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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 2026 Local Streets Renewals Program – Grant Avenue Service Roads, Selkirk AT Pathway and 
Various Other Locations 

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, April 13, 2026. 

B2.2 The Contract Administrator or the Manager of Purchasing may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. ENQUIRIES 

B3.1 All enquiries shall be directed to the Contract Administrator identified in D4.1. 

B3.2 If the Bidder finds errors, discrepancies or omissions in the Tender, or is unsure of the meaning 
or intent of any provision therein, the Bidder shall notify the Contract Administrator of the error, 
discrepancy or omission, or request a clarification as to the meaning or intent of the provision at 
least five (5) Business Days prior to the Submission Deadline. 

B3.3 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Tender will be provided by the Contract Administrator to all 
Bidders by issuing an addendum. 

B3.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Tender will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

B3.5 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B3 unless that response or interpretation is provided by the Contract Administrator in writing. 

B3.6 Any enquiries concerning submitting through MERX should be addressed to: 

MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com  

B4. CONFIDENTIALITY 

B4.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator. The use and disclosure 
of the confidential information shall not apply to information which: 

(a) was known to the Bidder before receipt hereof; or  

(b) becomes publicly known other than through the Bidder; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B4.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Tender 
to the media or any member of the public without the prior written authorization of the Contract 
Administrator. 

mailto:merx@merx.com
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B5. ADDENDA 

B5.1 The Contract Administrator may, at any time prior to the Submission deadline, issue addenda 
correcting errors, discrepancies or omissions in the Tender, or clarifying the meaning or intent of 
any provision therein. 

B5.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B5.3 Addenda will be available on the MERX website at www.merx.com. 

B5.4 The Bidder is responsible for ensuring that they have received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

B5.5 The Bidder shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal. Failure to acknowledge receipt of an addendum may render a Bid non-
responsive. 

B5.6 Notwithstanding B3, enquiries related to an Addendum may be directed to the Contract 
Administrator indicated in D4. 

B6. SUBSTITUTES 

B6.1 The Work is based on the Plant, Materials and methods specified in the Tender. 

B6.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B6.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B6.4 The Bidder shall ensure that any and all requests for approval of a substitute: 

(a) provide sufficient information and details to enable the Contract Administrator to determine 
the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 

(d) certify that, in the case of a request for approval as an approved equal, the substitute will 
fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

B6.5 The Contract Administrator, after assessing the request for approval of a substitute, may in their 
sole discretion grant approval for the use of a substitute as an “approved equal” or as an 
“approved alternative”, or may refuse to grant approval of the substitute. 

http://www.merx.com/
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B6.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 

B6.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders. The Bidder requesting and 
obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons they wish to inform. 

B6.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B6.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base their Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B17. 

B6.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B7. BID COMPONENTS 

B7.1 The Bid shall consist of the following components: 

(a) Form A: Bid; 

(b) Form B: Prices; and 

(c) Form G1: Bid Bond and Agreement to Bond.  

B7.2 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely. 

B7.3 The Bid shall be submitted electronically through MERX at www.merx.com. 

B7.3.1 Bids will only be accepted electronically through MERX. 

B7.4 Bidders are advised that inclusion of terms and conditions inconsistent with the Tender 
document, including the General Conditions, will be evaluated in accordance with B17.1(a). 

B8. BID 

B8.1 The Bidder shall complete Form A: Bid/Proposal, making all required entries. 

B8.2 Paragraph 2 of Form A: Bid/Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Bidder is a sole proprietor carrying on business in their own name, their name shall 
be inserted; 

(b) if the Bidder is a partnership, the full name of the partnership shall be inserted;  

(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 

(d) if the Bidder is carrying on business under a name other than their own, the business name 
and the name of every partner or corporation who is the owner of such business name 
shall be inserted. 

B8.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B8.2. 

B8.3 In Paragraph 3 of Form A: Bid/Proposal, the Bidder shall identify a contact person who is 
authorized to represent the Bidder for purposes of the Bid. 

http://www.merx.com/
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B8.4 Paragraph 13 of Form A: Bid/Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Bidder is a sole proprietor carrying on business in their own name, it shall be signed 
by the Bidder; 

(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership;  

(c) if the Bidder is a corporation, it shall be signed by their duly authorized officer or officers; 
and 

(d) if the Bidder is carrying on business under a name other than their own, it shall be signed 
by the registered owner of the business name, or by the registered owner's authorized 
officials if the owner is a partnership or a corporation. 

B8.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B8.5 If a Bid is submitted jointly by two (2) or more persons, the word "Bidder" shall mean each and 
all such persons, and the undertakings, covenants and obligations of such joint Bidders in the 
Bid and the Contract, when awarded, shall be both joint and several. 

B9. PRICES 

B9.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B9.1.1 Prices stated on Form B: Prices shall not include any costs which may be incurred by the 
Contractor with respect to any applicable funding agreement obligations as outlined in C24. 
Any such costs shall be determined in accordance with C24. 

B9.2 The quantities listed on Form B: Prices are to be considered approximate only. The City will use 
said quantities for the purpose of comparing Bids. 

B9.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B9.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B9.5 The Bidder shall enter the Total Bid Price from Form B: Prices into the Total Bid Price field in 
MERX. 

B9.5.1 Bidders are advised that the calculation indicated in B17.4 will prevail over the Total Bid 
Price entered in MERX. 

B9.6 Form B: Prices is organized into Parts: Part 1 of the Work and Part 2 of the Work. Bidders shall 
provide a total price for each Part and, on the summary sheet, a Total Bid Price consisting of 
the sum of prices for Part 1 and Part 2.  

B10. DISCLOSURE 

B10.1 Various Persons provided information or services with respect to this Work. In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure. Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B10.2 The Persons are: 

(a) N/A. 
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B11. CONFLICT OF INTEREST AND GOOD FAITH 

B11.1 Further to C3.3, Bidders, by responding to this Tender, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 

B11.2 Conflict of Interest means any situation or circumstance where a Bidder or employee of the 
Bidder proposed for the Work has: 

(a) other commitments; 

(b) relationships; 

(c) financial interests; or  

(d) involvement in ongoing litigation; 

that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Bids or award 
of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a Bidder’s 
obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of their participation in the Tender process or the 
Work; or 

(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the Tender process) of strategic and/or material relevance 
to the Tender process or to the Work that is not available to other bidders and that could or 
would be seen to give that Bidder an unfair competitive advantage. 

B11.3 In connection with their Bid, each entity identified in B11.2 shall: 

(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 
process and the Work; 

(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 
the Tender process, promptly disclose a detailed description of the Conflict of Interest to 
the City in a written statement to the Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B11.4 Without limiting B11.3, the City may, in their sole discretion, waive any and all perceived, 
potential or actual Conflicts of Interest. The City’s waiver may be based upon such terms and 
conditions as the City, in their sole discretion, requires to satisfy itself that the Conflict of Interest 
has been appropriately avoided or mitigated, including requiring the Bidder to put into place 
such policies, procedures, measures and other safeguards as may be required by and be 
acceptable to the City, in their sole discretion, to avoid or mitigate the impact of such Conflict of 
Interest. 

B11.5 Without limiting B11.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in their sole discretion: 

(a) disqualify a Bidder that fails to disclose a perceived, potential or actual Conflict  of Interest 
of the Bidder or any of their employees proposed for the Work; 

(b) require the removal or replacement of any employees proposed for the Work that has a 
perceived, actual or potential Conflict of Interest that the City, in their sole discretion, 
determines cannot be avoided or mitigated; 
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(c) disqualify a Bidder or employees proposed for the Work that fails to comply with any 
requirements prescribed by the City pursuant to B11.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Bidder if the Bidder, or one of their employees proposed for the Work, has a 
perceived, potential or actual Conflict of Interest that, in the City’s sole discretion, cannot be 
avoided or mitigated, or otherwise resolved. 

B11.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in their sole discretion. 

B12. QUALIFICATION 

B12.1 The Bidder shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba; and 

(b) be financially capable of carrying out the terms of the Contract; and 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Work in strict accordance with the terms and provisions of the Contract. 

B12.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City. 
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Purchasing Division website 
at https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf 

B12.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) have successfully carried out work similar in nature, scope and value to the Work; 

(b) be fully capable of performing the Work required to be in strict accordance with the terms 
and provisions of the Contract; 

(c) have a written workplace safety and health program if required pursuant to The Workplace 
Safety and Health Act (Manitoba); and 

(d) have completed the Accessible Customer Service online training required by the 
Accessibility for Manitobans Act (AMA) (see B12.5 and C6.19). 

B12.4 Further to B12.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 

(a) Written confirmation of a safety and health certification meeting SAFE Work Manitoba’s 
SAFE Work Certified Standard (e.g., COR™ and SECOR™) in the form of: 

(i) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Certificate of Recognition (COR) 
Program administered by the Construction Safety Association of Manitoba or by the 
Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(ii) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of 
Recognition Program (SECOR™) administered by the Construction Safety 
Association of Manitoba or by the Manitoba Heavy Construction Association’s 
WORKSAFELY™ COR™ Program; or 

https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf
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(b) a report or letter to that effect from an independent reviewer acceptable to the City. A list of 
acceptable reviewers and the review template are available at 
https://www.winnipeg.ca/matmgt/Safety/safety_consultant.stm.  

B12.5 Further to B12.3(d), the Bidder acknowledges that they and all Subcontractors have obtained 
training required by the Accessibility for Manitobans Act (AMA) available at 
https://accessibilitymb.ca/resources-events-and-training/online-training.html for anyone that may 
have any interaction with the public on behalf of the City of Winnipeg.  

B12.6 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B12.7 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B13. BID SECURITY 

B13.1 The Bidder shall include in their Bid Submission bid security in the form of a digital bid bond, in 
the amount of at least ten percent (10%) of the Total Bid Price, and agreement to bond of a 
company registered to conduct the business of a surety in Manitoba, in Form G1: Bid Bond and 
Agreement to Bond, available at: https://www.winnipeg.ca/media/4929/.  

B13.2 Bid security shall be submitted in a digital format meeting the following criteria: 

(a) The version submitted by the Bidder must have valid digital signatures and seals; 

(b) The version submitted by the Bidder must be verifiable by the City with respect to the 
totality and wholeness of the bond form, including: the content; all digital signatures and 
digital seals; with the surety company, or an approved verification service provider of the 
surety company; 

(c) The version submitted must be viewable, printable and storable in standard electronic file 
formats compatible with the City, and in a single file. Allowable formats include .pdf; 

(d) The verification may be conducted by the City immediately or at any time during the life of 
the bond and at the discretion of the City with no requirement for passwords or fees; and 

(e) The results of the verification must provide a clear, immediate and printable indication of 
pass or fail regarding B13.2(a). 

B13.3 Bonds failing the verification process will not be considered to be valid and the bid shall be 
determined to be non-responsive in accordance with B17.1(a). 

B13.4 Bonds passing the verification process will be treated as original and authentic. 

B13.4.1 If the Bidder submits alternative bids, the bid security shall be in the amount of the 
specified percentage of the highest Total Bid Price submitted. 

B13.5 The bid security of the successful Bidder and the next two lowest evaluated responsive and 
responsible Bidders will be released by the City when a Contract for the Work has been duly 
formed with the successful Bidder and the contract securities are furnished as provided herein. 
The bid securities of all other Bidders will be released when a Contract is awarded. 

B13.6 The bid securities of all Bidders will be released by the City as soon as practicable following 
notification by the Contract Administrator to the Bidders that no award of Contract will be made 
pursuant to the Tender. 

B14. OPENING OF BIDS AND RELEASE OF INFORMATION 

B14.1 Bids will not be opened publicly. 

https://www.winnipeg.ca/matmgt/Safety/safety_consultant.stm
https://accessibilitymb.ca/resources-events-and-training/online-training.html
https://www.winnipeg.ca/media/4929/
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B14.2 Following the submission deadline, the names of the Bidders and their Total Bid Prices 
(unevaluated and pending review and verification of conformance with requirements) will be 
available on the MERX website at www.merx.com. 

B14.3 After award of Contract, the name(s) of the successful Bidder(s) and their Contract amount(s) 
will be available on the MERX website at www.merx.com. 

B14.4 The Bidder is advised that any information contained in any Bid may be released if required by 
The Freedom of Information and Protection of Privacy Act (Manitoba), by other authorities 
having jurisdiction, or by law or by City policy or procedures (which may include access by 
members of City Council). 

B14.4.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Bid Submission identified by the Bidder as such in accordance with and by reference to 
Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information and 
Protection of Privacy Act (Manitoba), as amended. 

B15. IRREVOCABLE BID 

B15.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/Proposal. 

B15.2 The acceptance by the City of any Bid shall not release the Bids of the next two (2) lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work 
until a Contract for the Work has been duly formed and the Contract securities have been 
furnished as herein provided, but any Bid shall be deemed to have lapsed unless accepted 
within the time period specified in Paragraph 11 of Form A: Bid/Proposal. 

B16. WITHDRAWAL OF BIDS 

B16.1 A Bidder may withdraw their Bid without penalty prior to the Submission Deadline. 

B17. EVALUATION OF BIDS 

B17.1 Award of the Contract shall be based on the following bid evaluation criteria: 

(a) compliance by the Bidder with the requirements of the Tender, or acceptable deviation 
therefrom (pass/fail); 

(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B12 (pass/fail); 

(c) Total Bid Price; and 

(d) economic analysis of any approved alternative pursuant to B6. 

B17.2 Further to B17.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid is 
incomplete, obscure or conditional, or contains additions, deletions, alterations or other 
irregularities. The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities, if the interests of the City so require. 

B17.2.1 Any bid with an apparent imbalance between the unit prices in Part 1 and Part 2 may be 
determined to be non-responsive and rejected by the Award Authority in their sole 
discretion, acting reasonably. 

B17.3 Further to B17.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in their Bid or in other information required to be submitted, that they are 
qualified. 

B17.4 Further to B17.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices. 

http://www.merx.com/
http://www.merx.com/
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B17.4.1 Further to B17.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
may determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B17.4.2 Where MRST is shown on Form B as a separate line item, if that Line item is not 
completed, the MRST shall be considered to be included in the Total Bid Price. 

B17.4.3 Bidders are advised that the calculation indicated in B17.4 will prevail over the Total Bid 
Price entered in MERX. 

B18. AWARD OF CONTRACT 

B18.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B18.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be qualified, and the Bids are determined to be responsive. 

B18.2.1 Without limiting the generality of B18.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Work; 

(b) the prices are materially in excess of the prices received for similar work in the past; 

(c) the prices are materially in excess of the City’s cost to perform the Work, or a 
significant portion thereof, with their own forces; 

(d) only one (1) Bid is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 

B18.3 The Work of this Contract is contingent upon Council approval of sufficient funding in the 2026 
Capital Budget. If the Capital Budget approved by Council does not include sufficient funding for 
the Work, the City will have no obligation to award a Contract. 

B18.4 If funding for the Work is provided to the City of Winnipeg by the Government of Manitoba 
and/or the Government of Canada, Bidders are advised that the terms of C24 shall immediately 
take effect upon confirmation of such funding, regardless of when funding is confirmed. 

B18.5 Where an award of Contract is made by the City, the award shall be made to the qualified 
Bidder submitting the lowest evaluated responsive Bid, in accordance with B17. 

B18.5.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of their Bid upon written request to the Contract Administrator. 

B18.6 As noted in D2 and identified in Form B: Prices, the Work of Part 2 will be contingent upon the 
Manitoba Hydro approving funding for the Work. If sufficient funding for Part 2 Work is not 
approved by the Manitoba Hydro, the City shall have the right to eliminate all or any portion of 
Part 2 Work in accordance with D2. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS  

C0.1 The General Conditions for Construction (Revision 2025-11-01) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Purchasing Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Tender to a section, clause or subclause with the prefix “C” designates a 
section, clause or subclause in the General Conditions for Construction. 

 

http://www.winnipeg.ca/matmgt/gen_cond.stm
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. SCOPE OF WORK 

D2.1 The Work to be done under the Contract shall consist of two parts: 

(a) Part 1 – City Funded Work 

(b) Part 2 – Manitoba Hydro Funded Work. 

Part 1 – City Funded Work 

D2.2 Part 1 – City Funded Work shall consist of: 

(a) Asphalt Reconstruction  

(i) Nassau Street South from Brandon Avenue to Morley Avenue; 

(ii) Brock Street from Grant Avenue to Mathers Avenue; 

(iii) Grant Avenue Service Road North from Harrow Street to Wilton Street; 

(iv) Grant Avenue Service Road South from Wilton Street to Harrow Street; 

(v) Weatherdon Avenue from Stafford Street to Harrow Street; 

(vi) Ash Street/Academy Road/Oak Street/Kingsway Alley; 

(vii) Cockburn Street/McMillan Avenue/Hugo Street/Corydon Avenue Alley;  

(viii) Grosvenor Avenue/Campbell Street/Cordova Street/Corydon Avenue Alley; and 

(ix) Roslyn Avenue/Nassau Street North/Osbourne Street/River Avenue Alley. 

(b) Pavement Rehabilitation  

(i) Carlaw Avenue from Nassau Street South to Daly Street South.  

(c) Alley Rehabilitation 

(i) Lindsay Street/Kingsway/Renfrew Street/Grosvenor Alley.  

(d) Sidewalk Renewal  

(i) Darling Street/Balfour Avenue from Ashland Avenue to Churchill Drive; 

(ii) Scotland Avenue from Guelph Street to Harrow Street; 

(iii) Dudley Avenue from Nathaniel Street to Rockwood Street; 

(iv) Centennial Street from John Brebeuf Place to Corydon Avenue; 

(v) Lindsay Street from Kingsway to Academy Road; 

(vi) Campbell Street from Kingsway to Academy Road; and 

(vii) Brandon Avenue from Osborne Street to Hay Street. 

(e) Winnipeg Transit Funded Work 

(i) Academy Road at Harrow Street; 

(ii) Grant Avenue at Kenaston Boulevard; and 

(iii) Selkirk Avenue AT Path. 

(f) Water and Waste Funded Work 
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Part 2 – Manitoba Hydro Funded Work  

D2.3 Part 2 – Manitoba Hydro Funded Work shall consist of: 

(a) Street Lighting and Associated Works  

(i) Grant Avenue Service Road North from Harrow Street to Wilton Street; 

(ii) Grant Avenue Service Road South from Wilton Street to Harrow Street; 

(iii) Brock Street from Grant Avenue to Mathers Avenue; 

(iv) Weatherdon Avenue from Stafford Street to Harrow Street; and 

(v) Nassau Street South from Brandon Avenue to Morley Avenue. 

D2.4 The City currently has no approved funding in the Capital Budget for Part 2 of the Work, but is 
anticipating receiving notification about funding from the Manitoba Hydro by late May. Part 2 of 
the Work is contingent upon the Manitoba Hydro approving sufficient funding. 

D2.4.1 Further to C7.1, if notice of sufficient funding is not received, the City shall have the right to 
eliminate all or any portion of Part 2, and the Contract Price will be reduced accordingly. 

D2.4.2 Further to C7.5, C7.5.1, and C7.6, a reduction in the Contract Price pursuant to D2.4.1 
shall not be considered in calculating the aggregate reduction in the Contract Price for 
purposes of C7.5. 

D2.4.3 If all or any portion of Part 2 is eliminated pursuant to D2.4.1, the time periods stipulated in 
D21 for Substantial Performance of the Work and in D22 for Total Performance of the 
Work will be reduced proportionally by the Contract Administrator acting reasonably. 

D2.5 The major components of the Work are as follows: 

(a) Asphalt Reconstruction:  

(i) remove existing pavement; 

(ii) excavation;  

(iii) installation of subdrains;  

(iv) compaction of existing subgrade; 

(v) installation of street lights and associated infrastructure; 

(vi) install watermain insulation as required; 

(vii) installation of catch basins and connecting pipe; 

(viii) placement of geotextile fabric and geogrid; 

(ix) placement of sub-base and base course materials; 

(x) construct one hundred eighty (180) millimetre (mm) curb and reversed gutter for 
asphalt pavements (utilizing slip-form paving equipment) as required; 

(xi) adjustment of existing drainage inlets, valves and manholes as required; 

(xii) renewal of existing sidewalk; 

(xiii) construction of one hundred (100) mm concrete sidewalk; 

(xiv) construction of one hundred and fifty (150) mm reinforced concrete approaches; 

(xv) construction of two hundred (200) mm reinforced concrete approaches; 

(xvi) installation of detectable warning tiles; 

(xvii) construction of one hundred fifty (150) mm plain dowelled concrete pavements; 

(xviii) placement of Type MS2 asphalt pavement utilizing grade control equipment; 

(xix) placement of Type MS1 asphalt pavement utilizing grade control equipment; 

(xx) construction of speed humps on Brock Street; 

(xxi) pavement repair fabric reinforcement installation as required; 

(xxii) reflective crack maintenance for new asphalt as required and along all new curb and 
gutter; 

(xxiii) cleaning of all catch basins and catch pits in the project area; and 
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(xxiv) boulevard grading and sodding. 

(b) Pavement Rehabilitation:  

(i) planing of existing concrete as required;  

(ii) installation and repairs to catch basin and catch basin lead;  

(iii) repairs to existing manholes and sewers; 

(iv) adjustment of existing pavement appurtenances; 

(v) full depth (two hundred [200] mm reinforced) concrete repairs of existing slabs and 
joints; 

(vi) construction of curbs, curb ramps, bullnoses and miscellaneous concrete slabs as 
required; 

(vii) construction of one hundred (100) mm concrete sidewalk; 

(viii) completion of boulevard grading; 

(ix) placement of Type MS1 asphalt overlay utilizing grade control equipment (average 
thickness of seventy to one hundred [70 to 100] mm); 

(x) placement of longitudinal joint and crack filling; 

(xi) pavement repair fabric reinforcement installation as required; 

(xii) reflective crack maintenance for new asphalt as required; and 

(xiii) boulevard grading and sod. 

(c) Alley Rehabilitation: 

(i) adjustment of existing pavement appurtenances; 

(ii) full depth (one hundred fifty [150] mm reinforced) concrete repairs of existing slabs 
and joints; 

(iii) construction of curbs, curb ramps, bullnoses and miscellaneous concrete slabs as 
required; and 

(iv) boulevard grading and sodding. 

(d) Sidewalk Renewal 

(i) Removal of existing sidewalk; 

(ii) excavation for new sidewalk locations; 

(iii) construction of 100mm sidewalk; 

(iv) construction of 150mm reinforced sidewalk as needed; 

(v) installation of detectable warning surface tiles; 

(vi) adjustment of curb stops boxes and valves; 

(vii) boulevard grading and sodding. 

(e) Winnipeg Transit Funded Work – Transit Stop Upgrades: 

(i) construction of curbs, curb ramps, bullnoses and miscellaneous concrete slabs as 
required; 

(ii) construction of one hundred (100) mm sidewalk; 

(iii) construction of monolithic curb and one hundred (100) mm sidewalk; 

(iv) construction of reinforced transit shelter foundations; 

(v) construction of asphalt patching; and 

(vi) boulevard grading and sodding. 

(f) Winnipeg Transit Funded Work – Selkirk AT Path: 

(i) remove existing pavement; 

(ii) excavation;  

(iii) compaction of existing subgrade; 

(iv) placement of geotextile fabric and geogrid; 

(v) placement of sub-base and base course materials; 

(vi) adjustment of existing drainage inlets, valves and manholes as required; 
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(vii) renewal of existing sidewalk; 

(viii) installation of interlocking paving stones; 

(ix) installation of detectable warning tiles; 

(x) construction of curbs, curb ramps, bullnoses and miscellaneous concrete slabs as 
required; 

(xi) placement of Type MS1 asphalt pavement utilizing grade control equipment; 

(xii) reflective crack maintenance for new asphalt as required; and 

(xiii) boulevard grading and sodding. 

(g) Water and Waste Funded Work 

(i) Installation of insulation for water services. 

D4. CONTRACT ADMINISTRATOR 

D4.1 The Contract Administrator is Dillon Consulting Limited , represented by: 

Lucas Stoffel, P. Eng.    
Project Manager 

Telephone No. 204 296-9360 
Email Address lstoffel@dillon.ca 

D4.2 At the pre-construction meeting, Lucas Stoffel, P. Eng.  will identify additional personnel 
representing the Contract Administrator and their respective roles and responsibilities for the 
Work. 

D5. CONTRACTOR'S SUPERVISOR 

D5.1 At the pre-construction meeting, the Contractor shall identify their designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 

D5.2 At least two (2) Business Days prior to the commencement of any Work on the site, the 
Contractor shall provide the Contract Administrator with a phone number where the supervisor 
identified in D5.1 or an alternate can be contacted twenty-four (24) hours a day to respond to an 
emergency. 

D6. FURNISHING OF DOCUMENTS 

D6.1 Upon award of the Contract, the Contractor will be provided with ‘issued for construction’ 
Contract Documents electronically, including Drawings in PDF format only. 

SUBMISSIONS 

D7. AUTHORITY TO CARRY ON BUSINESS 

D7.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D8. SAFE WORK PLAN 

D8.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site. 
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D8.2 The Safe Work Plan shall be prepared and submitted in the format shown in the City’s template 
which is available on the Information Connection page at The City of Winnipeg, Corporate 
Finance, Purchasing Division website at http://www.winnipeg.ca/matmgt/safety/default.stm  

D8.3 Notwithstanding B12.4 at any time during the term of the Contract, the City may, at their sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 
Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

D9. INSURANCE 

D9.1 The Contractor shall provide and maintain the insurance coverage: 

(a) commercial general liability insurance, in the amount of at least five million dollars 
($5,000,000.00) inclusive, with The City of Winnipeg, Manitoba its ministers, officers, 
employees and agents to be added as additional insureds, with a cross-liability clause, 
contractual liability, unlicensed motor vehicle liability (contractor’s equipment), non-owned 
automobile liability sudden and accidental pollution liability, and products and completed 
operations endorsement, to remain in place at all times during the performance of the Work 
and throughout the Warranty period;  If required by contract, Manitoba Hydro to be listed 
as an additional insured  

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and 
operated and used or to be used by the Contractor directly or indirectly in the performance 
of the Work.  The Limit of Liability shall not be less than $5,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence; 

(c) all risks Installation Floater carrying adequate limits to cover all machinery, equipment, 
supplies and/or materials intended to enter into and form part of any installation. 

D9.2 Deductibles shall be borne by the Contractor. 

D9.3 All policies shall be taken out with insurers licensed to carry on business in the Province of 
Manitoba. 

D9.4 All subcontractors performing Work shall provide the Contractor with evidence of insurance as 
outlined in D10.1 (a) and (b) above and be registered with Workers Compensation Board of 
Manitoba and maintain insurance and workers compensation coverage throughout the 
performance of the Work, the Contractor shall provide the Contract Administrator with evidence 
of same prior to the commencement of any Work by the Subcontractor. 

D9.5 The Contractor shall provide: 

(a) The certificate of insurance, in a form satisfactory to the Supervisor of Insurance, to: 

 
The City of Winnipeg 
Risk Management 
Insurance Section 
185 King Street, 3rd Floor 
Winnipeg, MB R3B 1J1 
 

(b) The Contract Administrator with a copy of the certificate of insurance. 
 
At least two (2) Business Days of notification of the award of the Contract prior to the 
commencement of any Work on the Site. 

D9.6 The Contractor shall not cancel, materially alter, or cause each policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the Supervisor of Insurance. 

http://www.winnipeg.ca/matmgt/safety/default.stm
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D10. CONTRACT SECURITY 

D10.1 The Contractor shall provide and maintain the performance bond and the labour and material 
payment bond until the expiration of the warranty period in the form of: 

(a) a performance bond of a company registered to conduct the business of a surety in 
Manitoba, in the amount of fifty percent (50%) of the Contract Price; and 

(b) labour and material payment bond of a company registered to conduct the business of a 
surety in Manitoba, in an amount equal to fifty percent (50%) of the Contract Price. 

D10.1.1 Bonds are available at: 

(a) Performance Bond https://www.winnipeg.ca//media/4928/ 

(i) Performance Bond – Schedule A – Form of Notice 
https://www.winnipeg.ca/media/4831/  

(ii) Performance Bond – Schedule B – Surety’s Acknowledgement  
https://www.winnipeg.ca/media/4832/  

(iii) Performance Bond – Schedule C – Surety’s Position 
https://www.winnipeg.ca/media/4833/ 

(b) Labour & Material Payment Bond https://www.winnipeg.ca//media/4930/  

(i) L&M Bond – Schedule A – Notice of Claim 

https://www.winnipeg.ca/media/4834/  

(ii) L&M Bond – Schedule B – Acknowledgement of a Notice 
https://www.winnipeg.ca/media/4835/ 

(iii) L&M Bond – Schedule C – Surety’s Position  

https://www.winnipeg.ca/media/4836/  

D10.1.2 Where the contract security is a performance bond, it may be submitted in hard copy or 
digital format. If submitted in digital format the contract security must meet the following 
criteria: 

(a) the version submitted by the Contractor must have valid digital signatures and seals; 

(b) the version submitted by the Contractor must be verifiable by the City with respect to 
the totality and wholeness of the bond form, including: the content; all digital 
signatures and digital seals; with the surety company, or an approved verification 
service provider of the surety company. 

(c) the version submitted must be viewable, printable and storable in standard electronic 
file formats compatible with the City, and in a single file. Allowable formats include 
pdf.  

(d) the verification may be conducted by the City immediately or at any time during the 
life of the bond and at the discretion of the City with no requirement for passwords or 
fees. 

(e) the results of the verification must provide a clear, immediate and printable indication 
of pass or fail regarding D10.1(b). 

D10.1.3 Digital bonds failing the verification process will not be considered to be valid and may be 
determined to be an event of default in accordance with C18.1. If a digital bond fails the 
verification process, the Contractor may provide a replacement bond (in hard copy or 
digital format) within seven (7) Calendar Days of the City’s request or within such greater 
period of time as the City in their discretion, exercised reasonably, allows. 

D10.1.4 Digital bonds passing the verification process will be treated as original and authentic. 

D10.2 The Contractor shall provide: 

(a) the required Contract Security to: 
  

https://www.winnipeg.ca/media/4928/
https://www.winnipeg.ca/media/4831/
https://www.winnipeg.ca/media/4832/
https://www.winnipeg.ca/media/4833/
https://www.winnipeg.ca/media/4930/
https://www.winnipeg.ca/media/4834/
https://www.winnipeg.ca/media/4836/
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The City of Winnipeg 
Legal Services Department 
185 King Street, 3rd Floor 
Winnipeg, MB R3B 1J1 
 

(b) The Contract Administrator with copies of the required Contract Security. 
 
within seven (7) Calendar Days of notification of the award of the Contract and prior to the 
commencement of any Work on the Site. 

D10.3 The Contractor shall, as soon as practicable after entering into a contract with a Subcontractor: 

(a) give the Subcontractor written notice of the existence of the labour and material payment 
bond in D10.1(b); and 

(b) post a notice of the bond and/or a copy of that bond in a conspicuous location at the Site of 
the Work. 

D11. SUBCONTRACTOR LIST 

D11.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at or 
prior to a pre-construction meeting, or at least two (2) Business Days prior to the 
commencement of any Work on the Site. 

D12. EQUIPMENT LIST 

D12.1 The Contractor shall provide the Contract Administrator with a complete list of the equipment 
which the Contractor proposes to utilize (Form K: Equipment List) at or prior to a pre-
construction meeting, or at least two (2) Business Days prior to the commencement of any Work 
on the Site. 

D13. DETAILED WORK SCHEDULE 

D13.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
two (2) Business Days prior to the commencement of any Work on the Site. 

D13.2 If, prior to submitting the Detailed Work Schedule, the Contractor does not receive notification 
pursuant to D15.4 that all or some portion of Part 2 of the Work may be commenced, they shall 
complete the Detailed Work Schedule for only Part 1 of the Work assuming that, if all of Part 2 
is eliminated, the time periods stipulated in D21 for Substantial Performance of the Work and in 
D22 for Total Performance of the Work will be reduced by two (2) Working Days. 

D13.3 If, after submitting the Detailed Work Schedule, the Contractor receives notification that all or 
any portion of Part 2 of the Work may be commenced, they shall submit a revised Detailed 
Work Schedule no later than two (2) Business Days from receipt of the notification. 

D13.4 The detailed work schedule shall consist of the following: 

(a) a Gantt chart for the Work based on the C.P.M. schedule.  

All acceptable to the Contract Administrator. 

D13.5 Further to D13.4(a), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each trade, or specification division. The time shall be on the horizontal axis, and 
the type of trade shall be on the vertical axis. 
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D14. REQUIREMENTS FOR SITE ACCESSIBILITY PLAN 

D14.1 The Contractor shall provide the Contract Administrator with an Accessibility Plan at least 
five (5) Business Days prior to the commencement of any Work on the Site. 

D14.2 The Accessibility Plan shall demonstrate how the Contractor will accommodate the safe 
passage of pedestrians and cyclists in accordance with the Manual of Temporary Traffic 
Control, the Contract Drawings, Staging Plans, and Streets By-Law No. 1481/77 at all times for 
the duration of the Construction. Unless noted in the Contract, the Accessibility Plan must 
include a written plan for the following: 

(a) How the Contractor will maintain at least one (1) crossing in each direction for each 
intersection (one north/south crosswalk and one east/west crosswalk); 

(b) How the Contractor will maintain access to bus stops within the site; 

(c) How the Contractor will maintain access to pedestrian corridors and half signals; 

(d) How the Contractor will maintain cycling facilities; 

(e) How the Contractor will maintain access to residents and businesses unless otherwise 
noted in the Contract; and 

(f) Any required detour signage at adjacent crossings to facilitate sidewalk or active 
transportation pathway closures. 

D14.3 The Accessibility Plan may also include figures, sketches, or Drawings to demonstrate the 
proposed plan. 

D14.4 The Accessibility Plan shall include written details on how the Contractor intends to review, 
maintain, and document all items related to the Accessibility Plan on the Site during 
Construction, including, but not limited to: 

(a) Signage; 

(b) Temporary Ramping; 

(c) Transit Stops; and 

(d) Detour Signage. 

D14.5 At minimum, the Contractor shall review the site conditions on a daily basis to ensure that all 
features related to the Accessibility Plan are in place. The site review is intended to correct 
deficiencies as a result of unforeseen events such as wind, traffic, or the general public. 
Deficiencies that are direct result of the Contractors actions must be corrected immediately. 

D14.6 Any changes to the Accessibility Plan must be approved by the Contract Administrator. 

D14.7 Upon request from the Contract Administrator, the Contractor shall provide records 
demonstrating that the site has been maintained.  

D14.8 Deficiencies as a direct result of actions by the Contractor that are not immediately corrected 
and/or failure to produce records that demonstrate that the site was maintained in compliance 
with the Accessibility Plan may result in a pay adjustment via the monthly Progress Payment. 
The rate of pay adjustment will be as per the following schedule: 

(a) First Offence – A warning will be issued and documented in the weekly or bi-weekly site 
meeting. 

(b) Second Offence – A field instruction to immediately correct the site will be issued by the 
Contract Administrator. 

(c) Third and subsequent Offences – A pay reduction will be issued in the amount of $250.00 
per instance and per day. 
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SCHEDULE OF WORK  

D15. COMMENCEMENT 

D15.1 The Contractor shall not commence any Work until they are in receipt of an award letter from 
the Award Authority authorizing the commencement of the Work. 

D15.2 The Contractor shall not commence any Work on the Site until: 

(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D7; 

(ii) evidence of the workers compensation coverage specified in C6.17; 

(iii) the twenty-four (24) hour emergency response phone number specified in D5.2. 

(iv) the Safe Work Plan specified in D8; 

(v) evidence of the insurance specified in D9; 

(vi) evidence of the contract security specified in D9.1; 

(vii) the subcontractor list specified in D11; 

(viii) the equipment list specified in D12; 

(ix) the detailed work schedule specified in D13;  

(x) the Requirements for Site Accessibility Plan specified in D14; and 

(xi) the direct deposit application form specified in C12.20. 

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. 

D15.3 The Contractor shall not commence the Work on the Site before May 19, 2026, and shall 
commence the Work on Site no later than May 29, 2026, as directed by the Contract 
Administrator and weather permitting. 

D15.4 The Contractor shall not commence Part 2 of the Work as described in D2 and identified in 
Form B: Prices, unless they have received notification from the Contract Administrator that the 
City has received notice of sufficient funding from Manitoba Hydro. 

D16. WORKING DAYS 

D16.1 Further to C1.1(xx);  

D16.1.1 The Contract Administrator will determine daily if a Working Day has elapsed and will 
record their assessment. On a weekly basis the Contract Administrator will provide the 
Contractor with a record of the Working Days assessed for the preceding week. The 
Contractor shall sign each report signifying that they agree with the Contract 
Administrator’s determination of the Working Days assessed for the report period.  

D16.1.2 Work done to restore the Site to a condition suitable for Work, shall not be considered 
“work” as defined in the definition of a Working Day. 

D16.1.3 When the Work includes two (2) or more major types of Work that can be performed under 
different atmospheric conditions, the Contract Administrator shall consider all major types 
of Work in determining whether the Contractor was able to work in assessing Working 
Days. 

D17. RESTRICTED WORK HOURS 

D17.1 Further to 3.10 of CW 1130, the Contractor shall require written permission forty-eight (48) 
hours in advance from the Contract Administrator for any work to be performed between 2000 
hours and 0700 hours, or on Saturdays, Sundays, Statutory Holidays and/or Civic Holidays. 
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D17.1.1 Further to D17.1, if a Contractor receives permission from the Contract Administrator for 
Work to be performed on Saturdays and Sundays, these days will be considered Working 
Days if the Contract Administrator deems that they are also required on Site. 

D17.2 The following work hour restrictions shall also apply: 

(a) The Contractor will not be permitted to work on the Roslyn/Nassau/Osborne/River alley 
between the hours 1730 and 0730. During these hours, access is to be maintained to the 
180 Roslyn Road surface parking lot, covered parking area, and the parkade. Further 
details can be found on Sheet 46 of the Traffic Staging Drawings.  

D18. WORK BY OTHERS 

D18.1 Further to C6.26, the Contractor’s attention is directed to the fact that other Contractors, the 
personnel of Utilities and the staff of the City may be working within the project limit, approach 
roadway, adjacent roadways or right-of-way. The activities of these agencies may coincide with 
the Contractors execution of work and it will be the Contractor’s responsibility to cooperate to 
the fullest extent with other personnel working in the area, and such cooperation is an obligation 
of the Contractor under the terms of Contract. 

D18.2 Work by others on or near the Site will include, but not necessarily be limited to: 

(a) City of Winnipeg Traffic Services – Instructions for installation of traffic signage locations 
(in accordance with E5) and required line painting; 

(b) City of Winnipeg Transit – Transit will remove and reinstall shelters, benches and signage 
as required; 

(c) City of Winnipeg Water and Waste – Watermain renewal on Weatherdon Avenue, potential 
emergency repairs to Water and Waste infrastructure, operating watermain valves; 

(d) City of Winnipeg Geomatics Branch – Various works on survey monuments; 

(e) Manitoba Hydro: 

(i) oversee the pole stabilization during excavation operations near Manitoba Hydro 
poles; 

(ii) supply and inspection of new street lighting hardware (to be installed by the 
Contractor) and the de-energizing of the new straight light plant; and 

(iii) adjustment of infrastructure boxes and manholes as needed. 

(f) Manitoba Hydro Gas: 

(i) Lowering and/or rock wrapping existing gas mains and/or services during roadway 
excavation. 

(g) BellMTS, Shaw, Telus – Adjustment of infrastructure boxes as necessary as well as 
overseeing of excavation around their specific infrastructure; and 

(h) North Transit Garage Project – Proposed work at Oak Point Highway and Selkirk Avenue 
will need to be coordinated with the North Transit Garage contractor and project team. 

D18.3 Further to D18.1 the Contractor shall cooperate and coordinate all activities with all parties 
performing required Work by Others. The Contractor must include and accommodate Work by 
Others identified in D18.2 or additional parties, in their construction schedule as per D13 and 
accommodate the necessary area on Site required for the Work by Others to complete the 
Work. 

D19. SEQUENCE OF WORK 

D19.1 Further to C6.1, the sequence of work shall comply with the following: 

D19.1.1 Providing that the Work on each street is completed in a similar order to the order that the 
Work was commenced in, the Contractor will be permitted to have a maximum of three (3) 
streets/alleys under construction at any one (1) time. Completion of a street/alley means 
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that all of the necessary concrete, asphalt including approaches and landscaping Work is 
completed to the satisfaction of the Contract Administrator. 

D19.1.2 Where the Contractor utilizes two (2) or more crews that work independently on the same 
major component of the Work as identified in D2, the Contract Administrator may approve 
an increase to the maximum number of streets/alleys under construction at any time. 

D19.1.3 Streets closed due to Winnipeg Transit Funded Work – Transit Stop Upgrades identified in 
D2.5(e) do not count towards the maximum number of streets under construction at any 
one (1) time. 

D19.1.4 Streets closed due to Winnipeg Transit Funded Work – Selkirk AT Path identified in D2.5(f) 
do not count towards the maximum number of streets/alleys under construction at any one 
time. Once Work is commenced on the Selkirk AT Path the Work shall be substantially 
performed within 25 Working Days. 

D19.1.5 Brock Street is in the vicinity of a school. Work on this street shall not commence prior to 
July 1, 2026, and shall be substantially performed by August 28, 2026. 

D19.1.6 A watermain renewal is scheduled for Weatherdon Avenue and is to be completed in 
June 2026. Work on this street shall not commence prior to July 8, 2026, unless otherwise 
approved by the Contract Administrator. 

D19.1.7 Sidewalk Renewal work identified in D2.5(c) shall not commence prior to July 1, 2026, and 
shall be totally performed by August 28, 2026.  

(a) Streets closed due to Sidewalk Renewal work do not count towards the maximum 
number of streets/alleys under construction at any one time. The Contractor will be 
permitted to have a maximum of three (3) sidewalk renewal locations under 
construction at any one time. Completion of a sidewalk means that all the necessary 
concrete and landscaping Work is completed to the satisfaction of the Contract 
Administrator. 

(b) Sidewalk construction is only permitted on one (1) side of a street at a time.  

D19.1.8 The following three (3) alley locations shall be divided into the following phases: 

(a) Ash Street/Academy Road/Oak Street/Kingsway Alley 

(i) Phase 1 – From Kingsway to 214 Ash Street; and 

(ii) Phase 2 – From 214 Ash Street to Academy Road. 

(b) Grosvenor Avenue/Campbell Street/Cordova Street/Corydon Avenue Alley 

(i) Phase 1 – From Corydon Avenue to 373 Cordova Street; and 

(ii) Phase 2 – From 373 Cordova Street to Grosvenor Avenue. 

(c) Lindsay Street/Kingsway/Renfrew Street/Grosvenor Alley  

(i) Phase 1 – From Grosvenor Avenue to 345 Lindsay Street; and 

(ii) Phase 2 – From 345 Lindsay Street to Kingsway. 

D19.1.9 Further to D19.1.8, completion of a phase means that all the necessary concrete, asphalt, 
approaches, and landscaping Work is completed to the satisfaction of the Contract 
Administrator, and the phase is open to the residents. Construction traffic and equipment 
will not be permitted on the completed works.   

D19.1.10 Placing the topsoil and finished grading of all boulevard and median areas shall be 
completed prior to commencing construction of asphaltic concrete overlays, including 
scratch courses. 
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D20. CRITICAL STAGES 

D20.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 

(a) Critical Stage 1 – Complete all work for Sidewalk Renewals as identified in D2.5(c) and on 
Brock Street by August 28, 2026. 

(b) Critical Stage 2 – Complete all work for the Selkirk AT Path within twenty-five (25) 
consecutive Working Days of commencement of the Work. 

D20.2 When the Contractor considers the Work associated with Critical Stage 1 and 2  to be 
completed, the Contractor shall arrange, attend and assist in the inspection of the Work with the 
Contract Administrator for purposes of verifying Completion. Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be re-inspected. 

D20.3 The date on which the Critical Stage 1 and 2 Work has been accepted by the Contract 
Administrator as being completed to the requirements of the Contract is the date on which 
completion of Critical Stage 1 and 2  has been achieved. 

D21. SUBSTANTIAL PERFORMANCE 

D21.1 The Contractor shall achieve Substantial Performance within one hundred five (105) 
consecutive Working Days of the commencement of the Work as specified in D15. 

D21.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance. Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be re-inspected. 

D21.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D22. TOTAL PERFORMANCE 

D22.1 The Contractor shall achieve Total Performance within one hundred ten (110) consecutive 
Working Days of the commencement of the Work as specified in D15. 

D22.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance. Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be re-inspected. 

D22.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D23. LIQUIDATED DAMAGES 

D23.1 If the Contractor fails to achieve Critical Stages, Substantial Performance or Total Performance 
in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the 
City the following amounts per Working Day for each and every Working Day following the days 
fixed herein for same during which such failure continues: 

(a) Critical Stage 1 – Two thousand dollars ($2,000.00); 

(b) Critical Stage 2 – Two thousand hundred dollars ($2,000.00); 
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(c) Substantial Performance – Four thousand dollars ($4,000.00); and 

(d) Total Performance – Two thousand dollars ($2,000.00). 

D23.2 The amounts specified for liquidated damages in D23.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve critical stages, Substantial 
Performance or Total Performance by the days fixed herein for same. 

D23.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

D24. SCHEDULED MAINTENANCE 

D24.1 The Contractor shall perform the following scheduled maintenance in the manner and within the 
time periods required by the Specifications: 

(a) reflective crack maintenance (during one [1] year warranty period) as specified in 
CW 3250-R7; and 

(b) sodding and seeding (maintenance period) as specified in CW 3510-R9. 

D24.2 Determination of Substantial Performance and Total Performance shall be exclusive of 
scheduled maintenance identified herein. All scheduled maintenance shall be completed prior to 
the expiration of the warranty period.  Where the scheduled maintenance cannot be completed 
during the warranty period, the warranty period shall be extended for such period of time as it 
takes the Contractor to complete the scheduled maintenance. 

CONTROL OF WORK 

D25. JOB MEETINGS 

D25.1 Regular weekly job meetings will be held at the Site. These meetings shall be attended by a 
minimum of one (1) representative of the Contract Administrator, one (1) representative of the 
City and one (1) representative of the Contractor. Each representative shall be a responsible 
person capable of expressing the position of the Contract Administrator, the City and the 
Contractor respectively on any matter discussed at the meeting including the Work schedule 
and the need to make any revisions to the Work schedule. The progress of the Work will be 
reviewed at each of these meetings. 

D25.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever they deem it necessary. 

D26. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D26.1 Further to C6.27, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D27. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D27.1 Further to B12.4, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at their 
sole discretion and acting reasonably, require updated proof of compliance, as set out in B12.4.  
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PAYMENT 

D28. FUEL PRICE ADJUSTMENT 

D28.1 The Contract is subject to a fuel price adjustment which will be calculated monthly based on 
eligible Work completed utilizing the following mathematical formulas: 

(a) where the price of fuel has increased - ((CFI/BFI)-1.15) x Q x FF; and 

(b) where the price of fuel has decreased - ((CFI/BFI)-0.85) x Q x FF; where 

(i) BFI = base fuel index 

(ii) CFI = current fuel index 

(iii) FF = fuel factor 

(iv) Q = monetary value of Work applied in the calculation. 

D28.1.1 Eligible Work will be determined in accordance with D28.5.  

D28.1.2 The base fuel index (BFI) will be the retail price of fuel identified on the Submission 
Deadline based on latest published “Monthly average retail prices for gasoline and fuel by 
geography” for Winnipeg, published by Statistics Canada, Table 18-10-0001-01. The BFI is 
a blended rate based on fifteen percent (15%) regular unleaded gasoline at self-service 
filling stations and eighty-five percent (85%) diesel fuel at self-service filling stations. 

D28.1.3 The current fuel index (CFI) based on the above blended rate will be determined for each 
monthly progress estimate and applied on the following progress estimate as a change 
order once rates are published by Statistics Canada. 

D28.1.4 A Fuel Factor (FF) rate of the monetary value of all eligible Work completed that month 
based on the Contract unit prices will be used to calculate the assumed apportioned cost of 
fuel. 

D28.2 Fuel cost adjustments may result in additional payment to the Contractor or credit to the City 
within the Contract by way of a monthly change order. 

D28.3 The fuel escalation or de-escalation adjustment will not be applied if the CFI is within plus or 
minus fifteen percent (±15%) of the BFI. 

D28.4 Fuel escalation adjustments will not be considered beyond the Substantial Performance/Critical 
Stages except where those dates/Working Days are adjusted by change order. Fuel de-
escalation adjustments will apply for Work that extends beyond the dates/Working Days 
specified for Substantial Performance/Critical Stages. 

D28.5 The Fuel Factor (FF) rates will be set as follows: 

(a) The Fuel Factor rate shall be set at two point seven percent (2.7%) of the monetary value 
of all Work based on unit prices except for the portions of the Contract identified below; 
and 

(b) The Fuel Factor will not apply to section O identified on Form B: Prices related to Water & 
Waste Work. 

WARRANTY 

D29. WARRANTY 

D29.1 Notwithstanding C13.2, the warranty period shall begin on the date of Substantial  Performance 
and shall expire one (1) years thereafter for rehabilitations, and sidewalk rehabilitations and two 
(2) years thereafter for pavement reconstruction works, new pathway constructions and 
sidewalk reconstructions, unless extended pursuant to C13.2.1 or C13.2.2, in which case it shall 
expire when provided for thereunder. 

D29.1.1 The Work considered sidewalk rehabilitations will be as follows: 

https://can01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww150.statcan.gc.ca%2Ft1%2Ftbl1%2Fen%2Ftv.action%3Fpid%3D1810000101&data=05%7C01%7CCGroening%40winnipeg.ca%7C1d7b0cb159b3443bce8c08da44d870af%7C405abd592f4e4fabb403dc6c591db30c%7C0%7C0%7C637897993644842205%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=%2FYD2C7J%2BcqkKLg1V%2BSFlPU0Q0sY0KibQeOKXDGAYn%2F4%3D&reserved=0
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(a) Centennial Street – John Brebeuf Place to Corydon Avenue; 

(b) Lindsay Street – Kingsway to Academy Road; 

(c) Campbell Street (west) – Kingsway to Academy Road; and 

(d) Dudley Avenue – Thurso Street South to Rockwood Street. 

D29.1.2 The Work considered sidewalk reconstructions will be as follows: 

(a) Darling Street/Balfour Avenue – Ashland Avenue to Churchill Drive; 

(b) Brandon Avenue – Osborne Street to Hay Street; 

(c) Scotland Avenue – Guelph Street to Harrow Street; and 

(d) Dudley Avenue – Nathaniel Street to Thurso Street South. 

INDEMNITY 

D30. INDEMNITY 

D30.1 Indemnity shall be as stated in C17. 

THIRD PARTY AGREEMENTS 

D31. FUNDING AND/OR CONTRIBUTION AGREEMENT OBLIGATIONS 

D31.1 Funding for the Work of the Contract is being provided to the City of Winnipeg by the 
Government of Manitoba and/or the Government of Canada and the applicable terms of C24 
shall apply.  
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FORM J: SUBCONTRACTOR LIST 
(See D11) 

2026 LOCAL STREETS RENEWALS PROGRAM – GRANT AVENUE SERVICE ROADS, SELKIRK AT 
PATHWAY AND VARIOUS OTHER LOCATIONS 

Portion of the Work Name Address 

SURFACE WORKS 

Supply of Materials 

Base Course and Sub-Base 

Geotextile Fabrics 

Geogrid 

Pavement Repair Fabric 

Concrete 

Asphalt 

Sod and Topsoil 

Line Painting 

Installation/Placement 

Asphalt/Concrete Planing 

Base Course and Sub-Base 

Geotextile Fabric 

Geogrid 

Pavement Repair Fabric 

Concrete 

Asphalt 

Sod and Topsoil 

Line Painting 

UNDERGROUND WORKS 

Supply of Materials 

Catch Basins/Catch Pits 

Connecting Pipe 

Subdrains 

Installation/Placement 

Catch Basins/Catch Pits 

Connecting Pipe 
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FORM J: SUBCONTRACTOR LIST 
(See D11) 

2026 LOCAL STREETS RENEWALS PROGRAM – GRANT AVENUE SERVICE ROADS, SELKIRK AT 
PATHWAY AND VARIOUS OTHER LOCATIONS 

Portion of the Work Name Address 

Subdrains 

STREET LIGHT WORKS 

Removal of Poles 

Installation of Conduit/Cables 

Installation of Bases and Poles 
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FORM K: EQUIPMENT 
(See D12) 

2026 LOCAL STREETS RENEWALS PROGRAM – GRANT AVENUE SERVICE ROADS, SELKIRK AT 
PATHWAY AND VARIOUS OTHER LOCATIONS 

1. Category/type: Slip Form Curb Machine  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 

2. Category/type: Asphalt Paving Machine  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 

3. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in their entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Purchasing Division website 
at http://www.winnipeg.ca/matmgt/Spec/Default.stm  

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Tender shall govern over The City of 
Winnipeg Standard Construction Specifications. 

E1.3 Bidders are reminded that requests for approval of substitutes as an approved equal or an 
approved alternative shall be made in accordance with B6. In every instance where a brand 
name or design specification is used, the City will also consider approved equals and/or 
approved alternatives in accordance with B6. 

E1.4 The following are applicable to the Work: 
 
 

Drawing No. Drawing Name/Title Drawing 
(Original) Sheet 

Size 
 Cover Sheet  A1 
   
 PAVEMENT RECONSTRUCTION AND REHABILITATION  
 GRANT SERVICE ROAD (NORTH)  
01 ASPHALT RECONSTRUCTION (START TO STA. 1+085) A1 
02 ASPHALT RECONSTRUCTION (STA. 1+085 TO 1+200) A1 
03 ASPHALT RECONSTRUCTION (STA. 1+200 TO END) A1 
 GRANT SERVICE ROAD (SOUTH)  
04 ASPHALT RECONSTRUCTION (START TO STA. 1+085) A1 
05 ASPHALT RECONSTRUCTION (STA. 1+085 TO 1+200) A1 
06 ASPHALT RECONSTRUCTION (STA. 1+200 TO END) A1 
 BROCK STREET  
07 ASPHALT RECONSTRUCTION (START TO STA. 1+130) A1 
08 ASPHALT RECONSTRUCTION (STA. 1+130 TO STA. 1+265) A1 
09 ASPHALT RECONSTRUCTION (STA 1+265 TO END) A1 
 WEATHERDON AVENUE  
10 ASPHALT RECONSTRUCTION (START TO STA. 1+100) A1 
11 ASPHALT RECONSTRUCTION (STA. 1+100 TO END) A1 
 NASSAU STREET  
12 ASPHALT RECONSTRUCTION (START TO STA. 1+110) A1 
13 ASPHALT RECONSTRUCTION (STA. 1+110 TO STA 1+245) A1 
14 ASPHALT RECONSTRUCTION (STA. 1+245 TO END) A1 
 ASH-ACADEMY-OAK-KINGSWAY ALLEY  
15 ASPHALT RECONSTRUCTION (START TO STA. 1+135) A1 
16 ASPHALT RECONSTRUCTION (STA. 1+135 TO 1+270) A1 
17 ASPHALT RECONSTRUCTION (STA. 1+270 TO END) A1 
 GROSVENOR-CAMPBELL-CORDOVA-CORYDON  
18 ASPHALT RECONSTRUCTION (START TO STA 1+140) A1 
19 ASPHALT RECONSTRUCTION (STA. 1+140 TO 1+275)  A1 

http://www.winnipeg.ca/matmgt/Spec/Default.stm
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Drawing No. Drawing Name/Title Drawing 
(Original) Sheet 

Size 
20 ASPHALT RECONSTRUCTION (STA. 1+275 TO END) A1 
 ROSLYN-NASSAU-OSBORNE-RIVER ALLEY  
21 ASPHALT RECONSTRUCTION A1 
 COCKBURN-McMILLAN-CORYDON-HUGO ALLEY  
22 ASPHALT RECONSTRUCTION (START TO STA 1+100) A1 
23 ASPHALT RECONSTRUCTION (STA 1+100 TO END) A1 
 CARLAW AVENUE  
24 MAJOR REHABILITATION (START TO STA. 1+125) A1 
25 MAJOR REHABILITATION (STA. 1+125 TO END) A1 
   
 SELKIRK AVENUE AT PATHWAYS  
26 AT PATHWAY (1 OF 10) A1 
27 AT PATHWAY (2 OF 10) A1 
28 AT PATHWAY (3 OF 10) A1 
29 AT PATHWAY (4 OF 10) A1 
30 AT PATHWAY (5 OF 10) A1 
31 AT PATHWAY (6 OF 10) A1 
32 AT PATHWAY (7 OF 10) A1 
33 AT PATHWAY (8 OF 10) A1 
34 AT PATHWAY (9 OF 10) A1 
35 AT PATHWAY (10 OF 10) A1 
   
 SIDEWALK RENEWALS  
36 VARIOUS LOCAL STREETS A1 
   
 TRAFFIC STAGING  
37 NASSAU STREET (1 OF 2) A1 
38 NASSAU STREET (2 OF 2) A1 
39 BROCK STREET A1 
40 GRANT AVENUE SERVICE ROAD (NORTH) A1 
41 GRANT AVENUE SERVICE ROAD (SOUTH) A1 
42 WEATHERDON AVENUE A1 
43 ASH-ACADEMY-OAK-KINGSWAY ALLEY A1 
44 COCKBURN-MCMILLAN-CORYDON-HUGO ALLEY A1 
45 GROSVENOR-CAMPBELL-CORDOVA-CORYDON ALLEY A1 
46 ROSLYN-NASSAU-OSBORNE-RIVER ALLEY A1 
47 LINDSAY-KINGSWAY-RENFREW-GROSVENOR ALLEY A1 
48 SELKIRK AT PATHWAY (1 OF 2) A1 
49 SELKIRK AT PATHWAY (2 OF 2) A1 
50 GRANT AVENUE TRANSIT STOP A1 
51 ACADEMY ROAD TRANSIT STOP A1 
   
 ALLEY CONCRETE REHABILITATIONS  
52 LINDSAY-KINGSWAY-RENFREW-GROSVENOR ALLEY 11X17 
   
 TRANSIT STOP IMPROVEMENTS  
53 GRANT AT KENASTON 11X17 
54 ACADEMY AT HARROW 11X17 
55 TRANSIT SHELTER DETAILS 11X17 
   
 STREET LIGHTING  
 1-04707-DC-50000-0691 – WEATHERDON AVENUE  
 1-04707-DE-50000-0697 – NASSAU STREET  
 1-04707-DE-50000-0698 – BROCK STREET  
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E2. MOBILIZATION AND DEMOBILIZATION PAYMENT 

DESCRIPTION 

E2.1 This Specification shall cover all operations relating to the mobilization and demobilization of the 
Contractor to the project location(s). 

E2.2 The Work to be done by the Contractor under this Specification shall include the furnishing of all 
superintendence, overhead, labour, materials, equipment, tools, supplies and all things 
necessary for and incidental to the satisfactory performance and completion of all Works as 
hereinafter specified. 

E2.3 The inclusion of a payment item for the Work under this Specification shall not release or 
reduce the responsibilities of the Contractor under any other specification in this Contract. 

SCOPE OF WORK 

E2.4 Further to C12 of the General Conditions, where Mobilization and Demobilization is included as 
a bid item, it shall consist of the following, as applicable: 

(a) Mobilization shall include, but not be limited to:  

(i) All activities and associated costs for transportation of the Contractor's personnel, 
equipment, and operating supplies to the site, and/or sites, and/or between sites;  

(ii) Establishment of offices, buildings, other necessary general facilities and equipment 
parking/staging areas for the Contractor's operations at the site or sites;  

(iii) Premiums paid for performance and payment bonds including coinsurance and 
reinsurance agreements as applicable; 

(iv) General cleanup and housekeeping needed maintain a neat and orderly project 
site(s); and 

(v) Other job related items. 

(b) Demobilization shall include, but not be limited to:  

(i) All activities and costs for transportation of personnel, equipment, and supplies not 
used in the project from the Site, and/or Sites, and/or between Sites;  

(ii) Disassembly, removal, and site cleanup and restoration of offices, buildings, and 
other facilities assembled on the site and/or sites; 

(iii) Repair of access roads, temporary haul roads, and equipment parking areas leaving 
the project site in the same or better condition than at the start of the project; and 

(iv) General cleanup and housekeeping needed to restore a neat and orderly project 
site. 

E2.5 Access to the Site, equipment parking, and staging areas are limited to that shown on the 
Drawings or as approved by the Contract Administrator. 

MEASUREMENT AND PAYMENT 

E2.6 The lump-sum price for the Mobilization and Demobilization bid item shall not exceed five 
percent (5%) of the total bid price for the Contract. 

E2.6.1 Further to B9, B17, C12 and E2.6, should the lump sum price exceed 5% of the Total Bid 
Price the lump sum price will be reduced to five percent (5%) of the Total Bid Price, the 
Total Bid Price will be determined using the reduced lump sum price and payment will be 
based on the reduced lump sum price.  

E2.7 Payment for Mobilization:  

(a) Sixty percent (60%) of the lump-sum price will be paid to the contractor for Mobilization on 
the first Progress Estimate for the Contract. 
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E2.8 Payment for Demobilization:  

(a) The remaining forty percent (40%) of the lump-sum price will be paid upon: 

(i) Restoration of the Site and/or Sites to the satisfaction of the Contract Administrator; 
and 

(ii) Distribution of the Declaration of Total Performance.  

E2.9 Pay Reduction for Accessibility Plan  

(a) The Demobilization payment will be reduced by the number of pay adjustments incurred in 
accordance with D14 and as determined by the Contract Administrator. 

E2.10 Mobilization and Demobilization will be paid only once (to a maximum of one hundred percent 
[100%]), regardless of the number of times the Contractor mobilizes to the Site and/or Sites. 

E3. GEOTECHNICAL REPORT 

E3.1 Further to C3.1, the geotechnical report is provided to aid the Contractor’s evaluation of the 
pavement structure and/or existing soil conditions. The geotechnical report is contained in 
Appendix A.  

E4. OFFICE FACILITIES 

E4.1 The Contractor shall supply office facilities meeting the following requirements: 

(a) The field office shall be for the exclusive use of the Contract Administrator. 

(b) The building shall be conveniently located near the site of the Work. 

(c) The building shall have a minimum floor area of twenty (20) square metres (20 m2), 2.4 
metres (m)  with two (2) windows for cross ventilation and a door entrance with a suitable 
lock.  

(d) The building shall be suitable for all weather use. It shall be equipped with an electric 
heater and air conditioner so that the room temperature can be maintained between 
either sixteen (16) to eighteen (18) degrees Celsius or twenty-four (24) to twenty-five (25) 
degrees Celsius. 

(e) The building shall be adequately lighted with fluorescent fixtures and have a minimum of 
three (3) wall outlets. 

(f) The building shall be furnished with one (1) desk, one (1) drafting table, a table three (3) 
m by 1.2 m, one (1) stool, one (1) four (4) drawer legal size filing cabinet and a minimum 
of twelve (12) chairs. 

(g) A portable toilet shall be located near the field office building. The toilet shall have a 
locking door and be for the exclusive use of the Contract Administrator and other 
personnel from the City. 

(h) The field office building and the portable toilet shall be cleaned on a weekly basis 
immediately prior to each site meeting. The Contract Administrator may request 
additional cleaning when they deem it necessary. 

E4.2 The Contractor shall be responsible for all installation and removal costs, all operating costs, 
and the general maintenance of the office facilities. 

E4.3 The office facilities will be provided from the date of the commencement of the Work to the date 
of Total Performance. 

E4.4 On a one (1) time basis, where directed by the Contract Administrator, the Contractor shall 
relocate the office facilities to a location more convenient for the remaining Work. 
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E5. PROTECTION OF EXISTING TREES 

E5.1 The Contractor shall take the following precautionary steps to prevent damage from 
construction activities to existing boulevard trees within the limits of the construction area: 

(a) The Contractor shall not stockpile materials and soil or park vehicles and equipment on 
boulevards within two (2) metres of trees. 

(b) Trees identified to be at risk by the Contract Administrator are to be strapped with twenty-
five by one hundred by twenty-four hundred (25 x 100 x 2,400) millimetre (mm) wood 
planks, or suitably protected as approved by the Contract Administrator. 

(c) Excavation shall be performed in a manner that minimizes damage to the existing root 
systems. Where possible, excavation shall be carried out such that the edge of the 
excavation shall be a minimum of one and half times (1.5) times the diameter (measured in 
inches), with the outcome read in feet, from the closest edge of the trunk. Where roots 
must be cut to facilitate excavation, they shall be pruned neatly at the face of excavation. 

(d) Operation of equipment within the dripline of the trees shall be kept to the minimum 
required to perform the work required. Equipment shall not be parked, repaired, refuelled; 
construction materials shall not be stored, and earth materials shall not be stockpiled within 
the driplines of trees. The dripline of a tree shall be considered to be the ground surface 
directly beneath the tips of its outermost branches. The Contractor shall ensure that the 
operations do not cause flooding or sediment deposition on areas where trees are located. 

(e) Work on-site shall be carried out in such a manner so as to minimize damage to existing 
tree branches. Where damage to branches does occur, they shall be neatly pruned. 

E5.2 All damage to existing trees caused by the Contractor’s activities shall be repaired to the 
requirements and satisfaction of the Contract Administrator and the City Forester or their 
designate. 

E5.3 No separate measurement or payment will be made for the protection of trees. 

E5.4 Except as required in E5.1(c) and E5.1(e), Elm trees shall not be pruned at any time between 
April 1 and July 31. 

E6. TRAFFIC CONTROL 

E6.1 Further to 3.6, 3.7 and 3.8 of CW 1130: 

(a) Where directed by the Contract Administrator, the Contractor shall construct and maintain 
temporary asphalt ramps to alleviate vertical pavement obstructions such as manholes and 
planing drop-offs to the satisfaction of the Contract Administrator. Payment shall be in 
accordance with CW3410. 

(b) In accordance with the Manual of Temporary Traffic Control on City Streets (MTTC), the 
Contractor (“Construction Agency” in the Manual) shall be responsible for placing, 
maintaining and removing the appropriate temporary traffic control devices as specified by 
the MTTC, the Contract Drawings, Staging Plans and Traffic Management Plans or by the 
Traffic Management Branch of the City of Winnipeg Public Works Department. The 
Contractor shall bear all costs associated with the placement of temporary traffic control 
devices by their own forces or Subcontractor. 

(c) In addition, the Contractor shall be responsible for supplying, removing, placing and 
maintaining all regulatory signing including but not limited to: 

(i) Parking restrictions; 

(ii) Stopping restrictions; 

(iii) Turn restrictions; 

(iv) Diamond lane removal; 

(v) Full or directional closures on a Regional Street; 

(vi) Traffic routed across a median; and 
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(vii) Full or directional closure of a non-regional street where there is a requirement for 
regulatory signs (turn restrictions, bus stop relocations, etc.) to implement the 
closure. 

(d) The Contractor shall remove and stockpile any regulatory signage not required during 
construction such as, but not limited to, parking restrictions, turn restrictions and loading 
restrictions. 

E6.2 Upon request from the Contract Administrator, the Contractor shall provide records 
demonstrating that the site has been maintained. 

E6.3 Further to E6.1(c) and E6.1(d) the Contractor shall make arrangements with the Traffic Services 
Branch of the City of Winnipeg to reinstall the permanent regulatory signs after the Contract 
Work is complete. The Contractor shall make arrangements to drop off the stockpiled materials 
to Traffic Services at 495 Archibald Street. 

E6.4 Any changes to the approved Traffic Management Plan must be submitted to the Contract 
Administrator a minimum of five (5) Working Days prior to the required change for approval. 

E6.5 If the Contract Administrator determines that the Contractor is not performing Traffic Control in 
accordance with this specification, Traffic Services may be engaged to perform the Traffic 
Control. In this event the Contractor shall bear costs charged to the project by the Traffic 
Services Branch of the City of Winnipeg in connection with the required Works. 

E7. TRAFFIC MANAGEMENT 

E7.1 Further to 3.7 of CW 1130: 

E7.1.1 All Traffic Staging shall be in accordance with the Manual of Temporary Traffic Control. 

E7.1.2 The Contractor shall schedule construction activities to meet the following: 

(a) Grant Avenue Service Road North from Harrow Street to Wilton Street 

(i) See Drawing sheet 41 for Traffic Staging Drawings; and 

(ii) Single lane closures will be permitted on westbound Grant Avenue during non-
peak hours in accordance with the Manual of Temporary Traffic Control (MTTC) 
(Figure 8b). 

(b) Grant Avenue Service Road South from Wilton Street to Harrow Street 

(i) See Drawing sheet 42 for Traffic Staging Drawings; and 

(ii) Single lane closures will be permitted on eastbound Grant Avenue during non-
peak hours in accordance with the Manual of Temporary Traffic Control (MTTC) 
(Figure 8b). 

(c) Brock Street from Grant Avenue to Mathers Avenue 

(i) See Drawing sheet 40 for Traffic Staging Drawings. 

(d) Weatherdon Avenue from Harrow Street to Stafford Street 

(i) See Drawing sheet 43 for Traffic Staging Drawings. 

(e) Nassau Street South from Brandon Avenue to Morley Avenue 

(i) See Drawing sheet 38 and 39 for Traffic Staging Drawings. 

(f) Carlaw Avenue from Nassau Street South to Daly Street South 

(i) Closed to all traffic in accordance with the Manual of Temporary Traffic Control 
(MTTC) (Figure 30) 

(g) Ash Street/Academy Road/Oak Street/Kingsway Alley 

(i) See Drawing sheet 44 for Traffic Staging Drawings. 

(h) Grosvenor Avenue/Campbell Street/Cordova Street/Corydon Avenue Alley 

(i) See Drawing sheet 46 for Traffic Staging Drawings. 
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(i) Roslyn Avenue/Nassau Street North/Osbourne Street/River Avenue Alley 

(i) See Drawing sheet 47 for Traffic Staging Drawings. 

(j) Cockburn Street/McMillan Avenue/Hugo Street/Corydon Avenue Alley  

(i) See Drawing sheet 45 for Traffic Staging Drawings. 

(k) Lindsay Street/Kingsway/Renfrew Street/Grosvenor Avenue Alley 

(i) See Drawing sheet 48 for Traffic Staging Drawings. 

(l) Selkirk Avenue Multi Use Path from Oak Point Highway to Keewatin Street 

(i) Maintain two lanes of traffic in accordance with Manual of Temporary Traffic 
Control (MTTC); and 

(ii) See Drawing sheet 49 and 50 for Traffic Staging Drawings. 

(iii) Traffic Staging drawings for Oak Point Highway will be provided as part of the 
Issued for Construction set. 

(m) Grant Avenue, and Academy Road (Transit Stop Improvements) 

(i) At least one (1) lane per direction for local and bus access traffic shall be 
maintained along this street during construction in accordance with the MTTC 
and the Drawing sheet 51 and 52 of the Traffic Staging Drawings. 

(n) Sidewalk Renewals  

(i) For all streets closures for Sidewalk Renewals, two-way traffic shall be 
maintained at all times in accordance with the Manual of Temporary Traffic 
Control.  

E7.1.3 Should the Contractor be unable to maintain an existing access to a residence or business, 
they shall review the planned disruption with the business or residence and the Contract 
Administrator, and take reasonable measures to minimize the impact. The Contractor shall 
provide a minimum of twenty-four (24) hours notification to the affected residence or 
business and the Contract Administrator, prior to disruption of access. 

E7.1.4 Pedestrian and ambulance/emergency vehicle access must be maintained at all times. 

E7.1.5 Flag persons may be necessary to maintain the flow of traffic during certain work 
operations. No additional payment will be made for the use of flag persons.  

E8. REFUSE AND RECYCLING COLLECTION 

E8.1 While access to refuse and/or recycling collection vehicles is restricted, on collection day(s) the 
Contractor shall move all of the affected property owners refuse and/or recycling materials to a 
nearby common area, prior to an established time, in accordance with E8.2 to permit the normal 
collection vehicles to collect the materials.  Immediately following recycling collection the 
Contractor shall return recycling receptacles to the addresses marked on the receptacles.   

E8.2 Collection Schedule: 

Grant Avenue Service Road North from Harrow Street to Wilton Street.  

 Collection Day(s): Monday, Wednesday, Thursday 

 Collection Time:  7:00 a.m. 

 Common Collection Area: Not Applicable 

Grant Avenue Service Road South from Wilton Street to Harrow Street. 

 Collection Day(s): Monday, Wednesday, Thursday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: Not Applicable 
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Brock Street from Grant Avenue to Mathers Avenue 

 Collection Day(s): Monday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: Not Applicable 

Weatherdon Avenue from Harrow Street to Stafford Street 

 Collection Day(s): Thursday, Friday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: Not Applicable 

Nassau Street South from Brandon Avenue to Morley Avenue 

 Collection Day(s): Wednesday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: Not Applicable 

Carlaw Avenue from Nassau Street South to Daly Street South 

 Collection Day(s): Wednesday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: Not Applicable 

Ash Street/Academy Road/Oak Street/Kingsway Alley 

 Collection Day(s): Monday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: 

Refuse and Recycling to be relocated to the front street of each adjacent 
property as directed by the Contract Administrator. Residents to place carts on 
non-parking side of Ash Street or Oak Street. Commercial bin refuse and 
recycling to be collected and disposed of by the Contractor. 

Grosvenor Avenue/Campbell Street/Cordova Street/Corydon Avenue Alley 

 Collection Day(s): Monday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: 

Refuse and Recycling to be relocated to the front street of each adjacent 
property as directed by the Contract Administrator. Residents to place carts on 
non-parking side of Campbell Street or Cordova Street. 

Roslyn Avenue/Nassau Street North/Osbourne Street/River Avenue Alley 

 Collection Day(s): Monday, Thursday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: Refuse and Recycling to be collected and disposed of by the Contractor.  
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Cockburn Street/McMillan Avenue/Hugo Street/Corydon Avenue Alley 

 Collection Day(s): Monday 

 Collection Time: 
7:00 a.m. 

 Common Collection Area: 

Refuse and Recycling to be relocated to the front street of each adjacent 
property as directed by the Contract Administrator. Residents to place carts on 
non-parking side of McMillan Avenue. Commercial bin refuse and recycling to 

be collected and disposed of by the Contractor. 

Lindsay Street/Kingsway/Renfrew Street/Grosvenor Avenue Alley 

 Collection Day(s): Monday 

 Collection Time: 7:00 a.m. 

 Common Collection Area: 

Refuse and Recycling to be relocated to the front street of each adjacent 
property as directed by the Contract Administrator. Residents to place carts on 

non-parking side of Lindsay Street 

Selkirk Avenue Multi Use Path from Oak Point Highway to Keewatin Street 

 Collection Day(s): Wednesday 

 Collection Time: 7:00 a.m.  

 Common Collection Area: 

Not applicable, Contractor to maintain access to all back lanes, side streets, 
frontage roads 

Sidewalk Renewals – Centennial/Dudley/Lindsay/Campbell 

 Collection Day(s): Monday 

 Collection Time: 7:00 a.m.  

 Common Collection Area: 
Not applicable, Contractor to maintain access to all back lanes, side streets, 
frontage roads 

Sidewalk Renewals – Brandon/Darling 

 Collection Day(s): Wednesday 

 Collection Time: 7:00 a.m.  

 Common Collection Area: 
Not applicable, Contractor to maintain access to all back lanes, side streets, 
frontage roads 

Sidewalk Renewals – Scotland 

 Collection Day(s): Monday 

 Collection Time: 7:00 a.m.  

 Common Collection Area: 

Refuse and recycling along Scotland Av to be relocated to a common 
collection area as directed by the Contract Administrator 

 

E8.3 No measurement or payment will be made for the work associated with this specification. 

E9. PEDESTRIAN SAFETY 

E9.1 During the project, a temporary snow fence shall be installed in locations such as open 
excavations that are adjacent to pedestrian facilities , The Contractor shall be responsible for 
maintaining the snow fence in a proper working condition.  No measurement for payment shall 
be made for this work. 
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E10. WATER OBTAINED FROM THE CITY 

E10.1 Further to 3.7 of CW 1120, the Contractor shall pay for all costs, including sewer charges, 
associated with obtaining water from the City in accordance with the Waterworks and Sewer  
By-laws. 

E11. SURFACE RESTORATIONS 

E11.1 Further to 3.3 of CW 1130, when Total Performance is not achieved in the year the Contract is 
commenced, the Contractor shall temporarily repair any Work commenced and not completed 
to the satisfaction of the Contract Administrator. The Contractor shall maintain the temporary 
repairs in a safe condition as determined by the Contract Administrator until permanent repairs 
are completed. The Contractor shall bear all costs associated with temporary repairs and their 
maintenance. 

E12. INFRASTRUCTURE SIGNS 

E12.1 The Contractor shall obtain infrastructure signs from the Traffic Services Sign Shop at 
495 Archibald Street. The Contractor shall mount each sign securely to a rigid backing material 
approved by the Contract Administrator. The Contractor shall fasten each sign to a suitable 
support and erect and maintain one sign at each street as directed by the Contract 
Administrator. When the Contract Administrator considers the Work on the street complete, the 
Contractor shall remove and dispose of the signs and supports. No measurement for payment 
will be made for performing all operations herein described and all other items incidental to the 
work described. 

E13. SUPPLY AND INSTALLATION OF PAVEMENT REPAIR FABRIC 

DESCRIPTION 

E13.1 General 

E13.1.1 This Specification covers the supply and installation of pavement repair fabric. 

E13.1.2 Referenced Standard Construction  

(a) CW 3130 – Supply and Installation of Geotextile Fabrics. 

MATERIALS 

E13.2 Storage and Handling 

E13.2.1 Store and handle material in accordance with Section 2 of CW 3130. 

E13.3 Pavement Repair Fabric 

E13.3.1 Pavement repair fabric will be Glas Grid Road Reinforcement Mesh – Style 8501. 

CONSTRUCTION METHODS 

E13.4 General 

E13.4.1 Install pavement repair fabric at random locations as directed by the Contract 
Administrator. 

E13.4.2 The extent of the placement limits and quantities required will be determined by the 
Contract Administrator and provided forty-eight (48) hours prior to the placement of 
asphalt. 

E13.4.3 Proceed with installation upon completion and acceptance of the asphalt levelling course. 

E13.4.4 Install fabric in accordance with the manufacturer’s specifications and recommendations. 
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E13.4.5 Only construction equipment required to place the final asphalt surface course will be 
allowed to travel on the exposed fabric. 

E13.4.6 Replace damaged or improperly placed fabric. 

E13.4.7 Ensure temperature of the asphalt material does not exceed the melting point of the fabric. 

MEASUREMENT AND PAYMENT 

E13.5 Pavement Repair Fabric 

E13.5.1 The supply and installation of the pavement repair fabric will be measured on an area basis 
and paid for at the Contract Unit Price per square metre for “Pavement Repair Fabric”. The 
area to be paid for will be the total number of square metres of pavement repair fabric 
supplied and installed in accordance with this Specification, accepted and measured by the 
Contract Administrator. 

E14. PORTLAND CEMENT CONCRETE SIDEWALK WITH BLOCK OUTS FOR INDICATOR 
SURFACES 

DESCRIPTION 

E14.1 This Specification shall supplement CW 3325-R5 “Portland Cement Concrete Sidewalks”. 

CONSTRUCTION METHODS 

E14.2 Add the following to Section 9: 

E14.2.1 As shown on the Drawings and as directed by the Contract Administrator, construct 
sidewalk with block outs and/or monolithic curb and sidewalk with block outs, to allow for 
the installation of indicator surfaces.  

E14.2.2 Verify dimensions of paving stones (indicator surface) prior to construction of the block-
outs. Gaps between paving stones and concrete pavement shall not exceed five (5) mm. 

E14.2.3 Concrete curbs for monolithic curb and sidewalk with block outs shall be constructed in 
accordance with CW 3240.  

MEASUREMENT AND PAYMENT 

E14.3 Add the following to Section 12: 

E14.3.1 Construction of concrete sidewalks with block outs for indicator surfaces will be measured 
on surface area basis. The surface area to be paid for shall be the number of square 
metres constructed in accordance with this specification and accepted by the Contract 
Administrator, as computed by measurements made by the Contract Administrator. 

BASIS OF PAYMENT 

E14.4 Add the following to Section 13: 

E14.4.1 Construction of concrete sidewalks with block outs for indicator surfaces will be paid for at 
the Contract Unit Price per square metre for the “Items of Work” listed here below, 
measured as specified herein, which price shall be payment in full for supplying all 
materials and for performing all operations herein described and all other items incidental 
to the Work included in this specification. 

E14.4.2 Items of Work: 

(a) One hundred (100) mm Sidewalk with Block Outs; and 

(b) One hundred (100) mm Sidewalk with Block Outs for Asphalt Pavement. 

E14.4.3 Concrete thickness greater than the specified sidewalk thickness as a result of shaping the 
base material to accommodate the block outs is incidental to the listed Items of Work.  
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E15. SUPPLY AND INSTALL WATERMAIN AND WATER SERVICE INSULATION 

DESCRIPTION 

E15.1 Notwithstanding 3.12 of CW 2110, this specification covers the supply and installation of 
insulation in roadway excavations over watermains and water services.  

E15.2 Referenced Standard Construction Specifications: 

(a) CW 2030 – Excavation Bedding and Backfill; and 

(b) CW 3110 – Sub-grade, Sub-base and Base Course Construction. 

E15.3 Referenced Standard Details: 

(a) SD-018 – Watermain and Water Service Insulation. 

MATERIALS 

E15.4 Acceptable insulation is: 

(a) Extruded Polystyrene rigid foam insulation – Type 4, 4” in thickness.  

DOW – Roofmate or Highload 40  

Owen’s Corning – Foamular 350 or Foamular 400. 

50.8 mm (two [2] inches) by 1,219.2 mm (forty-eight [48] inches) by 2,438.4 mm  
(ninety-six [96] inches), 50.8 mm (two [2] inches) by 609.6 mm (twenty-four [24] inches) by 
2,438.4 mm (ninety-six [96] inches), 101.6 mm (four [4] inches) by 609.6 mm (twenty-four 
[24] inches) by 2,438.4 mm (ninety-six [96] inches). 

E15.5 Sand Bedding:  

(a) In accordance with CW 2030. 

CONSTRUCTION METHODS 

E15.6 Prior to the installation of any sub-base material or geotextile material, locate all existing water 
services. Further to SD-018, where directed by the Contract Administrator, excavate the sub-
grade to allow the top of the insulation to be installed flush with the surrounding sub-grade. 
Install the insulation on a level surface centered over the located watermain or water service for 
the full width of the roadway excavation. Install sand bedding if required to level the surface. 
Stockpile and dispose of excavated material in accordance with CW 3110.  

E15.7 Thickness of insulation is one hundred (100) mm (four [4] inches). If using fifty (50) mm (two [2] 
inch]) panels, two (2) layers are required. Total width of insulation to be as directed by the 
Contract Administrator. Place sufficient full width panels to meet or exceed the specified width. 

E15.8 Place insulation panels adjacent to each other over the specified area with no gaps between 
panels and less than fifteen (15) mm of elevation difference along the adjoined edges. Where 
two (2) inch thick panels are being used, offset the top layer to prevent the panel joints from 
aligning with the joints in the lower layer.  

E15.9 Use full panels of insulation where possible. Where necessary cut insulation panels to obtain 
coverage to specified lengths. Insulation pieces shall be a minimum of dimension of three 
hundred (300) mm in width or length.  

E15.10 Take appropriate measures to ensure panels are not displaced when installing geotextiles and 
during backfilling operations.  

MEASUREMENT AND PAYMENT 

E15.11 Watermain and Water Service Insulation shall be measured on an area basis and paid for at the 
Contract Unit Price per square metre of “Watermain and Water Service Insulation”. The area to 
be paid for shall be the total square meters of watermain and water service insulation supplied 
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and installed in accordance with this specification, accepted and measured by the Contract 
Administrator. 

(a) Excavation of the roadway subgrade in accordance with E15.6 will not be measured for 
payment and will be included in the payment for “Watermain and Water Service Insulation”. 

E16. ASPHALT PAVEMENT WORKS SPECIAL PROVISIONS 

E16.1 Supplemental to CW 3410-R12, all Asphalt Pavement Works shall be in accordance with the 
special provision provided in Appendix ‘D’. 

E17. CONSTRUCTION OF VARIOUS CURBS FOR ASPHALT PAVEMENT 

DESCRIPTION 

E17.1 This Specification covers the construction of various curb types for asphalt pavements.  

GENERAL  

E17.2 Referenced Standard Construction Specifications and Standard Detail Drawings:  

(a) CW 3110 – Sub-grade, Sub-base and Base Course Construction; 

(b) CW 3310 – Portland Cement Concrete Pavement Works;  

(c) CW 3240 – Renewal of Existing Curbs; and  

(d) Standard Detail Drawings SD-200A, SD-200B, SD-202B, SD-202C, SD-203C, SD-203D, 
SD-200AA, SD-200BA, SD-202CA, SD-203CA, SD-203DA, SD-229F, SD-229FA 
(Appendix C). 

CONSTRUCTION METHODS  

E17.3 Further to CW 3310, the Contractor shall construct the various curb types for asphalt 
pavements as per Standard Detail Drawings in Appendix ‘C’.  

E17.4 Place and compact sub-base and base course material for roadway in accordance with the 
Standard Detail Drawings and Specification CW 3110. 

E17.5 Drill holes into the sub-base material with a drilling diameter of two (2) mm greater than the 
diameter of the tie bar.  

E17.6 Supply and install reinforcing steel in accordance with the Standard Detail Drawings and 
Specification CW 3310. 

E17.7 Place concrete utilizing slip-form paving equipment in accordance with the Standard Detail 
Drawings and Specification CW 3310. 

E17.8 Provide a minimum of forty (40) mm cover between reinforcing steel and the finished concrete 
surface.  

E17.9 Place and compact fifty (50) mm sub-base material as backfill behind curb for asphalt pavement 
within excavated area in accordance with the Standard Detail Drawings. Place and compact 
suitable Site material as backfill behind curb for asphalt pavement to allow for one hundred 
(100) mm of topsoil and sod where applicable. Care must be taken so as to not disturb the new 
curb for asphalt pavement during placing and compaction of fifty (50) mm sub-base material 
and suitable Site material.  

MEASUREMENT AND PAYMENT  

E17.10 Construction of barrier curb for asphalt pavement shall be measured on a length basis and paid 
for at the Contract Unit Price per metre of to “Construction of Various Curbs for Asphalt 
Pavement” items below. The length to be paid for shall be the total number of metres supplied 
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and installed in accordance with this Specification, accepted and measured by the Contract 
Administrator.   

(a) Construction of Various Curbs for Asphalt Pavement: 

(i) Construction of Type 2 Barrier Curb and Reversed Gutter for Asphalt Pavement 
(SD-200AA); 

(ii) Construction of Type 2 Modified Barrier Curb for Asphalt Pavement (SD-203C); 

(iii) Construction of Type 2 Lip Curb with Integral Approach for Asphalt Pavement (SD-
202F); and 

(iv) Construction of Type 2 Curb Ramp for Asphalt Pavement (SD-229F). 

E17.11 The supply and installation of reinforcing steel, base course for backfill, and suitable Site 
material is incidental to “Construction of Various Curbs for Asphalt Pavement”. No 
measurement or payment will be made.  

E18. SIDEWALK EXPANSION JOINTS 

DESCRIPTION 

E18.1 Further to CW 3325-R5, CW 3235-R9 and CW 3310-R19, this Specification covers the supply 
and installation of expansion joints to be constructed within concrete sidewalk. 

E18.2 Referenced Standard Details:  

(a) SD-228AA Sidewalk Expansion Joints (Appendix ‘C’). 

MATERIALS 

E18.3 Use only those materials listed as Approved Products for Surface Works. The Approved 
Products are available in Adobe Acrobat (.pdf) format at the City of Winnipeg, Corporate 
Finance, Material Management Internet site at: 
https://legacy.winnipeg.ca/finance/findata/matmgt/std_const_spec/current/Docs/Approved_Prod
uct_Surface_Works.pdf. 

E18.4 Expansion Joint Filler 

(a) Sidewalk expansion joints shall be a closed-cell expansion joint filler. 

E18.5 Reinforcing Steel 

(a) Three hundred (300) mm long 10M dowels. Dowel bars shall be plain round bars of 
grade 300 or better in accordance with CSA G40.21. Epoxy coating shall meet the 
requirements of ASTM Standard A934/A934M, Standard Specification for Epoxy-Coated 
Prefabricated Steel Reinforcing Bars. 

(b) The dowels shall be placed half depth of the sidewalk and aligned parallel to the centreline 
and surface of the slab with a maximum allowable tolerance of plus or minus five (± 5) mm. 
The dowels shall be positioned sufficiently rigid so the dowels are held in alignment within 
the specified tolerance, both horizontally and vertically, until the concrete placing and 
setting cycle is complete.  

(c) All areas of the dowel bar with damaged epoxy coating shall be cleaned and painted to the 
satisfaction of the Contract Administrator.  

(d) All dowels shall be thoroughly coated with a thin uniform coating of bond breaker or 
lubricant such as oil, grease, or synthetic materials to prevent bonding with the concrete for 
the length of the dowel. The bond breaker coating shall be smooth and free of voids.  

  

https://legacy.winnipeg.ca/finance/findata/matmgt/std_const_spec/current/Docs/Approved_Product_Surface_Works.pdf
https://legacy.winnipeg.ca/finance/findata/matmgt/std_const_spec/current/Docs/Approved_Product_Surface_Works.pdf
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CONSTRUCTION METHODS 

E18.6 Install sidewalk expansion joints as detailed in SD-228AA Sidewalk Expansion Joints. 

E18.7 Expansion joints shall be constructed and installed as indicated in the Contract Documents or 
directed by the Contract Administrator. 

E18.8 The fiber joint filler shall extend the full width and depth of the sidewalk. Any excess material 
shall be trimmed to match the surface of the concrete. 

E18.9 Dowels shall be placed at 0.45 m O/C spacing. Three dowels shall be installed at each 
expansion joint no closer than 0.15 m from edge of concrete. If dowels are displaced during 
concrete placing operations, concrete placement shall cease and shall not resume until the 
displaced dowels have been reset to the true design position. 

E18.10 Once dowels are in position, they shall be inspected and approved by the Contract 
Administrator before any concrete is placed. Otherwise, the concrete will be rejected by the 
Contract Administrator and shall be removed by the Contractor at his own expense. 

E18.11 Expansion joints shall be installed every fifteen (15) m when constructing new or renewing 
existing sidewalk. If sidewalk is constructed during cold weather concreting period, expansion 
joints shall be installed every twelve (12) m. Expansion joints shall not be installed when 
renewing less than fifteen (15) m of sidewalk.  

E18.12 Where the Drawings call for a new slab to be tied into an existing slab along a transverse joint, 
the Contractor shall construct an expansion joint and install dowels into the existing slab in 
accordance with Clause 6.3.2, CW 3310. Following installation of dowels, the ends of the 
dowels that extend into the new area shall be completely coated with a thin uniform coating of 
approved bond breaker or lubricant. 

E18.13 When replacing heaved panels in an existing sidewalk, expansion joints shall be installed on 
both ends of the replaced panels. 

E18.14 Expansion joints shall not be installed when constructing monolithic curb and sidewalk. 

E18.15 Expansion joints shall be installed when installing separate concrete splash strip.  

MEASUREMENT AND PAYMENT 

E18.16 No payment shall be made for supplying all materials and for performing all operations herein 
described and all other items incidental to the Work included in this Specification. 

E19. 2026 UPDATED STANDARD DRAWING DETAILS 

DESCRIPTION 

E19.1 This Specification covers the construction of various items of work using updated Standard 
Drawing Details in Appendix C. The revised Standard Details shall supersede all previous 
versions.  

E20. INSTALLATION OF ASPHALT SPEED HUMP 

DESCRIPTION 

E20.1 General 

E20.1.1 Further to CW 3410, this Specification covers the placement of asphalt speed humps. 

E20.1.2 Referenced City of Winnipeg Standard Construction Specifications: 

(a) CW 3410 – Asphaltic Concrete Pavement Works. 
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MATERIAL AND EQUIPMENT 

E20.2 Asphalt materials 

E20.2.1 Asphalt material supplied shall be in accordance with CW 3410 Type MS1 Asphalt 
Material. 

E20.3 Equipment 

E20.3.1 Equipment shall be in accordance with CW 3410 Clause 8. 

CONSTRUCTION METHODS 

E20.4 Asphalt Speed Hump 

E20.4.1 Place asphalt speed hump in location as directed by the Contract Administrator. 

E20.4.2 Ensure surface is dry and clean prior to placement of asphaltic concrete material. 

E20.4.3 Prepare the speed hump surface with a uniform application of tack coat applied in small 
quantities sufficient to wet the concrete surface. 

E20.4.4 Place and compact asphaltic concrete in accordance with CW 3410 Clause 9.3 and to the 
satisfaction of the Contract Administrator. Asphalt ramps maybe be placed in one (1) lift. 

E20.4.5 Construct asphalt speed hump including sinusoidal profile as pe SI-17 detailed in 
Appendix C. 

E20.4.6 Traffic is not permitted on the speed table area until the asphalt has cooled to ambient 
temperature. 

MEASUREMENT AND PAYMENT 

E20.5 Installation of Asphalt Speed Hump will be measured on a unit basis and will be paid for at the 
Contract Lump Sum Price per speed hump for “Installation of Asphalt Speed Hump”, which 
prices shall be payment in full for supplying all materials and for completing all operations herein 
described and all other items incidental to the Work included in this Specification, accepted and 
measured by the Contract Administrator. 

E21. HAULING AND PLACEMENT OF FIFTY (50) MM GRANULAR B RECYCLED CONCRETE 
AGGREGATE  

DESCRIPTION 

E21.1 General 

E21.1.1 This Specification covers the hauling from a designated supplier and installation of 
fifty (50) mm Granular B Recycled Concrete Aggregate.  

E21.1.2 Referenced Standard Construction Specifications:  

(a) CW 3110 – Sub-Grade, Sub-Base and Base Course Construction. 

MATERIALS 

E21.2 Materials will be provided to the Contractor by the supplier awarded the contract in accordance 
with Tender 103-2025.   

E21.3 The Contractor shall obtain the fifty (50) mm Granular B Recycled Concrete Aggregate by the 
supplier awarded the contract in accordance with Tender 103-2025.   

E21.4 The Contractor shall place orders for material by calling the supplier awarded the contract in 
accordance with Tender 103-2025.   

E21.5 The material will be available for pick up between the following hours:  



The City of Winnipeg Specification 
Tender No.136-2026 Page 17 of 37 
 
Template Version: 2025 11 01- Const Road Works 

 

(a) 7:00 a.m. to 6:00 p.m. from Monday to Friday; and 

(b) 7:00 a.m. to 2:00 p.m. on Saturday. 

E21.6 Further to E21.5, material will not be available for pick up on general holidays in Manitoba. 

E21.7 Requests for pick-up outside of these hours must be made a minimum of four (4) days in 
advance to the Contract Administrator. 

E21.8 The Contractor will be provided use of the scale at the pick-up site to facilitate tare and gross 
vehicles weights. A printed ticket will be provided for each load. 

E21.9 The supplier shall load the material into the Contractors truck/truck trailer and shall facilitate 
unloading when a truck has been overloaded. 

CONSTRUCTION METHODS 

E21.10 Construction methods will be in accordance with CW 3110. 

QUALITY ASSURANCE TESTING 

E21.11 Quality Assurance Testing for physical properties as per CW 3110 will not be required. Field 
Density Testing will be required as per CW 3110. 

MEASUREMENT AND PAYMENT 

E21.12 The hauling, placing and compaction of sub-base material will be measured on a weight basis 
and paid for at the Contract Unit Price per tonne for the “Hauling and Placing Sub-base 
Material” listed here below. The weight to be paid for will be the total number of tonnes of sub-
base material supplied and placed in accordance with this Specification, accepted and 
measured by the Contract Administrator. 

E21.13 Items of Work: 

(a) Fifty (50) mm Granular B Recycled Concrete Aggregate. 

E21.14 The weight to be paid for will the total number of tonnes of sub-base material as measured on a 
certified weight scale. 

E21.15 Only material placed within the limits of excavation will be included in the payment for the “Items 
of Work listed for sub-base material”. 

E21.16 No measurement or payment will be made for materials rejected by the Contract Administrator. 

E22. EXISTING ABANDONED STEAM LINES  

E22.1 During excavation, notify the Contract Administrator if an abandoned City of Winnipeg steam 
line is exposed. The Contract Administrator will inspect the steam line’s location within the 
excavation and direct the Contractor to either remove the steam line or leave the steam line in 
place as in-situ material. 

E22.2 If removal of the abandoned steam line is required, it will be considered incidental to the 
excavation. No additional measurement or payment will be made for the work associated with 
this specification. 

E23. WORKING IN CLOSE PROXIMITY TO FEEDERMAIN – GRANT AVENUE 

DESCRIPTION 

E23.1 While working in close proximity to a feedermain, all procedures and precautions outlined in the 
Appendix H – Roadworks in Close Proximity to a Feedermain, must be adhered to. Ensure that 
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all locates and clearances are current and have been received and understood prior to 
construction. 

E24. WORKING IN CLOSE PROXIMITY TO GAS INFRASTRUCTURE 

DESCRIPTION 

E24.1 While working in close proximity to gas infrastructure, all procedures and precautions outlined in 
the Appendix F – Safe Excavation and Safety Watch Guideline manual, as well as any 
supplemental direction from Manitoba Hydro contained in Appendix F, must be adhered to. 
Ensure that all locates and clearances are current and have been received and understood prior 
to construction. 

MEASUREMENT AND PAYMENT 

E24.2 Hydro excavation to locate and verify gas infrastructure as typically required by Manitoba Hydro 
will be considered incidental to the Work. 

E24.3 Any costs associated performing Safety Watches will be considered incidental to the Work. 

E25. TRANSIT SHELTER FOUNDATIONS 

DESCRIPTION 

E25.1 This Specification shall cover the installation of concrete bus shelter pad foundations as 
identified on the Drawings. 

E25.2 The Work to be done by the Contractor under this Specification shall include the furnishing of all 
superintendence, overhead, labour, materials, equipment, tools, supplies and all things 
necessary for and incidental to the satisfactory performance and completion of all Works as 
hereinafter specified. 

REFERENCES 

E25.3 Referenced Specifications and Drawings 

(a) The latest version of the City of Winnipeg Standard Construction Specifications: 

(i) CW 3310 – Portland Cement Concrete Pavement Works; and 

(ii) CW 3325 – Portland Cement Concrete Sidewalk. 

MATERIALS AND EQUIPMENT 

E25.4 General 

(a) All materials supplied under this Specification shall be of a type approved by the Contract 
Administrator and shall be subject to inspection and testing by the Contract Administrator. 

(b) The Contractor shall be responsible of the supply, safe storage and handling of all 
materials set forth in this Specification. All materials shall be handled in a careful and 
workmanlike manner, to the satisfaction of the Contract Administrator. 

E25.5 Concrete and Reinforcing Steel 

(a) Concrete mix design shall comply with Clause 3.3 – Type 1 of the latest version of the 
CW 3310 Specification. 

(b) All other materials as per Clause 2 of the latest version of the CW 3310 Specification. 

CONSTRUCTION METHODS 

E25.6 Construction shall take place in accordance with the Drawings, CW 3310, and CW 3325. 

E25.7 All forming is incidental to the unit price Bid for the Specification. 
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E25.8 Verify dimensions of bus shelter pads prior to construction. 

E25.9 Meet existing grades and slopes unless otherwise indicated on the Drawings. Notify the 
Contract Administrator where this requirement will not result in positive drainage. 

E25.10 Removal of an existing concrete bus shelter pad shall be incidental to the Work. 

MEASUREMENT AND PAYMENT 

E25.11 Transit Shelter Foundations 

E25.11.1 Construction of the Transit Shelter Foundations shall be paid for at the Contract Unit Price 
per square metre for “Transit Shelter Foundations”, measured as specified herein, 
performed in accordance with this Specification ad accepted by the Contract Administrator, 
which price shall be payment in full for supplying all materials and performing all operations 
herein described and all other items incidental to the Work. The area to be paid for shall be 
the total number of square metres of Transit Shelter Foundations constructed in 
accordance with this Specification and as measured and accepted by the Contract 
Administrator. 

E26. WORKING AROUND MANITOBA HYDRO POLES 

DESCRIPTION 

E26.1 When excavation for the road is within three (3.0) m of a Manitoba Hydro wood pole, a Safety 
Watch will be required. The Contractor shall provide a digger truck capable of holding the pole 
in place while excavation and granular subbase backfill is completed. 

(a) The digger truck to be provided by the Contractor shall be to the satisfaction of the 
Contract Administrator and Manitoba Hydro Safety Watch personnel. 

(b) See Appendix G for detail showing allowable excavations around existing poles. 

CONSTRUCTION METHOD 

E26.2 The pole rigging sling to be provided by the Contractor shall be to the satisfaction of the 
Contract Administrator and Manitoba Hydro Safety Watch personnel. 

E26.3 The sling is to be wrapped around the pole and connected it to the winch line of the digger 
truck. The sling is to be situated just above the halfway mark of the pole between ground level 
and the top of the pole. 

E26.4 Manitoba Hydro Safety Watch personnel will provide instructions to the Contractor for attaching 
and detaching the pole sling. 

MEASUREMENT AND PAYMENT 

E26.5 The Work described in this Specification will be considered incidental to “Excavation” and no 
measurement or payment will be made. 

E27. DOWELS AND TIE BARS 

E27.1 Further to Section 6.3.4 of CW 3310, no measurement of payment will be made for dowels or tie 
bars that are drilled along a joint between new sections of concrete constructed as part of this 
Contract. Dowels or tie bars that are drilled into new concrete pavement will be considered 
incidental to the construction of the concrete pavement. 
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E28. INSTALLATION OF TRAFFIC SERVICES SIGN CLAMPS 

DESCRIPTION 

E28.1 General 

E28.1.1 This Specification covers all operations relating to the Installation of Traffic Services Sign 
Clamps. 

E28.1.2 The Contractor shall install all new sign support clamps at the locations shown on the 
Drawings or as directed by the Contract Administrator. 

E28.1.3 The Work to be done by the Contractor under this Specification shall include the furnishing 
of all superintendence, overhead, labour, equipment, tolls, supplies and all things 
necessary for and incidental to the satisfactory performance and completion of all Works 
as hereinafter specified. 

MATERIALS 

E28.2 Traffic Services Sign Clamps 

E28.2.1 The Contract Administrator will arrange for Traffic Service to have the sign clamps 
delivered to Site. The Contractor is to store the sign clamps in a secure location until the 
Material is ready for installation. 

CONSTRUCTION METHODS 

E28.3 Installation 

E28.3.1 Installation of Traffic Services Sign Clamps is to be done in conjunction with the concrete 
sidewalk and placed into the fresh concrete at locations determined by the City or the 
Contract Administrator. The Base Course Material is to be prepared at each location to 
accommodate the Installation of Traffic Services Sign Clamps. 

MEASUREMENT AND PAYMENT 

E28.4 All costs in connection with the installation of sign support clamps are incidental to the Contract. 

E29. INSTALLATION OF STREET LIGHTING AND ASSOCIATED WORKS 

E29.1 DEFINITIONS 
 

LIMITS OF APPROACH means the shortest distance that is permissible between live high 
voltage (greater than seven hundred and fifty [>750] volts) conductors or apparatus and any 
part of a worker’s body, material or tools being handled, or equipment operated. 
 
MANITOBA HYDRO CENTRAL STORES means Manitoba Hydro's Waverley Service and 
Reclaim Centre – 840 Chevrier Boulevard – Winnipeg, Manitoba. 
 
OVERHEAD FEED means an electrical supply via an overhead conductor connected between 
street light standards. Typically strung between standards on a temporary basis. 
 
OVERHEAD SOURCE means an electrical supply from Manitoba Hydro’s system. (Typically, 
an overhead conductor from a wooden distribution pole or a DIP/RISER located on a wooden 
distribution pole). 
 
RECLAIM material means existing material that has been removed from Manitoba Hydro’s 
system and to be returned to Manitoba Hydro. 
 
SCRAP material means existing material that has been removed from Manitoba Hydro’s 
system and to be recycled/disposed of by the Contractor.  
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SURPLUS material means new material that has been requisitioned by the Contractor and not 
incorporated into the work at the end of the Contract. 
 
WORK CLEARANCE means an ELECTRICAL AND/OR NATURAL GAS FACILITIES LOCATE 
form (see SAMPLE ONLY included as Appendix E) issued by each of Manitoba Hydro’s 
Customer Service Centre (CSC) affected to permit work to commence (Permit to work). 

E29.2 DESCRIPTION 

E29.2.1 The work shall consist of the supply of all supervision, labour, materials (except as 
indicated under MATERIAL SUPPLIED BY MANITOBA HYDRO below) insurance, tools, 
backfill and equipment (and their maintenance), transportation, fuel, oil, meals and lodging, 
mobilization and de-mobilization, and warranty of workmanship as required to install and 
remove temporary Overhead Feeds, remove existing street light poles as required, install 
new street light poles and associated underground cables/conduits, all in accordance with 
the requirements specified in the Tender documents. 

E29.3 WORK LOCATIONS 

E29.3.1 The proposed street light installation and removals are shown on construction Drawings 
and are as follows: 

(a) Grant Avenue Service Road North and South; 

(b) Brock Street; 

(c) Weatherdon Avenue; and 

(d) Nassau Street South. 

E29.4 COORDINATION OF WORK 

E29.4.1 The Contractor shall provide a minimum of ten (10) working days notice to Manitoba Hydro 
prior to the start of construction. The work shall be conducted and coordinated with 
Manitoba Hydro in a manner to ensure street lighting is maintained at all times for the 
duration of the work. The construction Drawings provide the Proposed Sequence of 
Construction. 

E29.4.2 The Contractor shall obtain Work Clearance from Manitoba Hydro’s CSC’s affected prior to 
the work commencing. No additional compensation shall be paid to the Contractor for 
delays obtaining Work Clearance for any reason. 

E29.4.3 Manitoba Hydro’s CSC will provide the Limits of Approach applicable to the Contractor on 
the Work Clearance form. 

E29.5 ORIENTATION 

E29.5.1 Prior to the commencement of the proposed work, the Contractor's crew foremen, 
electricians, and other key personnel shall attend one (1) day of orientation provided by 
Manitoba Hydro for various operations such as cable handling, cable splicing/termination, 
installation of street light poles, concrete bases, luminaires and various other construction 
standards and procedures. The Contractor will be responsible for all costs associated with 
personnel salaries, travel, sustenance and overheads, etc., during training. 

E29.6 PRE-CONSTRUCTION MEETING 

E29.6.1 Prior to the commencement of the work, the Contractor shall attend a pre-construction 
meeting with Manitoba Hydro. The agenda for this meeting shall include but not be limited 
to the following: 

(a) Reference the Contractor’s Safe work Procedures; 

(b) Prime Contractor; 

(c) materials; 

(d) sequence of construction; 



The City of Winnipeg Specification 
Tender No.136-2026 Page 22 of 37 
 
Template Version: 2025 11 01- Const Road Works 

 

(e) communication plan; 

(f) any training requirements & qualifications; 

(g) Drawing and Project review; 

(h) a review of the Contractor’s proposed work schedule; and  

(i) any and all other topics of clarification that the Contractor and the Contract 
Administrator may wish to discuss. 

E29.6.2 The Contractor’s cost to attend this pre-construction meeting shall be incorporated into the 
unit prices for the Work. 

E29.7 QUALIFICATIONS AND CERTIFICATION 

E29.7.1 The Contractor’s Crew Foreman, installers and other key Contractor’s Personnel shall 
possess the necessary certification, licensing, training, experience and familiarity with 
safety rules, procedures and hazards relating to the work. Journeyman Power Line 
Technician (PLT), Journeyman Lineman, Journeyman Cableman or Journeyman 
Electricians shall be required to perform portions of this work. 

E29.7.2 Journeyman Power Line Technician (PLT), Journeyman Cableman and Journeyman 
Lineman are also required to possess a “Limited Specialized Trade Licence – ‘M-P’ 
Licence – Power Line” issued by the Province of Manitoba.  

E29.7.3 Office of the Fire Commissioner Bulletin OFC 18 – 002 dated May 23, 2018, regarding 
Electrician Licenses discusses the requirements for a “Limited Specialized Trade Licence – 
‘M-P’ Licence – Power Line”. 

 
For more information contact: 
Office of the Fire Commissioner 
500-401 York Avenue 
Winnipeg, Manitoba R3C 0P8 
Tel. 204-945-3373 
Fax 204-948-2089 
Toll Free: 1-800-282-8069 
firecomm@gov.mb.ca 
 

E29.7.4 Licensed Journeyman Electricians or Journeyman PLT or Journeyman Cableman or 
Journeyman Lineman ARE REQUIRED for all cable handling operations included but not 
limited to: disconnecting cables in the handhole, installation and removal of temporary 
overhead feeds, installation and connection of ground rods, street light cable splices, and 
termination of street light cables in handholds and at luminaires. The Contractor shall 
employ sufficient qualified personnel on its crews to conform to the Electrician’s Licensing 
Act. The Contractor shall be prepared to provide proof of licences to Manitoba Hydro upon 
request. 

E29.7.5 The Contractor shall assess the hazards associated with the work and have documented 
Safe work Procedures to perform the work. It is the Contractor’s responsibility to train 
employees on these procedures. The Contractor shall be prepared to provide proof of 
training to Manitoba Hydro upon request. 

E29.8 REFERENCED STANDARD CONSTRUCTION SPECIFICATIONS 

E29.8.1 In addition to these Specifications, the work to be performed by the Contractor relative to 
the installation and/or replacement of street lighting poles, concrete bases and associated 
cabling shall be in accordance with the following: 

(a) Manitoba Hydro sixty-six (66) kilovolt (kV) and Below Standards; 

(b) CSA C22.3 No. 7 (latest edition); 

(c) Canadian Electrical Code (CEC) Part 1 (latest edition); 

(d) Any other applicable codes; and 

mailto:firecomm@gov.mb.ca
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(e) (collectively, the “Standards”). 

E29.8.2 Revisions and updates to the Manitoba Hydro sixty-six (66) kV and Below Standards are 
issued periodically and the latest issued version of the Standard will apply. For the 
convenience of the Contractor for bidding purposes, excerpts of the Manitoba Hydro 66kV 
and Below Standards have been included as Appendix E. 

E29.8.3 In some cases, Municipal, Provincial or Federal laws or this Technical Specification may be 
more stringent than the CSA Standards. Whenever conflict exists, the Contractor shall 
comply with the most stringent requirements applicable at the place of the work. 

E29.9 TOOLS, EQUIPMENT AND MATERIALS 

E29.9.1 The Contractor shall be required to provide all tools and equipment required for performing 
the specified tasks. Equipment shall be in good operating condition, shall be properly 
maintained using original equipment manufacturer replacement parts and shall be provided 
with letters of testing/inspection from the manufacturer when requested. Where the 
equipment is provided as a kit with multiple parts and tools, the kit shall be complete with 
all parts required to perform the designed task. Contractor fabricated tools or equipment 
will not be accepted for use. 

E29.9.2 The Contractor shall obtain the following specific Electrical Equipment including but not 
limited to: 

(a) Compression tool or tools and associated dies to perform compressions to a 
maximum size of 1/0 Al (MD-6 compression tools shall not be used). 

(b) Approved compression tools are: 
 

Manufacture Type Model No. Range 
    
Burndy In-line, battery PATMD68-14V 350 Kcmil AL 
Cembre In-line, battery B54Y (06V081E) 4/0 AWG AL 
Burndy Pistol, battery BUR PAT60018V 350 Kcmil AL 

E29.9.3 Dies shall be of the type shown in Standard CD210-21 and CD 210-24 only, must have 
identical markings, and compression tool die must match die number stamped on 
connector. 

(a) Modiewark Model #4444 or Fluke 1AC-II Volt Alert potential Indicator. 

(b) Voltage meter – Fluke model #T3C. 

(c) Insulated wire cutters – used for cutting cable ends square. 

E29.9.4 Alternative equipment manufacturers may be considered upon request by the Contractor 
and shall be approved for use by Manitoba Hydro prior to use. 

E29.9.5 Manitoba Hydro may reject any tools or equipment that do not appear to be in good 
condition or fail to successfully provide the required function. 

E29.10 MATERIAL SUPPLIED BY MANITOBA HYDRO 

E29.10.1 Manitoba Hydro shall supply all street light poles, concrete bases, breakaway bases, 
luminaires, street light arms, ground rods, compression sleeves, grommets, nuts, electrical 
cables, conduits, relays, cable guards, Gel-caps and all other materials noted in the 
Standards. The Contractor shall sign receipts indicating the location on which the materials 
are to be used. The material shall be picked up by the contractor from the following 
locations: 

E29.10.2 Manitoba Hydro Central Stores (contact personnel will be provided to the successful 
contractor). 

E29.10.3 Materials requested will be supplied to the Contractor by Manitoba Hydro upon 
presentation of Manitoba Hydro's Stores Material Order Form. The Contractor shall 
assume all responsibilities for the loading, unloading, transportation, proper handling, 
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secure storage and working of the materials and shall make replacements at its own 
expense in case any material is damaged, stolen or lost due to improper handling, storage 
or poor workmanship. 

E29.10.4 The Contractor shall, at the time of materials release, check and confirm the quantity of 
materials. Shortages, discrepancies, or damages to materials shall be immediately 
reported in writing to Manitoba Hydro. 

E29.10.5 After commencing performance of the work, the Contractor shall continually monitor all 
material required for the timely completion of the work and shall report additional material 
requirements to Manitoba Hydro a minimum of seventy-two (72) hours prior to materials 
being required to perform the work. No additional compensation shall be paid as a result of 
delays due to material shortages where additional material requirements were not reported 
a minimum of seventy-two (72) hours prior to being required for the work on an active 
project. 

E29.11 MATERIAL SUPPLIED BY CONTRACTOR 

E29.11.1 The Contractor shall be responsible to furnish gravel, sand, three quarter inch (¾) down 
limestone, one quarter (¼) inch down limestone, protective hose (i.e. typically two (2) inch 
fire hose), duct seal and pit-run material for backfilling around street light poles and around 
cables as per the Standards. The cost of furnishing the above listed materials shall be 
incorporated into the unit prices for the Work. 

E29.12 SURPLUS, RECLAIM AND SCRAP MATERIAL 

E29.12.1 Upon completion of the Work, the Contractor shall, at its own expense, deliver to Manitoba 
Hydro Central Stores, all Surplus materials furnished by Manitoba Hydro and not used in 
the Work, regardless of the location of said material at that time. 

E29.12.2 In addition, the Contractor shall, at its own expense, deliver to Manitoba Hydro Central 
Stores all Reclaim materials from the work specifically HPS luminaires. Manitoba Hydro 
shall be responsible for the proper disposal of Reclaim HPS luminaires. The HPS bulb 
shall remain installed and unbroken in the Reclaim luminaire. The Contractor shall handle 
the Reclaim luminaires with care and shall avoid breaking the bulb or refractor. 

E29.12.3 Manitoba Hydro’s preference is to recycle as much Scrap Material as practicable. The 
Contractor is responsible to remove the Scrap Material, transport to the recycler or 
Manitoba Hydro approved disposal site, pay for any disposal fees and may retain any 
recycling value. 

E29.13 DE-ENERGIZATION AND LOCKOUT 

E29.13.1 Manitoba Hydro – Where a standard is supplied from an Overhead Source, Manitoba 
Hydro's staff shall be responsible to disconnect and isolate the street light standard or 
standards between the standard and Overhead Source. Some street light standards may 
be temporarily fed from an Overhead Source. This Overhead Source shall be disconnected 
and removed by Manitoba Hydro staff prior to commencing with the work. The street light 
circuits will not be Locked Out by Manitoba Hydro. 

E29.13.2 The Contractor – The Contractor shall assess the hazards associated with the work and 
employ its own Safe Work Procedure for the work to be performed. The Contractor’s Safe 
Work Procedure shall include provisions that the street light circuits will not be Locked Out 
by Manitoba Hydro. The Contractor’s Safe Work Procedure shall achieve Lock Out or 
techniques equivalent to Lock Out. 

E29.13.3 The Contractor shall complete a job planning form (an example is included as Appendix E) 
on a daily basis before any work commences and provide Manitoba Hydro with copies of 
the job plans if requested. 

E29.14 TEMPORARY OVERHEAD FEEDS  

E29.14.1 Manitoba Hydro in consultation with the Contractor will determine if temporary lighting will 
be provided by the existing street lights or from the new street lights. 
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E29.14.2 When using the existing poles for temporary lighting, Manitoba Hydro shall remove an 
Overhead Source in accordance with DE-ENERGIZATION AND LOCKOUT section above, 
prior to the Contractor installing a #4 duplex overhead conductor between the existing 
poles. The #4 duplex overhead conductor will normally be attached to the tenon of the 
davit arm near the luminaire with a pre-form grip. Older poles may require a spool insulator 
be attached to the pole using a pre-form grip to support the #4 duplex overhead conductor. 
A short length of 2C/#12 copper conductor is connected to the terminals of the luminaire 
brought out and connected to the #4 duplex overhead conductor. The final span to the 
Overhead Source shall be installed by Manitoba Hydro. 

E29.14.3 When using the new poles for temporary lighting, the Contractor shall install the new 
bases, poles and #4 duplex overhead conductor. The #4 duplex overhead conductor will 
be attached to the tenon of the davit arm near the luminaire with a pre-form grip. A short 
length of 2C/#12 copper conductor is connected to the terminals of the luminaire brought 
out and connected to the #4 duplex overhead conductor. The final span to the Overhead 
Source shall be installed by Manitoba Hydro. 

E29.14.4 All material used to provide the temporary overhead feed shall be returned to Manitoba 
Hydro. Care shall be taken to coil and tag Reclaim conductor for reuse. If used, insulators 
shall be handled carefully to prevent breakage. 

E29.15 SAFE EXCAVATION 

E29.15.1 The work shall be performed in accordance with the requirements of Manitoba Hydro’s 
Safe Excavation and Safety Watch Guidelines (latest revision) included as Appendix E and 
Manitoba Workplace Safety and Health Regulation 217 latest revision. 

E29.16 SAFE HANDLING 

E29.16.1 The Contractor shall apply handling techniques in accordance with Manitoba Workplace 
Health and Safety Regulation 217 (latest revision). 

E29.17 ELECTRIC CABLES AND CONDUITS 

(a) The Contractor shall use diligent care and proper equipment in handling of all cables, 
so as not to injure the jacket and avoid gouging, kinking, scratching or abrading the 
cables. If any material is damaged to any extent, the Contractor shall repair the 
damages at its own expense, in a manner approved by Manitoba Hydro or will be 
charged the full cost of the damaged items. 

(b) Cable reels shall not be dropped and must be handled and placed/stored in an upright 
position at all times and shall not be laid flat for any purpose or reason. Cable reels 
shall be adequately supported on hard surface to prevent the reel from sinking into the 
ground that can cause undue stress on the cables. Cable reels should be inspected 
for damages prior to use. If a cable reel is found to be defective, such defect shall be 
reported immediately to Manitoba Hydro. 

(c) The Contractor shall place all material and string the cables in such a manner as to 
cause the least interference with normal use of the land, street or roadway. All 
material shall be unloaded in a manner to preserve its condition, prevent loss and/or 
theft and permit easy access for Manitoba Hydro’s inspection. 

(d) The Contractor shall provide Manitoba Hydro’s inspector sufficient opportunity, in the 
sole discretion of Manitoba Hydro, to inspect the work. 

E29.18 PRECAST CONCRETE BASES 

E29.18.1 The Contractor shall handle, store, transport and unload the precast concrete bases in a 
manner to prevent damage to the threaded bolts and conduit casing. 

E29.18.2 Precast Concrete Bases are extremely heavy. Approximate weight of pre-cast concrete 
bases are found in the Standards. The Contractor shall only use equipment rated for such 
weight. 
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E29.19 STREET LIGHT POLES AND ARMS 

E29.19.1 The Contractor shall handle, store, transport, and provide proper load securement for the 
poles and arms in a manner to prevent damage. 

E29.20 LUMINAIRES 

E29.20.1 The Contractor shall handle, store, transport and unload the luminaires in their original 
packaging and in a manner to prevent damage. 

E29.21 SMALL MATERIAL 

E29.21.1 Photo electric cells, shorting caps, shims, nut covers and associated supplies shall be kept 
in a suitable warehouse provided by the Contractor at its own expense. Photo electric cells 
shall be transported and stored in such a manner as to prevent breakage. 

E29.22 CARE OF MATERIALS 

E29.22.1 The Contractor shall assume all responsibilities of all the materials and shall replace, at its 
own expense, any materials damaged, stolen or lost due to improper handling or poor 
workmanship. 

E29.23 WIRE AND CABLE REEL STORAGE 

E29.23.1 Cable reels shall be stored with the flanges upright and resting on a hard surface. At 
temporary storage sites where the soil may be soft, preservative-treated plywood sheets 
may be used to keep the flanges from sinking into the ground. 

E29.23.2 If cable reels must be pancaked or stored on their side in vertical racks, do not lift the reel 
by the top flange. Spacers (two [2] two by fours [2 x 4s] placed wide side up) should be 
placed under the bottom flange and between the reels to create a space to insert the forks 
and lift the reels without damaging the cable. 

E29.24 REEL HANDLING 

E29.24.1 When off-loading reels from a truck, reels shall be lowered using a hydraulic gate, hoist or 
forklift truck. When a reel is rolled from one point to another, care must be taken to see that 
the reel does not straddle objects such as rocks, pipes, curbs or wooden blocks which 
could damage the cable or protective covering. A reel should always be rolled on hard 
surfaces to avoid sinkage and in the opposite direction to the cable wraps to ensure that 
the reel is rolled in such a direction as to tighten the cable on the reel. 

E29.24.2 When using a hoist, install a mandrel through the reel arbour hole and attach a sling. Use a 
spreader bar approximately six (6) inches longer than the overall reel width placed 
between the sling ends just above the reel flanges. This will prevent bending of the reel 
flanges and damage to the cable. 

E29.24.3 If a forklift is used to move a reel, the reel is to be approached from the flange side. 
Position the forks such that the reel is lifted by both reel flanges. The lift forks shall not 
contact the cable. 

E29.24.4 Returnable reels shall be returned promptly to Manitoba Hydro Central Stores and in no 
case later than three (3) days after the completion of the work unless otherwise mutually 
agreed between the Contractor and Manitoba Hydro. 

E29.25 PRESSURIZED WATER/VACUUM EXCAVATION 

E29.25.1 Pressurized water/vacuum excavation (PW/VE) shall be used to daylight all buried utilities 
and structures where excavation by other mechanical means would be expected to provide 
a physical risk to that utility or structure. 

E29.25.2 The work shall be performed in accordance with the requirements of Manitoba Hydro’s 
Safe Excavation and Safety Watch Guidelines (latest revision) included as Appendix E. 
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E29.26 REMOVAL STREET LIGHT POLE FROM EXISTING BASE 

E29.26.1 This shall include all work required to remove a street light pole from an existing base as 
set forth in this Technical Specification. The pole may be on an existing precast concrete 
base, steel power installed screw base or poured in place concrete base. 

E29.26.2 The Contractor shall furnish all labour, supplies and materials (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary for the removal of 
the street light pole from the existing base. Care shall be taken to preserve the luminaire. 
The luminaire shall be reinstalled on the new street light pole or returned to Manitoba 
Hydro's stores as instructed by the Manitoba Hydro. 

E29.26.3 The Contractor shall be responsible to transport all Surplus and Reclaim materials to 
Manitoba Hydro Central Stores and transport and dispose of all Scrap material as set forth 
in this Specification. 

E29.27 REMOVAL OF BASE AND DIRECT BURIED STREET LIGHT POLE 

E29.27.1 This shall include all excavation, whether by auger, pressurized water/vacuum excavation, 
by hand, or by other methods which may be necessary to remove a base or direct buried 
street light pole. The base may be poured in place concrete, steel power installed or 
precast concrete. 

E29.27.2 The Contractor shall be responsible to transport all Surplus and Reclaim materials to 
Manitoba Hydro Central Stores and transport and dispose of all Scrap material as set forth 
in this Specification. 

E29.27.3 The Contractor is responsible to supply all backfill material as specified in the Standards 
and carry out all backfill, compacting and leveling of all excavations and voids for removed 
bases and direct buried street light poles to be ready for topsoil and seed or sod or as 
directed by Manitoba Hydro. 

E29.28 INSTALLATION OF FOUNDATION – CONCRETE BASE 

E29.28.1 This shall include all excavation, whether by auger, PW/VE, by hand, or by other methods 
which may be necessary to replace or install a concrete base as set forth in this 
Specification. 

E29.28.2 The Contractor shall furnish all labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary to install a new or 
replace a concrete base. Excavation for the precast concrete base shall be to a diameter 
and depth specified in Standard CD 300-6. All excess material is to be removed by the 
Contractor. 

E29.28.3 The concrete base shall be set on a bed of three quarter (¾) inch down limestone. The 
concrete base backfill material shall be compacted in lifts no more than one hundred and 
fifty (150) mm. Backfill material shall be three quarter (¾) inch down limestone. 
Compacting of backfill material shall be done using a hydraulic tamper. Alternative tamping 
methods shall be approved by Manitoba Hydro. Underground cables entering the concrete 
base shall be protected by a length of protective hose supplied by the Contractor and a 
layer of sand surrounding the cables to protect it from the limestone. The concrete base 
shall be installed level in all 4 directions. Final grade must be established prior to installing 
the concrete bases. 

E29.28.4 The completed backfill shall be at least equal in compaction to undisturbed soil, as required 
by the Municipal authorities or elsewhere in this Specification. The Contractor shall level all 
excavations. 

E29.28.5 Should settlement occur in the excavation and cause a depression in the surface, the 
Contractor shall repair the surface. Placing of additional backfill material due to settlement 
shall be at the Contractor’s expense. 

E29.28.6 The concrete base shall be oriented in the proper direction to allow the easy entrance of 
the underground cables into the plastic pipe preinstalled in the concrete base. Care shall 



The City of Winnipeg Specification 
Tender No.136-2026 Page 28 of 37 
 
Template Version: 2025 11 01- Const Road Works 

 

be taken to prevent damage to the insulation or jacket of the conductors. The cable shall 
be left long enough to extend one (1) m beyond the top of the hand hole. 

E29.29 BASE MOUNTED STREET LIGHT POLES 

E29.29.1 This shall include all work required to install the street light pole on the concrete base as 
set forth in this Specification. 

E29.29.2 The Contractor shall furnish all labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary for the installation of 
the pole (straight shaft or davit) on the concrete base. 

E29.29.3 Unless otherwise specified on the construction Drawings, the Contractor shall orient the 
poles so that the hand hole is on the left side of the pole when viewed from the road. A 
worker should be able to see oncoming traffic when working in the hand hole. 

E29.29.4 The Contractor shall level the street light pole in all 4 directions. Leveling shims may be 
used. 

E29.29.5 Tightening of bolts shall be performed in a manner that brings the surfaces up evenly. All 
nuts shall be tightened and torqued in accordance with Standard CD 300-9. The Contractor 
shall install the nut covers included with the pole. 

E29.29.6 Unless otherwise specified, excess underground cable and 2C-12 wire shall be left inside 
the hand hole with the hand hole cover loosely installed. 

E29.29.7 Existing street light poles may have street signs attached. The Contractor shall remove the 
signs from the existing pole and temporarily reattach the signs to the new pole. The 
Contractor shall notify Manitoba Hydro of the location where the signs have been removed.  

E29.30 LUMINAIRES AND ASSOCIATED WIRING 

E29.30.1 The Contractor shall furnish labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary to install the 
luminaire and associated wiring. Unless otherwise specified, the luminaire shall be installed 
with a tilt of zero (0) degrees. The Contractor shall install a length of 2 conductor No. 12 
gauge (2C-12) wire from the terminals of the luminaire, through the arm (if applicable), 
down the pole to the hand hole. One (1) m of 2C-12 wire shall be left at the hand hole. 
Impact equipment (air or electric) shall not be used to tighten luminaire mounting bolts. The 
Contractor shall be liable for damage due to over tightening. 

E29.30.2 The Contractor shall verify the luminaire voltage matches the source voltage as shown on 
the construction Drawings.  If luminaire voltage does not match the source voltage, the 
Contractor shall re-wire the luminaire in accordance with the wiring diagram provided. 
NOTE: Not applicable for LED luminaires. 

E29.30.3 As specified on the construction Drawings, the luminaire will require either a photo electric 
cell (PEC) or shorting cap installed. When installing the PEC the eye shall be oriented 
north. The Contractor shall also install the appropriate wattage bulb in the luminaire. 
NOTE: Bulb installation not applicable for LED luminaires. 

E29.31 BREAK AWAY BASES 

E29.31.1 Break away bases shall be installed in accordance with Standard CD 300-10. The height of 
the concrete base above grade shall not exceed 50mm. The surface of the concrete base 
shall be flat and level. A reaction plate shall be installed between the concrete base and 
the break-away base. 

E29.31.2 The Contractor shall torque the couplers in accordance with Standard CD 300-10. Impact 
tools shall not be used to tighten or torque couplers or nuts associated with a break away 
base.  
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E29.32 SPLICING/CONNECTING CABLES 

E29.32.1 The electric cable shall be spliced/terminated as per Standards CD 215-12, CD 215-13, 
CD 310-1, CD 310-4, CD 310-9 and CD 310-10 with the exception that the Contractor will 
use a GELCAP-SL-2/0 splice kit (See Appendix E). Termination in the hand hole may 
include the installation of an inline fuse holder. 

E29.32.2 The Contractor shall furnish all labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary to splice/terminate 
the street light conductor(s). 

E29.33 EXCAVATION 

E29.33.1 The Contractor shall furnish all labour, supplies and material (except as indicated in the 
Section "MATERIAL SUPPLIED BY MANITOBA HYDRO") necessary for the completion 
and maintenance of grade and line of the street light cables and conduit including water 
control if found to be necessary. The trench shall be graded to conform to the street light 
cables and conduit so that the street light cables and conduit rest firmly on a smooth 
surface throughout its length. All stones or other objects which, in the opinion of Manitoba 
Hydro might damage the street light cable jacket and conduit shall be removed. Where the 
presence of rock or other condition prevent a satisfactory bed for the cables, one hundred 
and fifty (150) mm of well-tamped, clean soil or one quarter (¼) inch down crushed 
limestone shall be placed in the bottom of the trench. In this case, the spoil bank from 
trenching operations shall not be allowed to fall into the trench or mix with the soil to be 
used in backfilling the trench. Loose debris or foreign matter and the spoil bank shall be 
placed so as not to hinder drainage, damage property, or obstruct traffic. 

E29.33.2 Trenches shall be dug to such a depth that will provide a minimum cover of six hundred 
(600) mm from final grade in sodded areas and one thousand (1,000) mm in roadways in 
accordance with Standard CD 305-1. 

E29.34 LAYING CABLES 

E29.34.1 Cables are to be lowered in the trench in an orderly fashion to maintain a consistent path 
and straight alignment. All cables shall be lowered in a continuous run (NO SPLICING) and 
in accordance with the construction Drawings; and shall maintain the necessary 
separation, where required. All cables shall be of continuous runs and capped and sealed 
if they are not being installed in the pole at that time. Cables shall not be dragged over 
paved surfaces. 

E29.34.2 Once a cable is cut its ends must be sealed immediately with an approved and 
appropriately sized, heat shrink or cold shrink sealing cap to prevent moisture ingress 
unless the cable is being installed in the pole at that time. 

E29.34.3 During the removal of the cable, the reels shall be placed on jacks, stands or trailers with a 
bar through the arbour holes which will allow the reel to be turned easily, and the cable to 
be paid out. Cables can be paid out from the bottom or the top of the reel. Cable in coils 
shall be handled in a similar manner. This can be achieved by supporting the coil in a 
vertical plane and rotating it by hand as the cable is carefully uncoiled. The cable shall 
never be pulled over the flange of a reel, or pulled off the side of a coil, since this will 
introduce a twist in the cable. 

E29.34.4 During installation, under no circumstance is the cable to be subjected to a bending radius 
tighter than that detailed in the Standards. 

E29.34.5 Where specified in the Standards or on the construction Drawings, the Contractor shall 
install the street light cable in a conduit. 

E29.35 INSTALLING CONDUIT AND CABLE BY BORING (HORIZONTAL DIRECTIONAL DRILLING) 

E29.35.1 The Contractor shall dig the approaches and openings necessary to install boring 
equipment, and the boring equipment used shall be of such a nature as to minimize the 
opening size required. The boring equipment shall produce a straight hole without 
unnecessary dips or bends. The bore hole shall be only slightly larger than the outside 
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diameter of the conduits or cables to minimize possible settlement. Cables and conduits 
shall be pulled in with pulling eyes or using a kellum grip in a manner so as to guard 
against damage. 

E29.35.2 During construction as the drill bit crosses each existing facility a lookout shall be assigned 
by the Contractor to visually confirm the drill bit is maintaining a minimum three hundred 
(300) mm clearance from the existing facility all in accordance with Manitoba Hydro Safe 
Excavation and Safety Watch Guidelines (latest revision) included as Appendix E. 
Maximum pulling tensions on any street light cable shall be limited to 2.9 kN/0.65 kips.  

E29.35.3 Drilling fluids and associated waste materials shall be disposed of in a manner that 
minimizes environmental effects. 

E29.35.4 The Contractor shall properly compact the backfill material and will be responsible for 
placing additional material should settlement occur for the duration of the warranty period. 

E29.36 BURIED UTILITY CROSSINGS 

E29.36.1 All buried obstructions are not necessarily shown on the reference Drawings and the 
locations of those indicated are approximate only.   

E29.36.2 The Contractor shall determine the location of all buried obstructions and shall notify the 
appropriate authorities and obtain all necessary permits prior to excavation, trenching and 
directional drilling near or across such obstructions. All buried obstructions where the new 
buried cable route crosses other utilities including but not limited to gas, water, sewer, 
telephone and electric lines shall be exposed as per each utility’s guidelines by the 
Contractor, including the use of PW/VE where necessary. Should any damage occur to 
such lines during the course of the work, the Contractor shall be responsible for the 
damage and the costs of repairs to buried obstructions caused by its operations and shall 
fully indemnify the City of Winnipeg and Manitoba Hydro from and against all claims arising 
out of such damage. Manitoba Hydro Safe Excavation and Safety Watch Guidelines (latest 
revision) included as Appendix E shall be followed when crossing natural gas pipelines and 
electrical cables by the directional boring method. 

E29.36.3 The PW/VE technique, used to expose underground plant in certain conditions, must be 
performed in accordance with each utility's requirements, including but not limited to 
Manitoba Hydro, Manitoba Telecom Services, Shaw Cable, etc. PW/VE costs that the 
Contractor will incur during the Work must be factored into the Contractor’s Bid Prices. The 
Contractor shall not be entitled to extra compensation for the use of PW/VE on the work.  

E29.36.4 The Contractor shall be responsible to supply all backfill material and carry out all backfill, 
compacting and leveling of all excavations so as to be ready for topsoil and seed or sod or 
as directed by Manitoba Hydro. 

E29.37 BENDING CABLES/CONDUITS AND INSTALLATION INTO STANDARDS 

E29.37.1 It is desired to reduce to a minimum the required number of bends and to lay the 
cables/conduits to conform to the contour of the ground and maintain a normal covering. 
This shall be accomplished by cutting the trench slightly deeper in approaches to road 
crossings and drainage ditches. It is intended that the Contractor shall eliminate 
unnecessary bending by operating the trenching machine at various depths rather than by 
finishing grading the trench by hand whenever practical. 

E29.37.2 Sharp bends of the cables/conduits shall be avoided at all times. All bends shall meet the 
requirements set out in this Specification. If excessive bending was exerted on any cable, 
the cable shall be replaced at the Contractor’s cost. During installation, under no 
circumstance is the cable to be subjected to a bending radius tighter than that detailed in 
the Standards. At street light poles the Contractor shall install the ends of the cables into 
the plastic pipe preinstalled in the concrete base. Care shall be taken to prevent damage to 
the insulation or jacket of the conductors. Underground cables entering the concrete base 
shall be protected by a length of protective hose supplied by the Contractor and by a layer 
of sand surrounding the cables to protect it from the limestone. The cable shall be left long 
enough to extend one (1) m beyond the hand hole. The street light cable in the trench shall 
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be installed in conduit for mechanical protection and the ends sealed with duct seal 
supplied by the Contractor. Care shall be taken to prevent damaging the cable where it 
exits the conduit. The conduit shall only be installed into the concrete base if conduit sizes 
make it practicable.  

E29.37.3 Unless otherwise directed, excess underground cable and 2C-12 wire shall be left inside 
the hand hole with the hand hole cover loosely installed. 

E29.38 BACKFILL 

E29.38.1 All backfilling material within three hundred (300) mm of the cables/conduits shall be clean, 
free of sod, vegetation, organic material, stones or other debris, and of a consistency as to 
not create significant voids or air spaces around the cables/conduits. Other backfilling 
material shall be free of stones greater than one hundred and fifty (150) mm on their 
maximum dimension. Where cinders or very acid soil are encountered or where gravel or 
incompressible fill is required by Municipal authorities, one quarter (¼) inch down crushed 
limestone shall be placed all around the cables for a depth of at least three hundred 
(300) mm. The completed backfill shall be at least equal in compaction to undisturbed soil 
or as directed by Manitoba Hydro. Backfill material is to be placed and compacted in lifts 
not exceeding three hundred (300) mm. All excess material is to be removed by the 
Contractor. 

E29.38.2 Tamping or flushing methods must be used where necessary to give the required 
compaction. Where tamping is used, hand tampers shall be used to at least three hundred 
(300) mm above the cable before machine tamping may be used. The Contractor shall 
level all excavations to be ready for topsoil and seed or sod or as directed by the Manitoba 
Hydro. Should settlement occur in the excavation and cause a depression in the surface, 
the Contractor shall repair the surface to the satisfaction of the Manitoba Hydro at the 
Contractor’s cost. 

E29.38.3 Excavations remaining where poles have been removed shall be backfilled with spoil, pit 
run gravel or three quarter (¾) inch down limestone and compacted in lifts of one hundred 
and fifty (150) mm as directed by Manitoba Hydro. The top three hundred (300) mm of the 
excavation shall be backfilled with topsoil. 

E29.38.4 Excavations remaining where utility crossings have been exposed shall be backfilled with 
sand or clean spoil and compacted in lifts of one hundred and fifty (150) mm. The top three 
hundred (300) mm of the excavation shall be backfilled with topsoil. 

E29.38.5 Backfill of all excavations shall be in accordance with City of Winnipeg Standard 
Construction Specification CW 2030 (latest revision), to the satisfaction of the authority 
having jurisdiction and Manitoba Hydro. 

E29.39 DEFECTIVE WORK & WARRANTY 

E29.39.1 If any portion of the Work fails to comply with the requirements of this Specification, fails 
within the Warranty period, or if the final tests prove or indicate the existence of any fault or 
defect in the Work, or any part thereof, Manitoba Hydro may forthwith re-execute or make 
good the faulty or defective work or alter the same to make it comply with requirements of 
the Specification at the Contractor’s expense. Manitoba Hydro shall give the Contractor 
notice together with particulars of such failure, fault or defect, Manitoba Hydro’s cost to re-
execute or make good the faulty or defective work and the Cost shall be deducted from the 
Contract. 

E29.39.2 At the completion of the work for each location, Manitoba Hydro shall prepare and issue a 
Network Commissioning Report, a sample of which is included as Appendix E, to the 
Contractor. The Network Commissioning Report shall be dated indicating the 
commencement of the Warranty period for the work performed at the location. 

E29.40 AS-BUILT DRAWING 

E29.40.1 The Contractor shall provide an as-built drawing or mark-up drawing to Manitoba Hydro 
which accurately displays the “as-built” location of the buried street light cables, conduits 
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and street light davits. Any changes of these items shall be clearly dimensioned to property 
line, and/or the original proposed location.  

E29.40.2 Additional information to be included on the drawing, at each davit location: luminaire 
manufacturer, manufacturing date, wattage and serial number, along with the 
corresponding serial number of the davit upon which it is installed. As-built drawing 
submissions shall include the date the drawing was completed, name of the drafter and 
drawing reviewer. 

E29.40.3 As-Built drawing submission package shall be received by Manitoba Hydro for review and 
acceptance prior to final energization of any newly installed infrastructure. 

E29.41 MEASUREMENT AND PAYMENT 

E29.41.1 Removal of twenty-five (25) foot to thirty-five (35) foot street light pole and precast, poured 
in place concrete, steel power installed base or direct buried including davit arm, luminaire 
and appurtenances 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Removal of twenty-five (25) foot to thirty-five (35) foot street light pole and 
precast, poured in place concrete, steel power installed base or direct buried including 
davit arm, luminaire and appurtenances”.  The number of units to be paid for at the 
Contract Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall 
be payment in full for performing all operations herein described including removal of 
the pole, base, luminaire, appurtenances, use of PW/VE, transportation of Reclaim, 
Surplus and Scrap material, payment of associated disposal fees and all other items 
incidental to the Work included in the Specification. 

E29.41.2 Removal of forty-five (45) foot street light pole and precast, poured in place concrete, steel 
power installed base or direct buried including davit arm, luminaire and appurtenances: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Removal of forty-five (45) foot street light pole and precast, poured in 
place concrete, steel power installed base or direct buried including davit arm, 
luminaire and appurtenances”. The number of units to be paid for at the Contract Unit 
Price shall be verified and accepted by Manitoba Hydro. The Price shall be payment 
in full for performing all operations herein described including removal of the pole, 
base, luminaire, appurtenances, use of pressurized water/vacuum excavation, 
transportation of Reclaim, Surplus and Scrap material, payment of associated 
disposal fees and all other items incidental to the Work included in the Specification. 

E29.41.3 Installation of Conduit and #4 AL C/N or 1/0 AL Triplex Street light Cable in Conduit by 
Open Trench Method: 

(a) This pay item will be measured on a linear metre basis and paid for at the Contract 
Unit Price per linear metre for “Installation of Conduit and #4 AL C/N or 1/0 AL Triplex 
street light cable in Conduit by open trench method.” The number of meters to be paid 
for at the Contract Unit Price shall be measured and accepted by Manitoba Hydro. 
The Price shall be payment in full for performing all operations herein described 
including installation of the conduit, pulling cable into the conduit, backfilling the 
trench, buried utility crossings, use of PW/VE and all other items incidental to the work 
included in the Specification. 

E29.41.4 Installation of fifty (50) mm Conduit by Boring Method complete with Cable Insertion (#4 AL 
C/N or 1/0 AL Triplex): 

(a) This pay item will be measured on a linear metre basis and paid for at the Contract 
Unit Price per linear metre for “Installation of fifty (50) mm conduit or conduits by 
boring method complete with cable insertion (#4 AL C/N or 1/0 AL Triplex).” The 
number of meters to be paid for at the Contract Unit Price shall be measured and 
accepted by Manitoba Hydro. The Price shall be payment in full for performing all 
operations herein described including installation of fifty (50) mm conduit or conduits 
by boring method, inserting the #4 AL C/N or 1/0 AL Triplex street light cable into the 
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conduit(s), buried utility crossings, use of PW/VE and all other items incidental to the 
Work included in the Specification. 

E29.41.5 Installation of cable (#4 AL C/N or 1/0 AL Triplex) by boring method: 

(a) This pay item will be measured on a linear metre basis and paid for at the Contract 
Unit Price per linear metre for “Installation of cable(s) (#4 AL C/N or 1/0 AL Triplex) by 
boring method.” The number of metres to be paid for at the Contract Unit Price shall 
be measured and accepted by Manitoba Hydro. The Price shall be payment in full for 
performing all operations herein described including installation of the cable or cables 
by boring method, buried utility crossings, use of PW/VE and all other items incidental 
to the work included in the Specification. 

E29.41.6 Installation of twenty-five (25) foot/thirty-five (35) foot Pole, Davit Arm and Precast 
Concrete Base Including Luminaire and Appurtenances: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation of twenty-five (25) foot/thirty-five (35) foot pole, davit arm and 
precast concrete base including luminaire and appurtenances.” The number of units to 
be paid for at the Contract Unit Price shall be verified and accepted by Manitoba 
Hydro. The Price shall be payment in full for performing all operations herein 
described including installation of the pole, davit arm, base, luminaire, appurtenances, 
placing the cable(s) into the base, use of PW/VE and all other items incidental to the 
work included in the Specification. 

E29.41.7 Installation of forty-five (45) foot Pole, Davit Arm and Precast Concrete Base Including 
Luminaire and Appurtenances: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation of forty-five (45) pole, davit arm and precast concrete base 
including luminaire and appurtenances.” The number of units to be paid for at the 
Contract Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall 
be payment in full for performing all operations herein described including installation 
of the pole, davit arm, base, luminaire, appurtenances, placing the cable(s) into the 
base, use of PW/VE and all other items incidental to the Work included in the 
Specification. 

E29.41.8 Installation of One (1) ten (10) foot Ground Rod at Every Third Street Light, at the End of a 
Street Light Circuit or Anywhere Else as Shown on the Design Drawings. Trench #4 
Ground Wire up to one (1) m From Rod Location to New Street Light and Connect 
(Hammerlock) to Top of Ground Rod: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation of one (1) ten (10) foot ground rod at every third street light, at 
the end of a street light circuit or anywhere else as shown on the design Drawings. 
Trench #4 ground wire up to one (1) m from rod location to new street light and 
connect (hammerlock) to top of the ground rod.” The number of units to be paid for at 
the Contract Unit Price shall be verified and accepted by Manitoba Hydro. The Price 
shall be payment in full for performing all operations herein described including install 
one (1) ten (10) foot ground rod, trench the #4 ground wire to the new street light pole, 
connect (hammerlock) ground wire to rod and all other items incidental to the Work 
included in the Specification. 

E29.41.9 Installation of Lower three (3) m of Cable Guard, Ground Lug, Cable Up Pole, and First 
3 M Section of Ground Rod Per Standard CD 315-5: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Install/lower three (3) m of Cable Guard, ground lug, cable up pole, and 
first three (3) m section of ground rod per Standard CD 315-5”. The number of units to 
be paid for at the Contract Unit Price shall be verified and accepted by Manitoba 
Hydro. The Price shall be payment in full for performing all operations herein 
described including installing the lower section of cable guard, ground lug, ground rod, 
coiling cable(s) up the pole and all other items incidental to the Work included in the 
Specification. 
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E29.41.10 Installation and Connection of Externally-Mounted Relay and PEC Per Standards CD 315-
12 and CD 315-13: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation and connection of externally-mounted relay and PEC per 
Standards CD 315-12 and CD 315-13”. The number of units to be paid for at the 
Contract Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall 
be payment in full for performing all operations herein described including mounting 
the relay, PEC, wiring as per the schematic and all other items incidental to the Work 
included in the Specification. 

E29.41.11 Termination of 2/C #12 Copper Conductor to Street Light Cables Per Standard CD310-4, 
CD310-9 or CD310-10: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Terminate 2/C #12 copper conductor to street light cables per Standard 
CD310-4, CD310-9 or CD310-10”. The number of units to be paid for at the Contract 
Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall be 
payment in full for performing all operations herein described including connection of 
the 2/C # 12 copper conductor to the #4 C/N or 1/0 Al Triplex cable(s) using a 
GELCAP-SL-2/0 splice kit and all other items incidental to the work included in the 
Specification. 

E29.41.12 Splicing #4 AL C/N or 2 Single Conductor Street Light Cables: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Splicing #4 Al C/N or 2 single conductor street light cables”. The number 
of units to be paid for at the Contract Unit Price shall be verified and accepted by 
Manitoba Hydro. The Price shall be payment in full for performing all operations herein 
described including splicing the #4 AL C/N or 2 single conductor cables in accordance 
with Standard CD 215-12 and CD 215-13 and all other items incidental to the work 
included in the Specification. 

E29.41.13 Splicing 1/0 AL Triplex Cable or three (3) Single Conductor Street Light Cables: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Splicing 1/0 AL triplex cable or three (3) single conductor street light 
cables”. The number of units to be paid for at the Contract Unit Price shall be verified 
and accepted by Manitoba Hydro. The Price shall be payment in full for performing all 
operations herein described including splicing the 1/0 Al triplex cable or set of three 
(3) single conductor cables in accordance with Standard CD 215-12 and CD 215-13 
and all other items incidental to the Work included in the Specification. 

E29.41.14 Installation of Break-Away Base and Reaction Plate on Base-Mounted Poles up to thirty-
five (35) feet: 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Installation of break-away base and reaction plate on base mounted poles 
up to thirty-five (35) feet”. The number of units to be paid for at the Contract Unit Price 
shall be verified and accepted by Manitoba Hydro. The Price shall be payment in full 
for performing all operations herein described including installation of the reaction 
plate, break-away base and all other items incidental to the Work included in the 
Specification. 

E29.41.15 Installation of Overhead Span of #4 Duplex Between New or Existing Street light Poles and 
Connect Luminaire to Provide Temporary Overhead Feed: 

(a) This pay item will be measured on per span basis and paid for at the Contract Unit 
Price per span for “Installation of Overhead Span of #4 duplex Between New or 
Existing Street light Poles and Connect Luminaire to Provide Temporary Overhead 
Feed”. The number of units to be paid for at the Contract Unit Price shall be verified 
and accepted by Manitoba Hydro. The Price shall be payment in full for performing all 
operations herein described including attachment of the #4 duplex overhead 
conductor using a perform grip (c/w spool insulator[s] to davit arm if necessary), 
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sagging conductor, connection of luminaire using 2C#12 copper conductor and all 
other items incidental to the Work included in the Specification. 

E29.41.16 Removal of Overhead Span of #4 Duplex Between New or Existing Street light Poles to 
Remove Temporary Overhead Feed: 

(a) This pay item will be measured on a per span basis and paid for at the Contract Unit 
Price per span for “Removal of Overhead Span of #4 duplex Between New or Existing 
Street light Poles to Remove Temporary Overhead Feed”. The number of units to be 
paid for at the Contract Unit Price shall be verified and accepted by the Manitoba 
Hydro. The Price shall be payment in full for performing all operations herein 
described including removal of the #4 duplex overhead conductor, spool insulator(s) 
and all other items incidental to the Work included in the Specification. 

E29.41.17 Expose Underground Cable Entrance of Existing Street light Pole and Install New Street 
light Cable(s): 

(a) This pay item will be measured on a unit basis and paid for at the Contract Unit Price 
per unit for “Expose Underground Cable Entrance of Existing Street light Pole and 
Install New Street light Cable(s)”. The number of units to be paid for at the Contract 
Unit Price shall be verified and accepted by Manitoba Hydro. The Price shall be 
payment in full for performing all operations herein described including excavation and 
exposure of the underground cable entrance by any means necessary including use 
of pressurized water/vacuum excavation, installation of the new street light cables(s), 
backfill, compaction and all other items incidental to the work included in the 
Specification. 

E30. REMOVAL OF STEAM MANHOLE FRAME AND COVERS 

DESCRIPTION 

E30.1 This Specification covers the removal of steam manhole frame and covers. 

E30.2 The Work to be done by the Contractor under this Specification shall include the furnishing of all 
superintendence, overhead, labour, materials, equipment, tools, supplies, and all things 
necessary for and incidental to the satisfactory performance and completion of all Work as 
hereinafter specified. 

E30.3 Referenced Specifications and Drawings 

(a) The latest version of the City of Winnipeg Standard Construction Specifications 

(i) CW 3210 – Adjustment of Pavement and Boulevard Structures 

CONSTRUCTION METHODS 

E30.4 Remove existing steam manhole frame and covers at locations as shown on the Drawings or as 
directed by the Contract Administrator. 

E30.5 Dispose of removed steam manhole frame and covers in accordance with clause 3.4 of CW 
1130. 

MEASUREMENT AND PAYMENT 

E30.6 Removal of steam manhole frame and covers will be measured on a unit basis and paid for at 
the Contract Unit Price per unit for “Removal of Steam Manhole Frame and Covers”. The 
number of units to be paid for will be the total number of existing steam manhole frame and 
covers removed in accordance with this Specification, accepted and measured by the Contract 
Administrator. 
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E31. PAINTED PAVEMENT MARKINGS 

DESCRIPTION 

E31.1.1 The work of this section comprises the furnishing of all labour, equipment and materials 
required to complete the painted pavement markings as shown on the drawings and as 
hereinafter specified. Painting is limited to parking stalls on private property where work 
has occurred to remove/install/adjust approaches to public roadways. 

E31.1.2 Painting of all public roadways in not included and will be completed by the City of 
Winnipeg Traffic Services Branch. 

MATERIALS 

E31.1.3 Paint shall conform to City of Winnipeg specification for reflectorized traffic paint or suitable 
equivalent for application to asphalt and/or concrete surface. 

(a) CGSB 1-GP-74M + Amdt-May-81, alkyd traffic paint. 

(b) High Gloss Traffic Paint (IBIS Products Limited). 

E31.1.4 Paint colours shall be: 

(a) Yellow – all centre lines, parking stall lines, painted medians, and handicap symbols 
illustrated on plan; and 

(b) White – stop bars, passing lane lines, bicycle symbols, and arrows: 

(i) CGSB 1-GP-12C + Amdt-Dec-84, yellow 505-308, white 513-301 (MTO Spec. 
1710); (White 40-2478, Yellow 40-3057-IBIS Products Limited); 

(ii) Federal Traffic Paint, Yellow 40-3597 Qual No 80087, White 40-3596 Qual 
No 80086 (IBIS Products Limited); and 

(iii) High Gloss Traffic Paint, Yellow 40-1821 (IBIS Products Limited). 

E31.1.5 Thinner to CGSB 1-GP-5M. 

E31.1.6 Glass Beads: Overlay Type: To CGSB 1-GP-74Amdt-May-81. 

CONSTRUCTION METHODS 

E31.1.7 Line painting to be done upon completion of asphalt paving work and curing time. All lines 
are to be to as per the drawings or as required by TAC standards. 

E31.1.8 Existing pavement markings within the proposed line painting limits shall be removed in 
preparation for the new pavement markings, as directed by the Contract Administrator. 

E31.1.9 No markings shall be performed when the temperature is below ten (10) degrees Celsius 
nor during rainfall or fog, or until the surface is perfectly dry. No markings shall be done if, 
in the opinion of the Contract Administrator, the conditions are not conducive to provide a 
top quality result. 

E31.1.10 Immediately before application of the paint, the existing surface shall be dry and entirely 
free from dirt, grease, oil acids, laitance, or other foreign matter which would reduce the 
bond between the coat of paint and the asphalt/concrete. The surface shall be thoroughly 
cleaned by sweeping and blowing as required to remove all dirt, laitance and loose 
materials. 

E31.1.11 Suitable chalk line layouts of proposed lines and arcs shall be spotted in advance of the 
paint application. Control points shall be spaced at such intervals as will ensure accurate 
location of all markings. 

E31.1.12 When discrepancies between the Drawings and the field layout occur, these discrepancies 
are to be reported to the Contract Administrator for further action before proceeding with 
the application of paint. 

E31.1.13 The Contractor shall provide an experienced technician to supervise the location, 
alignment, layout, dimension, and application of the paint. 
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E31.1.14 Paint shall be applied at a rate of two hundred (200) lineal feet per gallon (sixty [60] m per 
four and a half [4.5] litres [L]) and maintain a uniform lines unless otherwise indicated on 
specifications drawings. 

E31.1.15 The paint shall be mixed in accordance with the manufacturer’s instructions before 
application. The paint shall be thoroughly mixed and applied to the surface of the concrete 
with the marking machine. The surface shall receive two (2) coats; the first coat shall be 
thoroughly dry before the second coat is applied. 

E31.1.16 Glass beads are to be added to paint as per manufacturer's specifications. 

E31.1.17 The paint applicator to be an approved pressure type mobile distributor capable of applying 
paint in single or double and dashed lines, and that will ensure uniform application and 
having a positive shut-off. 

E31.1.18 In the application of straight strips, any deviation in the edges exceeding half (1/2) an inch in 
fifty (50) feet shall be obliterated and the marking corrected. The width of the markings 
shall be as designated within a tolerance of five percent (5%). All paintings shall be 
performed to the satisfaction of the Contract Administrator by competent and experienced 
equipment operators, labourers, and artisans in a neat and workmanlike manner. 

E31.1.19 Thoroughly clean distribution tank before refilling with paint of different colour. 

E31.1.20 After application of the paint, all markings shall be protected while the paint is drying. The 
fresh paint shall be protected from injury or damage of any kind. The Contractor shall be 
directly responsible and shall erect or place suitable warning signs, flags, or barricades, 
protective screens, or coverings as required. All surfaces shall be protected from 
disfiguration by spatter, splashes, spillage drippings, of paint or other materials.  

E31.1.21 Parking stall lines will be painted as per drawing and/or as directed by the Contract 
Administrator. Each stall line will be seventy-five (75) mm wide. 

MEASUREMENT AND PAYMENT 

E31.2 Line painting will be measured and paid for on a length basis paid for at the Contract Unit Price 
per linear metre for “Line Painting”. The length to be paid for will be the total length of Line Paint 
supplied and placed in accordance with this specification and accepted by the Contract 
Administrator. 

 
 

 


