



296-2026 ADDENDUM 03

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR INDEPENDENT CERTIFIER FOR THE NEWPCC UPGRADE: BIOSOLIDS FACILITIES PROJECT

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: July 10, 2026
BY: Steven Motkaluk
TELEPHONE NO. 431 337-5159

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: FEES

Replace: 296-2026 Form B: Fees with 296-2026 Addendum 03 Form B: Fees. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B (R1): Revise Fixed Fee section to separate inspections as noted in B9.2.1.

PART B – BIDDING PROCEDURES

Revise: B9.2.1 to read: For bidding purposes, assume the duration of the Biosolids Project construction will be:

- (a) July 2026 to August 2031 = 60 monthly inspections**
- (b) March 2033 = 1 final inspection**
- (c) Additional Inspections = 9 monthly inspections**

Total = 70 inspections

~~6.5 years with a total of 70 monthly inspections. If the duration of the Biosolids Project construction is longer, a change will be made to this Contract to accommodate the increase in duration.~~

Add: B9.2.3 The additional inspections noted in B9.2.1(c) will only be paid if required. If the duration of the Biosolids Project construction is longer, a change will be made to this Contract to accommodate the increase in duration.

NOTE TO BIDDERS: QUESTIONS AND ANSWERS BELOW DO NOT FORM PART OF THE CONTRACT

QUESTIONS AND ANSWERS

- Q1: How long after Substantial Completion is achieved will Final Completion be achieved?
- A1: Substantial Completion is anticipated for March 17, 2031, and Final Completion is anticipated for August 4, 2031.
- Q2: Is the duration of 6.5 years from execution of the DBA until Substantial Completion?
- A2: The DBA execution date is anticipated for July 20, 2026. The Substantial Completion date is anticipated for March 17, 2031. Therefore, the duration from execution of the DBA to Substantial Completion is 56 months.
- Q3: Is Final Completion to be certified by the Independent Certifier after the 6.5 years (74 months) project duration?
- A3: Final Completion is anticipated for August 4, 2031. Therefore, the Independent Certifier will certify Final Completion after 5 years (60 months).
- Q4: Is the Certificate of Acceptance to be certified by the Independent Certifier after the 6.5 years (74 months) project duration?
- A4: The Certificate of Acceptance is anticipated for March 31, 2033. Therefore, the Independent Certifier will issue the Certificate of Acceptance after the 80 month project duration.