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MAINTAIN AT LEAST ONE EAST-WEST
PEDESTRIAN CROSSING AT ALL TIMES (TYP.)

STAGE INTERSECTION CONSTRUCTION AND
MAINTAIN TWO LANES OF TRAFFIC DURING PEAK
TIMES, SIGNAGE IN ACCORDANCE WITH MTTC
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NOTES: === ENGNEERS > THE CITY OF WINNIPEG
1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION — MANITOBA N PUBLIC WORKS DEPARTMENT
OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS PHASE 1 CONSTRUCTION Certificate of Authorization winni
2. CONTRACTOR SHALL MAINTAIN SAFE AND ACCESSIBLE PEDESTRIAN CROSSINGS. ALL CROSSINGS TO Innlpeg ENGINEERING SERVICES DIVISION
ADEQUATELY DELINEATE THE PATH OF TRAVEL FOR THOSE WITH VISUAL OR MOBILITY IMPAIRMENTS. WSP Canada Inc. ”
3. CONTRACTOR SHALL MAINTAIN ACCESS TO ALL PRIVATE APPROACHES AT ALL TIMES. REQUIRED No. 57 DRAWING NUMBER
CLOSURES OF PRIVATE APPROACHES TO BE APPROVED BY THE CONTRACT ADMINISTRATOR. STAGE CONSTRUCTION 0. 5750 2026 DOWNTOWN PAVEMENT P-3596-31
CONTRACTOR TO ADVISE PROPERTY OWNERS 24 HOURS IN ADVANCE OF ANY CLOSURE. P G T RENEWALS
4. XEEIET$ACiE%%RTEOS |g8g/m% QHE) PMHAAIQEAIN SOFT CLOSURES AS REQUIRED FOR ALL SIDESTREET AND \\ ) | ta0Butao ac EDMONTON STREET - PHASE 1 ENDER NO
. innipeg, :
5. PARKING TO BE REMOVED AT THE TIME OF CONSTRUCTION WEEKEND CONSTRUCTION ) I L 204477.66%0 TEMPORARY TRAFFIC SIGNAGE 3-2026
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