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CONSTRUCT AND MAINTAIN SOFT
CLOSURE AT CARLTON STREET

STAGE INTERSECTION CONSTRUCTION AND
MAINTAIN ONE LANE OF TRAFFIC AT ALL TIMES,
SIGNAGE IN ACCORDANCE WITH MTTC
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 AS PER FIGURE 25 OF MTTC
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MAINTAIN AT LEAST ONE EAST-WEST
PEDESTRIAN CROSSING  AT ALL TIMES (TYP.)

INSTALL NO RIGHT
TURN SIGNAGE

FOR TRUCKS
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EXCAVATION AND BASE WORK MUST BE
COMPLETED BETWEEN JULY 6-14, 2026,
AND CONCRETE WORK BETWEEN
JULY 27-31, 2026

CONSTRUCT BIKE
MEDIAN DURING
PHASE 3

SIDEWALK CLOSED

CROSS HERE

CONTRACTOR TO INSTALL AND MAINTAIN
PROPER ADVANCED WARNING SIGNAGE
AND TEMPORARY TRAFFIC CONTROL
IN ACCORDANCE WITH MTTC

STAGE INTERSECTION CONSTRUCTION AND
MAINTAIN TWO LANES OF TRAFFIC DURING PEAK
PERIODS, SIGNAGE IN ACCORDANCE WITH MTTC
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INSTALL SIDEWALK CLOSURE AHEAD
SIGNAGE AT CARLTON STREET
AS PER FIGURE 25 OF MTTC

SIDEWALK
CLOSED

MAINTAIN AT LEAST ONE EAST-WEST
PEDESTRIAN CROSSING  AT ALL TIMES (TYP.)

INSTALL NO RIGHT TURN
SIGNAGE FOR TRUCKS

INSTALL NO LEFT TURN
SIGNAGE FOR TRUCKS
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