

LEGEND

-  WORK AREA
-  TRAFFIC
-  WARNING FLAGS
-  PEDESTRIAN
-  CHANNELIZATION BARREL
TC-63
-  TRAFFIC CONE
-  TALL CONE (POLY POST)
-  PEDESTRIAN BARRICADE
-  ROAD CLOSED BARRICADE (NO EXIT)
REFLECTORIZED LIGHT BARRICADE
ROAD CLOSED BARRICADE
-  SIGNALIZED INTERSECTION

-  ROADWORK
TC-2
-  DOUBLE ARROW WITH RIGHT TURN LANE
WD-A17R
-  DOUBLE ARROW WITH LEFT TURN LANE
WD-A17L
-  TEMPORARY LANE CLOSED AHEAD (RIGHT VERSION)
TC-5R
-  TEMPORARY LANE CLOSED AHEAD (LEFT VERSION)
TC-5L
-  ROAD REALIGNMENT (RIGHT VERSION)
TC-15R
-  ROAD REALIGNMENT (LEFT VERSION)
TC-15L
-  SIDEWALK CLOSED
C-46
-  SIDEWALK CLOSED AHEAD CROSS HERE
WC-2
-  SIDEWALK CLOSED
-  SIDEWALK CLOSED AHEAD
-  ROAD CLOSED
-  ROAD CLOSED AHEAD

-  NO RIGHT TURN
RB-11R
-  NO LEFT TURN
RB-11L
-  THROUGH TRAFFIC PROHIBITED
RB-10
-  LEFT TURN
RB-14L
-  RIGHT TURN
RB-14R
-  KEEP RIGHT
RB-25R
-  KEEP LEFT
RB-25L
-  YIELD
RA-2
-  YIELD TO ONCOMING TRAFFIC
TC-17
-  DO NOT ENTER
RB-23
-  WRONG WAY
RB-22
-  TRUCKS
-  ONE WAY
RB-21

GENERAL NOTES

1. ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE IN ACCORDANCE WITH THE LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.
2. CONTRACTOR TO MAINTAIN 1 LANE OF TRAFFIC ON STREET AT ALL TIMES AS SHOWN ON THE FIGURES.
3. ALL ASPHALT PAVING TO BE COMPLETED DURING OFF PEAK HOURS TO LIMIT TRAFFIC DISRUPTION. ANY MODIFICATIONS TO PAVING SCHEDULE TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND PUBLIC WORKS PROJECT MANAGER.
4. THE CONTRACTOR IS ADVISED THAT MATERIAL DELIVERIES AND CONCRETE POURS MUST OCCUR IN OFF PEAK HOURS IN BOTH DIRECTIONS.
5. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLE INTO OR OUT OF TRAFFIC.
6. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDE STREET UPSTREAM INTERSECTIONS DURING ASPHALT PAVING.
7. CONTRACTOR TO MAINTAIN LEFT TURNS ON BEAVERHILL BOULEVARD TO THE MAXIMUM EXTENT POSSIBLE. WHERE NOT POSSIBLE, INSTALL APPLICABLE SIGNAGE.
8. CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE STREETS. PRIVATE APPROACHES AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE THE OWNER.
9. WHERE INDICATED ON THE FIGURES, CONTRACTOR IS TO PROVIDE TEMPORARY BUS PLATFORMS WITH A NON-SLIP SURFACE AND SMOOTH TRANSITION TO SIDEWALK AS PER FIGURE 19 OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS AT NO ADDITIONAL COST TO THE PROJECT.
10. MAINTAIN PEDESTRIAN CROSSINGS AT ALL TIMES. TEMPORARY RAMPS TO BE PROVIDED IF CROSSING IS UNDER CONSTRUCTION AND ALL SIDE STREET CROSSINGS.
11. CONTRACT ADMINISTRATOR TO BE ADVISED OF ANY PROPOSED PARKING RESTRICTIONS.

DRAWING LIST

No.	DESCRIPTION
1	DRAWING LIST LEGEND AND GENERAL NOTES
2	BEAVERHILL BLVD - STAGE 1 (1 OF 2)
3	BEAVERHILL BLVD - STAGE 1 (2 OF 2)
4	BEAVERHILL BLVD - STAGE 2 (1 OF 2)
5	BEAVERHILL BLVD - STAGE 2 (2 OF 2)
6	BEAVERHILL BLVD - STAGE 3 (1 OF 2)
7	BEAVERHILL BLVD - STAGE 3 (2 OF 2)
8	BEAVERHILL BLVD - STAGE 4 (1 OF 2)
9	BEAVERHILL BLVD - STAGE 4 (2 OF 2)
10	BEAVERHILL BLVD - STAGE 5 (1 OF 1)
11	PARKVILLE DRIVE
12	PARKVILLE DRIVE
13	BELIVEAU ROAD - STAGE 1
14	BELIVEAU ROAD - STAGE 2
15	BERRYDALE AVENUE