

U:\132501\000\0300_drawing\0302_sheet_final02_civil\Staging and Traffic Signs\01008c_26-R-10_Staging and Traffic Signs_COVER.dwg Last Saved: 3/10/2026 2:36 PM by: dalane Plotted: 3/10/2026 3:41 PM by: Lane, Dave A1 SIZE 594mm x 841mm

LEGEND

WORK AREA

TRAFFIC

PEDESTRIAN

CHANNELIZATION BARREL
TC-63

TRAFFIC CONE

TALL CONE (POLY POST)

ROAD CLOSED BARRICADE (NO EXIT)
REFLECTORIZED LIGHT BARRICADE
ROAD CLOSED BARRICADE

ROADWORK
TC-2

ROAD CLOSED

SIDEWALK CLOSED

LEFT TURN
RB-14L

RIGHT TURN
RB-14R

THROUGH TRAFFIC PROHIBITED
RB-10

NO RIGHT TURN
RB-11R

NO LEFT TURN
RB-11L

WRONG WAY
RB-22

DO NOT ENTER
RB-23

ONE WAY
RB-21

YIELD AHEAD
WB-2

YIELD TO ONCOMING TRAFFIC
TC-17

GENERAL NOTES

1.

ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE IN ACCORDANCE WITH THE LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS (CITY OF WINNIPEG).
2.

PROPERLY EQUIPPED FLAG PERSONS MAY BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLE INTO OR OUT OF TRAFFIC.
3.

CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE THE OWNER.
4.

MAINTAIN PEDESTRIAN CROSSINGS AT ALL TIMES. TEMPORARY RAMPS TO BE PROVIDED IF CROSSING IS UNDER CONSTRUCTION AND ALL SIDE STREET CROSSINGS.
5.

CONTRACTOR TO INSTALL NO PARKING SIGNS AS REQUIRED. CONTRACT ADMINISTRATOR TO BE ADVISED OF ANY PROPOSED PARKING RESTRICTIONS.

DRAWING LIST

No.	DESCRIPTION
1	DRAWING LIST, LEGEND AND GENERAL NOTES
2	PEACOCK PLACE
3	CHANCELLOR DRIVE - STAGE 1
4	CHANCELLOR DRIVE - STAGE 2
5	CARRIGAN PLACE
6	LAMIRANDE PLACE - STAGE 1
7	LAMIRANDE PLACE - STAGE 2
8	LE MAIRE STREET - STAGE 1
9	LE MAIRE STREET - STAGE 2
10	KINGS DRIVE - STAGE 1A
11	KINGS DRIVE - STAGE 1B
12	KINGS DRIVE - STAGE 2A
13	KINGS DRIVE - STAGE 2B