

428-2026 ADDENDUM #2

PROFESSIONAL CONSULTING SERVICES FOR OUTFALL REINSPECTIONS AND CONDITION ASSESSMENT

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: July 28, 2026
BY: Paul Bortoluzzi
TELEPHONE NO. 204 226-2302

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Addendum 2026-03-10

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D22.1 to read:

The Consultant shall achieve critical stages of the Services for this Contract in accordance with the following requirements:

- (a) Geotechnical inspections to commence in October 2026 after award to successful Proponent. Geotechnical inspections must be completed by July 2027 unless certain sites require lower river levels to complete proper inspections. These must be completed by November 2027.
- (b) Close Sewer Inspection Tender and make recommendation for award by December 2026.
- (c) Pipe inspection work to commence by January 2027.
- (d) All pipe inspection work must be completed by March 2027.
- (e) Complete all analytical work no later than one month after all inspections are completed.
- (f) Submit Summary Report no later than two months after all inspections are completed, unless otherwise agreed to by the Consulting Contract Administrator.

Page numbering on some forms may be changed as a result.

APPENDICES

Replace: Appendix A with 428-2026_Addendum_2 - Appendix A