



52-2026A ADDENDUM 2

PROFESSIONAL ENGINEERING SERVICES FOR THE 2027 REGIONAL AND LOCAL STREET RENEWAL PROGRAM

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: January 28, 2026
BY: Ryan Munro
TELEPHONE NO. 204 986-5515

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2024-02-01

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D – SUBMISSION INSTRUCTIONS

Revise: D9.1 to read:

Proponents should include in their submission, an order of preference for the projects described in PART E - Scope of Work. The following table may be used:

#	Project	Proponent's Declared Order of Preference	Reference Clause for Project Details
1	Regional – Abinojii Mikanah		E4.1
2	Regional – Main St		E4.2
3	Local Streets Package 27-R-02		E5.2
4	Local Streets Package 27-R-03		E5.3
5	Local Streets Package 27-R-04		E5.4
6	Local Streets Package 27-R-05		E5.5
7	Local Streets Package 27-R-06		E5.6
8	Local Streets Package 27-R-07		E5.7
9	Local Streets Package 27-R-08		E5.8
10	Local Streets Package 27-R-09		E5.9
11	Local Streets Package 27-R-10		E5.10
12	Local Streets Package 27-R-11		E5.11

PART E – SCOPE OF WORK

Revise: E5.3 to read:

E5.3 Pkg R-03

Local Streets Package 27-R-03 – St. Vital (52-2026.03)			
Location	Classification	Proposed Treatment	Highlighted Additional Factors

Mager Dr – Kingston Rw/St Mary’s Rd	Local	AC Recon	CI WM – coordination required for possible renewal; 25 long-side water services
St Marks Pl – St Mary’s Rd/Mager Dr W	Local	Major Rehab	
Inman Av – St Mary’s Rd/St Anne’s Rd	Local	Major Rehab	
Wisconsin St – Woodydell Av/Vista Av	Local	TBO	
Iowa St – Hazelwood Cr/Woodydell Av	Local	TBO	School Zone – coordinate speed-humps with Transportation
Novavista Dr/Brixford Cr – Ashworth St/Bramton St	Alley	PCC Rehab	
Hawkins Cr/Novavista Dr – Whitley Dr/Dakota St	Alley	AC Recon	
Fermor Av/Hull Av – St Elmo Rd/St David Rd	Alley	PCC Rehab	North Alley only
TOTAL PROJECT BUDGET			\$5.0 million

Revise: E5.4 to read:

E5.4 Pkg R-04

Local Streets Package 27-R-04 – St. Boniface / St. Norbert – Seine River (52-2026.04)			
Location	Classification	Proposed Treatment	Highlighted Additional Factors
Conifer Cr – Autumnwood Dr/40 Conifer Cr	Local	Minor Rehab	
Covent Rd – Crestwood Dr/Autumnwood Cr	Local	Minor Rehab/ Major Rehab	
Beaverhill Bv – Burntwood Cr/Shamrock Dr North most intersection	Collector	Major Rehab	Coordinate with Transportation for traffic calming in school zones and addition East/West sidewalk crossing along the corridor
Vermillion Rd – Grover Hills/Beaverhill Bv	Local	TBO	
Ritchot St/ St Jean Baptiste St – Hamel Av/Dollard Bv	Alley	Rehab w/ Overlay	Includes all Alleys within the Limits
Lakewood Bv/ Burntwood Cr – Beaverhill Bv/Burntwood Cr	Alley	Rehab w/ Overlay	
Ashford Dr – John Forsyth Rd/Thornewood Av	Local	Major Rehab	Transit stop upgrades required
Thornewood Av – John Forsyth Rd/Ashford Dr	Local	Major Rehab	
Tufnell Dr – Tufnell Dr/End Cul-de-sac	Local	TBO	
Dollard Bv – Langevin St/Tache Av	Collector	M&F	Coordinate with water main renewal scheduled for 2027
Dollard Bv – Langevin St/St Jean Baptiste St	Collector	M&F	Coordinate with water main renewal scheduled for 2027
Hirt Cr/Southglen Bv – Ashworth St S/Hirt Cr	Alley	PCC Rehab	
Warde Av/Burland Av – Brixton By/Paddington Rd	Alley	AC Recon	
Burland Av/Gobert Cr – Aldgate Rd/St Mary’s Rd	Alley	PCC Rehab	
Burland Av/Healy Cr – Paddington Rd/Furness By	Alley	PCC Rehab	
TOTAL PROJECT BUDGET			\$8.0 million

Revise: E5.5 to read:

E5.5 Pkg R-05

Local Streets Package 27-R-05 – River Heights – Fort Garry (52-2026.05)			
Location	Classification	Proposed Treatment	Highlighted Additional Factors
Otter St – Buffalo Pl/140 Otter St	Industrial Collector	PCC Recon	Coordinate with Transportation for inclusion of sidewalk on both sides of the street.
Otter St – Seel Av/140 Otter St	Industrial Collector	Minor rehab	Coordinate with Transportation for inclusion of sidewalk on both sides of the street.
Fleet Av – Campbell St/Lindsay St	Collector	AC Recon	Consider alternate cross section that may include bike facility.
Fleet Av – Ash St/Campbell St	Local	AC Recon	Consider alternate cross section that may include bike facility.
Lindenwood Pl – Frontage Road 2/22	Local	Major Rehab	Coordinate with Transportation for inclusion of a continuous sidewalk.
Lindenwood Pl – Frontage Road 3/23	Local	Major Rehab	Coordinate with Transportation for inclusion of a continuous sidewalk.
Princemere Rd – Lindenwood Dr W/Kingsborough Dr	Local	Major Rehab	School Zone – coordinate speed-humps with Transportation.
Lindenwood Dr E – Frontage Road 40/60	Local	TBO	
Lindenwood Pl – Frontage Road 27/39	Local	TBO	
Westchester Dr – Farmingdale Bv/Fairhaven Rd	Local	TBO	
Grant Av/Weatherdon Av – Harrow St/Guelph St	Alley	AC Recon	
Somerville Av/Waterford Av – Daniel St/Beaumont St	Alley	PCC Rehab	
TOTAL PROJECT BUDGET			\$8.0 million

Revise: E5.6 to read:

E5.6 Pkg R-06

Local Streets Package 27-R-06 – Point Douglas (52-2026.06)			
Location	Classification	Proposed Treatment	Highlighted Additional Factors
Lizzie St – Henry Av/Logan Av	Industrial – Collector	AC Recon	<ul style="list-style-type: none"> ▪ CI WM under pavement – coordination required; ▪ Approach management required. ▪ Street lighting required
Lizzie St – Logan Av/Alexander Av	Industrial – Collector	AC Recon	<ul style="list-style-type: none"> ▪ Addition of Bump outs. Approach management required; ▪ Street lighting required
Lizzie St – Higgins Av/Henry Av	Industrial – Collector	AC Recon	<ul style="list-style-type: none"> ▪ Add sidewalk on East side. Approach management required; ▪ Street lighting required
Trinity St – Logan Av/Alexander Av	Industrial – Local	AC Recon	<ul style="list-style-type: none"> ▪ Planned WMR deferred to 2025 – confirm completion; ▪ Street lighting required
Alexander Av – Xante St/Arlington St	Industrial – Local	AC Recon	<ul style="list-style-type: none"> ▪ Planned WMR deferred to 2025 – confirm completion; ▪ Insulate 14 long-side water services; ▪ Neighborhood greenway traffic calming speed-humps.
Selkirk Av – Shaughnessy St/Van Horne St	Collector	AC Recon	<ul style="list-style-type: none"> ▪ Coordinate with NW Hydro Path to be construction 2025/26 including traffic calming; ▪ Street lighting required.
Selkirk Av – Shaughnessy St/Sheppard St	Collector	AC Recon	<ul style="list-style-type: none"> ▪ Coordinate with NW Hydro Path to be construction 2025/26 including traffic calming; ▪ Street lighting required.

Logan Av/Alexander Av – Gwendoline St/Sherbrook St	Alley	AC Recon	Includes all Alleys within the Limits
Wendon By/Channing St – Wendon By/Burrows Av	Alley	PCC Rehab	
Raber Rd/Burrows Av – Dexter St/Albina Wy	Alley	AC Resurface	All Alleys within the Limits excluding alleys contained within Parashin Bay
TOTAL PROJECT BUDGET			\$6.6 million