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NOTES:
1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST

EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.
2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES

AT ALL TIMES UNLESS  NOTED BY THE CONTRACT ADMINISTRATOR. ANY DISRUPTION TO BE
APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. CONTRACTOR TO MAINTAIN ONE SIDEWALK AT ALL TIMES ON ARLINGTON STREET AND ONE
EAST-WEST AND ONE NORTH-SOUTH PEDESTRIAN CROSSING AT ALL INTERSECTIONS AT ALL
TIMES.

4. PROPERLY EQUIPPED FLAG PERSONS ARE REQUIRED WHEN MOVING ANY CONSTRUCTION
VEHICLES INTO OR OUT OF TRAFFIC.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS
RESPONSIBLE FOR TRAFFIC CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH
INCLUDES POSTING PARKING RESTRICTIONS FOR CONSTRUCTION ACCESS.

6. TYPICAL SPACING BETWEEN POLYPOSTS IS 9.0m.
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