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RECONSTRUCTION BROADWAY TO ST MARY AVENUE
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Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

TRAFFIC NOTES:

1. CONSTRUCTION ALLOWANCE TO BE MAINTAINED WITH 1.5m TEMPORARY BUFFER

LANE AND 4.5m VEHICLE TRAFFIC LANE.

2. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

3. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.
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CONTRACTOR TO INSTALL AND MAINTAIN

PROPER ADVANCED WARNING AND LANE

CLOSURE FOR EACH STAGE

CONTRACTOR TO CLOSE GUTTER LANE TO MAINTAIN

PEDESTRIAN CROSSINGS AT ALL TIMES, CONTRACTOR

TO UTILIZE PEDESTRIAN CHANNELIZATION BARRIER

FOR CORRIDOR AND TEMPORARY ASPHALT RAMPS

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.
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CONTRACTOR
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GUTTER LANE FOR
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PEDESTRIAN TRAFFIC

REMOVE

SIDEWALK

POLY

POST

TEMPORARY

RAMP

SNOW

FENCE

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES INTO

OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL TRAFFIC CONTROL SIGNAGE, REGULATORY SIGNAGE TO BE

INSTALLED BY CITY OF WINNIPEG TRAFFIC SERVICES
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AND REPLACE

MANHOLE RISERS TO

1.2m

MH20012921- REMOVE

AND REPLACE

MANHOLE

ABANDON MANHOLE

MH20012916 - REMOVE

AND REPLACE

MANHOLE RISERS TO

0.35m

MH20012918- REMOVE AND REPLACE

MANHOLE RISERS TO 1.4m AND

REPLACE BENCHING

MH20014037- REMOVE

AND REPLACE

MANHOLE RISERS TO

0.45m

MH20014079- REMOVE AND

REPLACE MANHOLE (FLUSH

TANK) WITH NEW MANHOLE

MA70023001- INSPECT

SEWER DURING

CONSTRUCTION AND

REPAIR IF DAMAGED

MH20014061- REMOVE AND

REPLACE MANHOLE RISERS TO

1.3m AND GROUT BENCHING
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