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Scale 1:500

PLAN - STAGE 2, 3 & 4

Scale 1:500

LEGEND

STAGE 2,3,4 - TRAFFIC

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE

LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY

STREETS.

2. CONTRACTOR TO MAINTAIN VEHICULAR ACCESS TO ALL SIDE STREETS AND PRIVATE

PROPERTIES AT ALL TIMES (INCLUDING LEFT TURNS UNLESS SHOWN ON THE

DRAWINGS), ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR

AND CONTRACTOR TO ADVISE OWNER.

3. ALL EAST SIDE SIDEWALK WORK IN STAGES 2, 3 & 4 TO BE COMPLETED IN JULY AND

AUGUST, MAINTAIN PEDESTRIAN PASSAGE ON EAST SIDE AT ALL OTHER TIMES.

4. SNOW FENCE TO BE INSTALLED ALONG FULL LENGTH OF WEST SIDE WIDENING AND

FULL LENGTH OF EAST SIDE WORK FROM ELIZABETH ROAD TO ST. CATHERINE

STREET.

5. CONTRACTOR TO RESTRICT PARKING ON ARCHIBALD STREET WHERE REQUIRED.
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