/ /
/ /
/ / &
/ / £ PLACE TEMPORARY OVERLAY
5009 2 MARKERS TO SEPARATE TRAFFIC
/ fsor S FROM STA. 0+420 TO STA. 1+300
T~ 3(0 739 735 731 727 723
759 755 751 S A /
/7 o / / /] 7 BUS STOP
/7 A . 02 e g/
—— = — 7‘ — — — > — — — > \’ J IGN \-I!
1SIGN : ‘ .
| I — 1 gy S S N P E—] S S A S [ e T
i | S — f——— y ——1 [ [~
(@) | 1 POCKS ey 1
L
z
I
5 1
'E 1' TGN \\ /_"7 1 /O\) > . . ..
“|= | ) Iy IPEG TRANKSFI%L%@ I ‘
— WINN — —
= = ZZ MAINTAIN STOP DURING B o
o @ @ | A STAGE 2/3/4 . o e \ |
! o e @ P Lo0s N % 1009 |
| ! ARCHIBALD STREET™ | 2009 L
} ¢ CONTRACTOR TO COORDINATE / ‘ ’ REMOVE EXISTING CURB AND CONSTRUCT : 3
H AND APPROACH WITH OWNER TO / \ ‘ SUB-BASE AND SEPARATION/FILTRATION & /
‘ —— ‘ MYV SNNN L el ACCOMMODATE DELIVERIES TO PRQPERTY / :r‘ ’ i GEOTEXTILE FABRIC . J
’ ’ ‘ / ’ / I | ‘ /
/ ' / ‘ ‘ /
750 ; 1 ‘ ‘ /
‘ [ \ B ! 1 KEN'S CARPETS | 1 ’ ' . /
Scale 1:500
/
// /
/ i~
/ / D:to
/ / / g
#UROPEANGLASS / )DLASSI FIRE / / a[ft)
// / / [/
/
~/ [ / \ ~ BUS STOP
g 7 > g) o i
***** €3
= - RN
2 - |
= 45m TAPER 35m N
T T T T T T T T TN S - - :
: NE. 1 & %@\ i‘ﬁ W ll /
) { 3 — i
VINNIPEG TRANSIT T c} ® : . PLACE "SIDEWALK CLOSED/TROTTIER
WINNIPEG TRANSIT TOdy s "
RELOCATE BUS STOP fso CONTRACTOR TO RELOCATE FERME" SIGN DURING STAGE 2,3 & 4
DURING STAGE 2 L [ TRAFFIC DETOUR TO SOUTH OF CONSTRUCTION IN JULY AND AUGUST
FORT GARRY CURLING CLUB
ARCHIBALD STREET CONTRACTOR TO TEMPORARILY APPROACH FOLLOWING ARCHIBALD STREET
M~ RELOCATE TRAFFIC CONTROL TO COMPLETION OF STAGE 2
“REMOVE EXISTING CURB AND | " ACCOMMODATE FUEL DELIVERY CONCRETE PAVEMENT
| CONSTRUCT TEMPORARY WIDENING OUT To co-op SSVLJHTEHNA;éDgSQEB / / ‘
OF 300mm - 50mm SUB-BASE AND . |
SEPARATION/FILTRATION GEOTEXTILE ’ \
FABRIC |
i — r
Scale 1:500
NOTES:

1.

MATCHLINE

ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE
LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS.

CONTRACTOR TO MAINTAIN VEHICULAR ACCESS TO ALL SIDE STREETS AND PRIVATE
PROPERTIES AT ALL TIMES (INCLUDING LEFT TURNS UNLESS SHOWN ON THE
DRAWINGS), ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR
AND CONTRACTOR TO ADVISE OWNER.

ALL EAST SIDE SIDEWALK WORK IN STAGES 2, 3 & 4 TO BE COMPLETED IN JULY AND
AUGUST, MAINTAIN PEDESTRIAN PASSAGE ON EAST SIDE AT ALL OTHER TIMES.
SNOW FENCE TO BE INSTALLED ALONG FULL LENGTH OF WEST SIDE WIDENING AND
FULL LENGTH OF EAST SIDE WORK FROM ELIZABETH ROAD TO ST. CATHERINE
STREET.

STAGE 3 PAVEMENT REMOVAL AND EXCAVATION IS PERMITTED TO COMMENCE ANY
TIME AFTER STAGE 2 EXCAVATION HAS COMMENCED.

STAGE 4 IS NOT PERMITTED TO COMMENCE UNTIL JULY 1, 2021.

CONTRACTOR IS PERMITTED TO EXCAVATE THROUGH APPROACHES, PROVIDED
THEY MAINTAIN VEHICULAR ACCESS WITH TEMPORARY GRAVEL RAMPS.
CONTRACTOR TO RESTRICT PARKING ON ARCHIBALD STREET WHERE REQUIRED.
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