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NOTES:

1.  ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE
LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS.

CONTRACTOR TO MAINTAIN VEHICULAR ACCESS TO ALL SIDE STREETS AND PRIVATE
PROPERTIES AT ALL TIMES (INCLUDING LEFT TURNS UNLESS SHOWN ON THE
DRAWINGS), ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR
AND CONTRACTOR TO ADVISE OWNER.

ALL EAST SIDE SIDEWALK WORK IN STAGES 2, 3 &4 TO BE COMPLETED IN JULY AND
AUGUST, MAINTAIN PEDESTRIAN PASSAGE ON EAST SIDE AT ALL OTHER TIMES.
SNOW FENCE TO BE INSTALLED ALONG FULL LENGTH OF WEST SIDE WIDENING AND
FULL LENGTH OF EAST SIDE WORK FROM ELIZABETH ROAD TO ST. CATHERINE
STREET.

CONTRACTOR IS PERMITTED TO EXCAVATE THROUGH APPROACHES, PROVIDED
THEY MAINTAIN VEHICULAR ACCESS WITH TEMPORARY GRAVEL RAMPS.
CONTRACTOR TO RESTRICT PARKING ON ARCHIBALD STREET WHERE REQUIRED.
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