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UNDERGROUND STRUCTURES

LOCATION APPROVED

BEFORE  PROCEEDING  WITH  CONSTRUCTION.

OBTAINED  FROM  THE  INDIVIDUAL  UTILITIES

LOCATION  OF  ALL  SERVICES  MUST  BE

CONFIRMATION  OF  EXISTENCE  AND  EXACT

THAT  THE  GIVEN  LOCATIONS  ARE  EXACT.

THAT  ALL  EXISTING  UTILITIES  ARE  SHOWN  OR

AVAILABLE  BUT  NO  GUARANTEE  IS  GIVEN

SHOWN  ARE  BASED  ON  THE  BEST  INFORMATION

LOCATION  OF  UNDERGROUND  STRUCTURES  AS

COMMITTEE

NOTE:

DATE

ELEV.

B.M.

Winnipeg

BYDATE DATE

VERTICAL:

HOR. SCALE:

BY

DRAWN

DESIGNED

BY

DATE

CONSULTANT DRAWING N0.

ENGINEER'S SEAL

CONSTRUCTION:

RELEASED FOR

BY

APPROVED

BY

CHECKED

CAD FILE DRAWING NUMBER

SHEET                  OF

CITY DRAWING NUMBER

www.stantec.com
500 - 311 Portage Avenue, Winnipeg MB Canada

0 ISSUED FOR TENDER 22.01.06 K.W.R.

U:
\1

13
70

80
20

\0
30

0_
d

ra
w

in
g\

03
02

_s
he

et
_f

ile
s\

02
_c

iv
il\

Te
nd

er
2\

08
02

0c
-7

20
-9

32
.d

w
g

20
22

/0
1/

04
 9

:0
6 

A
M

 B
y:

 K
om

le
no

vi
c,

 V
as

ko

T.G.

A.M.
K.W.R.

1:250

2021/02/16

K.W.R.

 

2022 CONSTRUCTION - STAGE 4
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PROPOSEDEXISTING LEGEND-PLAN EXISTING

WASTE WATER SEWER

LAND DRAINAGE SEWER

250 WWS

300 LDS

CURB INLET/CATCH PIT

CULVERT

GAS

CATCH BASIN

MANHOLE

150 WM

WATERMAIN

HYDRANT

VALVE

250 WWS

300 LDS

(31.334)

150 WM

LEGEND-PROFILEEXISTINGLEGEND-PLAN PROPOSED

32.231

SURVEY BAR

PROPERTY LINE

DITCH

ELEVATION

SIDEWALK

ASPHALT

HYDRO

CONCRETE

M.T.S.

PROPOSED

SIDEWALK RAMP

MILL JOINT

TRANSIT STOP

Stantec Consulting Ltd.
Certificate of Authorization

No. 1301

MANITOBA

GEOSCIENTISTS

ENGINEERS

MISCELLANEOUS DETAILS

STAFFORD STREET

xx / 932

LEGEND

2022 CONSTRUCTION STAGE 4 LIMITS

2022 CONSTRUCTION STAGE 4 A LIMITS

TEMPORARILY CLOSED TRANSIT STOP

TEMPORARY TRANSIT STOP

TRAFFIC FLOW

LANE CLOSED TO TRAFFIC

                     PEDESTRIAN AND CYCLIST FLOW (AS APPLICABLE)

X

T

NOTES

1. LEFT TURNS AND THROUGH TRAFFIC

TO BE MAINTAINED AT WARSAW AVE.

2. SHORT TERM CLOSURES FOR

EXCAVATION, BASE WORKS AND

PAVING WILL BE PERMITTED.

3. TRAFFIC MAY BE MAINTAINED ON

GRANULAR SURFACE.

4. PEDESTRIAN AND CYCLIST

CROSSING TO BE MAINTAINED ON

ONE SIDE OF WARSAW AVE AT ALL

TIMES.

2022 CONSTRUCTION - WARSAW AVE STAGE 4

SCALE 1:250

2022 CONSTRUCTION - CORYDON AVE STAGE 4

SCALE 1:250

NOTES

1. NORTHBOUND LEFT TURNS TO BE

MAINTAINED AT CORYDON AVE.

2. TEMPORARY SIGNAL WORKS TO BE

COMPLETED BY OTHERS.
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