
REMOVE EXISTING MONOLITHIC SPLASH STRIP

PLACE 300mm - 50mm GRANULAR B SUB BASE &

75mm ASPHALT PAVEMENT TYPE 1A C/W

SEPARATION/FILTRATION FABRIC

REMOVE EXISTING CONCRETE BARRIER CURB AND SIDEWALK

PLACE 300mm - 50mm GRANULAR B SUB BASE & 75mm ASPHALT

PAVEMENT TYPE 1A C/W SEPARATION/FILTRATION FABRIC

PLACE CONSTRUCTION FENCING ALONG

PROPOSED CONSTRUCTION LIMITS

PLACE CONSTRUCTION FENCING ALONG

PROPOSED CONSTRUCTION LIMITS

ROAD CLOSED SIGNS BY U OF M CONTRACTOR FOR

 UNIVERSITY CRESCENT SOUTH OF DAFOE ROAD
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CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCE

WARNING AND LANE CLOSURE FOR

EACH STAGE UPSTREAM OF

CHANCELLOR MATHESON
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MAINTAIN NORTH-SOUTH

PEDESTRIAN ACCESS AT ALL TIMES
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U N I V E R S I T Y    C R E S C E N T

CONTRACTOR TO REMOVE EXISTING LANE DESIGNATION

SIGNS AND REINSTALL AT COMPLETION OF CONSTRUCTION

MAINTAIN PEDESTRIAN CORRIDOR AT ALL TIMES EXCEPT WHEN

REQUIRED FOR EXCAVATION/PAVING/SIDEWALK CONSTRUCTION.

MAINTAIN PEDESTRIAN CORRIDOR WHEN NORTHWEST QUADRANT

OF CHANCELLOR MATHESON INTERSECTION IS CLOSED DURING STAGE 1A.

DURING STAGE 1A, PLACE SIGN

'PEDESTRIAN CROSSINGS CLOSED

USE PEDESTRIAN CORRIDOR TO NORTH'

DURING STAGE 1B, PLACE SIGN

'PEDESTRIAN CROSSINGS CLOSED

USE DAFOE ROAD'

DURING STAGE 1A, PLACE SIGN

'PEDESTRIAN CROSSING CLOSED

USE PEDESTRIAN CORRIDOR TO NORTH'

DURING STAGE 1B, PLACE SIGN

'PEDESTRIAN CROSSING CLOSED

USE DAFOE ROAD'

CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCE

WARNING SIGNAGE FOR EACH

STAGE IN ADVANCE OF EAST AND

WEST SIDES OF DAFOE ROAD

EASTBOUND RIGHT TURN LANE TO BE

CLOSED DURING STAGE 1A AND 1B

RELOCATE TRANSIT STOP TO NORTHBOUND MEDIAN

PROVIDE GRAVEL LOADING/UNLOADING SURFACE
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NEW TRAFFIC SIGNALS TO BE INSTALLED AND

OPERATIONAL FOR START OF STAGE 2A

OVER EXCAVATE PAST STAGE 1A AND 1B LIMITS AND CONSTRUCT TEMPORARY

ASPHALT RAMP TO EXISTING PAVEMENT PRIOR TO STAGE 2

STOP

S
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DAFOE ROAD INTERSECTION TO REMAIN SIGNALIZED

DURING STAGE 1A AND 1B

TRAFFIC SIGNALS TO ADJUST HEADS AS REQUIRED TO

MAINTAIN 2-WAY TRAFFIC ON EAST SIDE OF UNIVERSITY CRESCENT

MAINTAIN EAST-WEST PEDESTRIAN

CROSSING AT DAFOE ROAD

TRAFFIC SIGNALS TO INSTALL FLASHING LIGHTS ON

NORTH SIDE OF PEDESTRIAN CORRIDOR HEADS

MEDIAN DETOUR TO PINNACLE LOT

TO BE OPEN FOR IG FIELD EVENTS

PROVIDE ACCESS THROUGH SOUTHBOUND CONSTRUCTION

PLACE 300mm - 50mm GRANULAR B SUB BASE & 75mm ASPHALT

PAVEMENT TYPE 1A C/W SEPARATION/FILTRATION FABRIC

PROVIDE CHANNELIZED NORTH-SOUTH PEDESTRIAN

CROSSING DURING STAGE 1 FOR EVENTS AT IG FIELD

UNIVERSITY CRESCENT TO BE CLOSED TO NORTHBOUND TRAFFIC FROM NORTH SIDE

OF CHANCELLOR MATHESON ROAD TO SOUTH SIDE OF

DYSART ROAD DURING WINNIPEG BLUE BOMBER FOOTBALL GAMES

REMOVE EXISTING CONCRETE BARRIER CURB

PLACE 300mm - 50mm GRANULAR B SUB BASE &

75mm ASPHALT PAVEMENT TYPE 1A

C/W SEPARATION/FILTRATION FABRIC

PLACE CONSTRUCTION FENCING ALONG

PROPOSED CONSTRUCTION LIMITS

MAINTAIN WESTBOUND TRANSIT BUS ACCESS TO STADIUM STATION  AT ALL TIMES

EXCEPT DURING EXCAVATION, PLACEMENT OF SUB-BASE/BASE MATERIALS

AND CONCRETE PAVING AT THIS LOCATION.

PROVIDE TEMPORARY GRAVEL RAMPS TO MAINTAIN TRANSIT BUS ACCESS.

EASTBOUND TRANSIT BUSES ON BOHEMIER TRAIL TO BE REROUTED

DURING STAGE 1A AND 1B.
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MAINTAIN PEDESTRIAN/CYCLIST ACCESS AT ALL TIMES

PLACE BIKE LANE AND SIDEWALK CLOSED SIGNAGE

U N I V E R S I T Y     C R E S C E N T
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MAINTAIN LEFT TURN

FOR TRANSIT BUSES

MAINTAIN TRANSIT STOP

SIFTON INTERSECTION TO REMAIN SIGNALIZED

DURING STAGE 1A AND 1B

TRAFFIC SIGNALS TO ADJUST HEADS AS REQUIRED TO

MAINTAIN 2-WAY TRAFFIC ON ONE SIDE OF UNIVERSITY CRESCENT
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PLACE BIKE LANE AND

SIDEWALK CLOSED SIGNAGE

CONSTRUCT ASPHALT RAMP FOLLOWING COMPLETION

OF STAGE 1 TO ALLOW FOR STAGE 2 TRAFFIC
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LEAVE SECTION OF CURB OUT TO

ALLOW FOR CONSTRUCTION OF

MEDIAN DETOUR IN STAGE 2A
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CONTRACTOR TO PROVIDE STAFF TO RELOCATE TRAFFIC

CONTROL DEVICES TO ALLOW FOR TWO LANES OF

SOUTHBOUND TRAFFIC TO DYSART ROAD FOR 1.5 HOURS

PRIOR TO WINNIPEG BLUE BOMBER GAMES TO 1 HOUR

AFTER KICKOFF (REMOVE CURB AND CONSTRUCT

TEMPORARY GRAVEL DETOUR IMMEDIATELY SOUTH OF

SIFTON ROAD TO ACCOMMODATE SECOND LANE OF

SOUTHBOUND TRAFFIC)

PROVIDE ONE LANE ON SIFTON ROAD TO TURN RIGHT FROM

1.5 HOURS PRIOR TO GAME TO END OF GAME

PROVIDE TWO LANES ON SIFTON ROAD TO TURN RIGHT

UPON COMPLETION OF GAME

RESTORE ALL TRAFFIC CONTROL DEVICES 1 HOUR

FOLLOWING GAME

NORTHBOUND AND SOUTHBOUND TRANSIT SERVICE TO

BE MAINTAINED BY OTHERS FROM CHANCELLOR

MATHESON ROAD TO SIFTON ROAD FROM 1.5 HOURS

PRIOR TO GAME TO 1 HOUR FOLLOWING GAME

A

CT-01

01

BC

N

CUNNINGHAM

R. T.

Member

24711

Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

ENGINEER'S SEAL

ELEV.

B.M.

ORIGINAL SIGNED BY:

NO. REVISIONS DATE BY

DRAWN

BY

HOR. SCALE:

VERTICAL:

DATE

DESIGNED

BY BY

CHECKED

BY

APPROVED

CONSULTANT DRAWING NO.

SHEET                 OF

CITY DRAWING NUMBER

T H E  C I T Y  O F  W I N N I P E G 

ENGINEERING DIVISION

PUBLIC  WORKS  DEPARTMENTWinnipeg

10

UNIVERSITY CRESCENT

2021 REGIONAL STREET RENEWAL PROGRAM

05/17/2021

NA

AS SHOWN

A
ISSUED FOR REVIEW 05/17/21 BC

BCBC

JT

CONCRETE PAVEMENT RECONSTRUCTION

TRAFFIC DETOUR STAGES 1A & 1B
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STAGE 1A

STAGE 1B

PLAN - TRAFFIC DETOUR STAGE 1A

Scale 1:750

PLAN - TRAFFIC DETOUR STAGE 1

Scale 1:750

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE

LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE

APPROACHES AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT

ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS ARE REQUIRED WHEN MOVING ANY

CONSTRUCTION VEHICLES INTO OR OUT OF TRAFFIC.

4. CONTRACTOR TO INSTALL AND MAINTAIN TRAFFIC CONTROL SIGNAGE, INCLUDING

REGULATORY SIGNAGE.

5. CONTRACTOR TO SUPPLY FLAGPERSONS BETWEEN THE HOURS OF 8:00am - 9:15am AND

3:30pm - 4:45pm AT CHANCELLOR MATHESON ROAD AND DYSART ROAD INTERSECTIONS

TO MAINTAIN CONSISTENT FLOW OF TRAFFIC FOR MINI UNIVERSITY DROPOFF AND

PICKUP (JULY AND AUGUST).

PRELIMINARY

NOT FOR CONSTRUCTION

Date: 2021/05/28

74M574 - Tblt. in W. wall of Conc. parking garage of

No. 77 University Cres. E. of Pembina Hwy., 0.9 m N.

of S.W. cor. of garage, & 2.6 m below recreation

deck.

ELEVATION: 234.128

RC

0
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