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MATCHLINE - C

PHASE 1 - STAGE 3 NOTES:

APPROXIMATE SCHEDULE:

SUMMER/FALL 2022

MAJOR CONSTRUCTION ACTIVITIES:

SOUTHBOUND CURB LANE, BIKE LANE AND SIDEWALK
REHABILITATION

PAVEMENT REHABILITATION (JOINT AND SLAB REPAIRS)
BUS STOPS

BIKE MEDIANS AND CURBS

FIRST LIFT (SCRATCH) OF ASPHALT

TRAFFIC AND PEDESTRIAN CONTROL:

NO MAJOR CLOSURES OF NORTHBOUND LANES
MAINTAIN TWO SOUTHBOUND LANES ON WEEKDAY
PEAK PERIODS FROM 15:30 - 17:30 AND AT LEAST ONE
SOUTHBOUND LANE AT ALL OTHER TIMES

MAINTAIN EAST BOULEVARD SIDEWALK

MAINTAIN TWO McGILLIVRAY WESTBOUND LEFT TURN
LANES ON WEEKDAY PEAK PERIODS FROM 07:00 - 09:00
AND AT LEAST ONE LEFT TURN LANE AT ALL OTHER
TIMES

MAINTAIN PEDESTRIAN ACCESS BETWEEN MULTI-USE
PATH ALONG SOUTH BOULEVARD OF McGILLIVRAY AND
WALLER AVENUE CROSSING OF PEMBINA HIGHWAY AT
ALL TIMES (STAGE SIDEWALK AND ROAD WORKS TO
PROVIDE DELINEATED PATH)

STAGGER CLOSURE OF WEST BOULEVARD SIDEWALK
SUCH THAT STRETCHES BETWEEN SIGNALIZED
INTERSECTIONS ARE NOT CONTINUOUS (ie. CHEVRIER
TO CLARENCE CAN NOT BE CLOSED SIMULTANEOUSLY
WITH CLARENCE TO WALLER)
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