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TEMPORARY ROADWAY CONSTRUCTION = REFLECTORIZED LIGHT BARRICADE (TC-64A)
PERMANENT ROADWAY CONSTRUCTION —_— VEHICULAR TRAFFIC
PERMANENT SIDEWALK/MUP CONSTRUCTION ¢ > PEDESTRIAN TRAFFIC
TALL CONE <
o ONE-WAY CYCLIST TRAFFIC
CHANNELIZATION BARREL (TC-63)
SIGNALIZED
INTERSECTION

PHASE 1 - STAGE 3 NOTES:

APPROXIMATE SCHEDULE:

SUMMER/FALL 2022

MAJOR CONSTRUCTION ACTIVITIES:

SOUTHBOUND CURB LANE, BIKE LANE AND SIDEWALK
REHABILITATION

PAVEMENT REHABILITATION (JOINT AND SLAB REPAIRS)
BUS STOPS

BIKE MEDIANS AND CURBS

FIRST LIFT (SCRATCH) OF ASPHALT

TRAFFIC AND PEDESTRIAN CONTROL:

NO MAJOR CLOSURES OF NORTHBOUND LANES
MAINTAIN TWO SOUTHBOUND LANES ON WEEKDAY
PEAK PERIODS FROM 15:30 - 17:30 AND AT LEAST ONE
SOUTHBOUND LANE AT ALL OTHER TIMES

MAINTAIN EAST BOULEVARD SIDEWALK

MAINTAIN TWO McGILLIVRAY WESTBOUND LEFT TURN
LANES ON WEEKDAY PEAK PERIODS FROM 07:00 - 09:00
AND AT LEAST ONE LEFT TURN LANE AT ALL OTHER
TIMES

MAINTAIN PEDESTRIAN ACCESS BETWEEN MULTI-USE
PATH ALONG SOUTH BOULEVARD OF McGILLIVRAY AND
WALLER AVENUE CROSSING OF PEMBINA HIGHWAY AT
ALL TIMES (STAGE SIDEWALK AND ROAD WORKS TO
PROVIDE DELINEATED PATH)

STAGGER CLOSURE OF WEST BOULEVARD SIDEWALK
SUCH THAT STRETCHES BETWEEN SIGNALIZED
INTERSECTIONS ARE NOT CONTINUOUS (ie. CHEVRIER
TO CLARENCE CAN NOT BE CLOSED SIMULTANEOUSLY
WITH CLARENCE TO WALLER)

WEST AREA FOR PEDESTRIANS DURING EAST
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PRELIMINARY ONLY
NOT FOR CONSTRUCTION

UNDERGROUND STRUCTURES

SUPV. U/G STRUCTURES DATE

LOCATION_ OF UNDERGROUND STRUCTURES AS
SHOWN ARE BASED ON THE BEST INFORMATION
AVAILABLE. BUT NO_GUARANTEE IS GIVEN
THAT ALL EXISTING UTILITIES ARE SHOWN OR
THAT THE _GIVEN LOCATIONS ARE EXACT.
CONFIRMATION OF EXISTENCE AND EXACT
LOCATION OF ALL SERVICES MUST BE
OBTAINED FROM THE INDIVIDUAL UTILITIES
BEFORE PROCEEDING WITH CONSTRUCTION.
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