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Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

WORK AREA

LEGEND

TRAFFIC PEDESTRIAN

TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.

SIDEWALK CONSTRUCTION

CONTRACTOR

TO PLACE

1.5M TEMP.

WORKING

BRIDGES

TO MAINTAIN

ACCESS TO

BUSINESSES

UTILIZE CONSTRUCTED

GUTTER LANE FOR

LONGITUDINAL

PEDESTRIAN TRAFFIC

REMOVE

SIDEWALK

POLY

POST

TEMPORARY

RAMP

SNOW

FENCE

PLAN - STAGE 1
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REPAIR LEAD 3.7 TO 6.2

FROM CB

MH20014446 - GROUT

REPAIR BENCHING

REPAIR LEAD 2.5 TO 5.0

FROM CB

MH20014448 REPLACE

BENCHING

MH20014194 - REPLACE

RISER TO 0.45m

CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCED WARNING

AND LANE CLOSURE FOR EACH STAGE

UPSTREAM OF ST MARY

STAGE INTERSECTION CONCRETE

REPAIRS TO MAINTAIN TWO LANES OF

TRAFFIC AND TURNING MOVEMENTS AT

ALL TIMES

REPAIR LEAD 0 TO 1.5m

FROM CB

MILL EXISTING ASPHALT IN

INTERSECTIONS NO MORE THAN 72

HOURS PRIOR TO ASPHALT PAVING

STAGE INTERSECTION CONCRETE

REPAIRS TO MAINTAIN TWO LANES OF

TRAFFIC AND TURNING MOVEMENTS AT

ALL TIMES.

MAINTAIN BOTH DIRECTIONS OF BUS

TRAFFIC DURING CONCRETE REPAIRS

IN GRAHAM AVENUE INTERSECTION

MAINTAIN EAST/WEST PEDESTRIAN

CROSSING ON SOUTH SIDE OF GRAHAM

AVENUE AT ALL TIMES

CONTRACTOR TO INSTALL AND MAINTAIN PROPER

ADVANCED WARNING AND LANE CLOSURE FOR

EACH STAGE UPSTREAM OF GRAHAM AVENUE

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES INTO

OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC

CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH INCLUDES POSTING PARKING RESTRICTIONS FOR

CONSTRUCTION ACCESS.
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SIDEWALK TO BE CLOSED DURING

INSTALLATIONS OF BOLLARDS

SEE CT-25 FOR ADDITIONAL

BOLLARD DETAILS

MAINTAIN
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