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CONTRACTOR ALLOWED OFF PEAK LANE CLOSURE

IN CENTRE LANE DURING CONCRETE PLACEMENT.

STAGE CONTRUCTION TO LIMIT

AMOUNT OF TIME ACCESS TO

PARKADE DISRUPTED

STAGE CONTRUCTION TO MAINTAIN

EGRESS FOR 1 HALF OF PARKADE

APPROACH AT ALL TIMES

CONTRACTOR ALLOWED OFF PEAK LANE CLOSURE

IN CENTRE LANE DURING CONCRETE PLACEMENT.
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Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

WORK AREA

LEGEND

TRAFFIC PEDESTRIAN

TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.
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MH20014272 - REPLACE

RISER TO 0.7m AND

GROUT REPAIR BENCHING

MH20014368 - REPLACE

RISER TO 0.7m

MH20014296 - REPLACE

RISER TO 0.8m AND

GROUT AROUND PIPE

CONNECTIONS IN BASE

ISSUED FOR TENDER TLF

2021/12/20

0

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES INTO

OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC

CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH INCLUDES POSTING PARKING RESTRICTIONS FOR

CONSTRUCTION ACCESS.

6.25m PAVEMENT CONSTRUCTION AREA

WITH 1.0m CONSTRUCTION ALLOWANCE

3.35m TRAFFIC

3.50m TRAFFIC

6.25m PAVEMENT CONSTRUCTION AREA

WITH 1.0m CONSTRUCTION ALLOWANCE

3.35m TRAFFIC

3.50m TRAFFIC

MAINTAIN ACCESS TO

BUS STOP AT ALL

TIMES (TYP.)

MAINTAIN ACCESS TO

BUS STOP AT ALL

TIMES (TYP.)

MAINTAIN

PEDESTRIAN ACCESS

AT ALL TIMES(TYP.)

STAGE CONSTRUCTION TO MAINTAIN

PEDESTRIAN CROSSING AT ALL TIMES USING

PEDESTRIAN CHANNELIZATION BARRICADES

MAINTAIN 1.5M PEDESTRAIN ACCESS AT ALL TIMES ON

SIDEWALK OR NEWLY CONSTRUCTED ROADWAY,

CONTRACTOR TO MAINTAIN SNOW FENCE WHEN

PEDESTRIAN WALKWAY IS ADJACENT TO EXCAVATION (TYP.)

MAINTAIN 1.5M PEDESTRAIN ACCESS AT ALL TIMES ON

SIDEWALK OR NEWLY CONSTRUCTED ROADWAY,

CONTRACTOR TO MAINTAIN SNOW FENCE WHEN

PEDESTRIAN WALKWAY IS ADJACENT TO EXCAVATION (TYP.)
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