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STAGE 2

RECONSTRUCTION - STATION 1+130 TO NOTRE DAME AVENUE

CONSTRUCTION STAGING - SMITH STREET
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PAVEMENT RENEWALS

2022 DOWNTOWN STREET

ISSUED FOR REVIEW TLFA

TLF

Certificate of Authorization

AECOM Canada Ltd.

No. 4671       Date:_____________

WORK AREA

LEGEND

TRAFFIC PEDESTRIAN

TRAFFIC NOTES:

1. CONTRACTOR TO MAINTAIN PEDESTRIAN ACCESS TO BUSINESSES AT ALL TIMES.

2. CONTRACTOR TO RELOCATE EXISTING BICYCLE LANE DETOUR SIGNS AS REQUIRED.

PEDESTRIAN ACCESS DURING

N.T.S.

EXIST.

BLDG.

SIDEWALK CONSTRUCTION

CONTRACTOR

TO PLACE

1.5M TEMP.

WORKING

BRIDGES

TO MAINTAIN

ACCESS TO

BUSINESSES

UTILIZE CONSTRUCTED

GUTTER LANE FOR

LONGITUDINAL
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PLAN - STAGE 2
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REPAIR LEAD 3.0m TO

4.0m FROM CB

CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCED WARNING

AND LANE CLOSURE FOR EACH STAGE

UPSTREAM OF ELLICE AVENUE

INSPECT DRAINAGE

CONNECTION PIPE,

REPAIR IF REQUIRED

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE  LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS WILL BE REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLES INTO

OR OUT OF TRAFFIC

4. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDESTREET INTERSECTIONS DURING ASPHALT PAVING.

5. CONTRACTOR TO INSTALL AND MAINTAIN ALL REQUIRED SIGNAGE. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC

CONTROL SIGNAGE AND REGULATORY SIGNAGE, WHICH INCLUDES POSTING PARKING RESTRICTIONS FOR

CONSTRUCTION ACCESS.

ISSUED FOR TENDER TLF

2021/12/20

0

6.25m PAVEMENT CONSTRUCTION AREA

WITH 1.0m CONSTRUCTION ALLOWANCE

3.35m TRAFFIC

3.50m TRAFFIC

STAGE CONSTRUCTION TO MAINTAIN

PEDESTRIAN CROSSING AT ALL TIMES

USING PEDESTRIAN CHANNELIZATION
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FINDLAY

MAINTAIN PEDESTRIAN ACCESS AT ALL

TIMES ON SIDEWALK OR NEWLY

CONSTRUCTED ROADWAY (TYP.)

MAINTAIN PEDESTRIAN ACCESS AT ALL

TIMES ON SIDEWALK OR NEWLY

CONSTRUCTED ROADWAY (TYP.)
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