
LEGEND AND NOTES

FIGURE ST-01
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GENERAL NOTES

1. ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE

IN ACCORDANCE WITH THE LATEST EDITION OF THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY

STREETS.

2. CONTRACTOR TO MAINTAIN ONE LANE OF TRAFFIC ON

GRANT AVENUE  AT ALL TIMES.

3. ALL ASPHALT PAVING TO BE COMPLETED DURING OFF

PEAK HOURS TO LIMIT TRAFFIC DISRUPTION. ANY

MODIFICATIONS TO PAVING SCHEDULE TO BE

APPROVED BY THE CONTRACT ADMINISTRATOR AND

PUBLIC WORKS PROJECT MANAGER.

4. THE CONTRACTOR IS ADVISED THAT MATERIAL

DELIVERIES AND CONCRETE POURS MUST OCCUR

DURING OFF PEAK HOURS IN BOTH DIRECTIONS ON

GRANT AVENUE.

5. PROPERLY EQUIPPED FLAG PERSONS WILL BE

REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLE

INTO OR OUT OF TRAFFIC.

6. CONTRACTOR TO HAVE FLAG PERSONS AT ALL SIDE

STREETS UPSTREAM INTERSECTIONS DURING ASPHALT

PAVING.

7. CONTRACTOR TO MAINTAIN LEFT TURNS ON GRANT

AVENUE TO THE MAXIMUM EXTENT POSSIBLE. WHEN

NOT POSSIBLE, INSTALL APPLICABLE SIGNAGE.

8. CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE

STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY

DISRUPTION TO BE APPROVED BY THE CONTRACT

ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE

THE OWNER.

9. CONTRACTOR TO MAINTAIN BUS STOPS AT SHOWN

LOCATIONS. DURING STAGES 2 & 4, CONTRACTOR IS TO

PROVIDE TEMPORARY BUS PLATFORMS WITH A

NON-SLIP SURFACE AND SMOOTH TRANSITION TO

SIDEWALK AS PER FIGURE 19 OF THE MANUAL OF

TEMPORARY TRAFFIC CONTROL ON CITY STREETS AT

NO ADDITIONAL COST TO THE PROJECT.

10. CONTRACTOR TO MAINTAIN PEDESTRIAN CROSSINGS

AT ALL TIMES.  TEMPORARY RAMPS TO BE PROVIDED IF

CROSSING IS UNDER CONSTRUCTION ON GRANT

AVENUE AND ALL SIDE STREET CROSSINGS.

11. DURING STAGES 2 & 4, RENEWAL OF SIDEWALKS ON THE

NORTH BOULEVARD MUST BE COMPLETED PRIOR TO

BEGINNING RENEWAL OF SIDEWALKS ON THE SOUTH

BOULEVARD, OR VICE-VERSA.

12. WHEN COMPLETING PAVEMENT REPAIRS IN MEDIAN

OPENINGS ON GRANT AVENUE, CONTRACTOR TO

MAINTAIN ACCESS AT EVERY SECOND MEDIAN OPENING

FOR TRAFFIC.

13. POSTED SPEED ON GRANT AVENUE - 50 km/hr,

CORRESPONDING DISTANCES TO BE USED FROM THE

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY

STREETS.
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