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CONSTRUCT LANE AT A TIME TO

ALLOW SOUTHBOUND ACCESS OUT

OF THE PARK AT ALL TIMES
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NOTES:

1.

2.

3.

4.

ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST

REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS

CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS

ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN

ACCESS ON ONE SIDE AT ALL TIMES.

WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME WITH TRAFFIC TO BE

MAINTAINED IN BOTH DIRECTIONS. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC

WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.

PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
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