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GENERAL NOTES

1. ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE
IN ACCORDANCE WITH THE LATEST EDITION OF THE
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS.

2. CONTRACTOR TO MAINTAIN 1 LANE OF TRAFFIC ON
INKSTER BLVD AT ALL TIMES IN REHAB SECTIONS.

3. ALL ASPHALT PAVING TO BE COMPLETED DURING OFF
PEAK HOURS TO LIMIT TRAFFIC DISRUPTION. ANY
MODIFICATIONS TO PAVING SCHEDULE TO BE
APPROVED BY THE CONTRACT ADMINISTRATOR AND
PUBLIC WORKS PROJECT MANAGER.

4. THE CONTRACTOR IS ADVISED THAT MATERIAL
DELIVERIES AND CONCRETE POURS MUST OCCUR IN
OFF PEAK HOURS IN BOTH DIRECTIONS.

5. PROPERLY EQUIPPED FLAG PERSONS WILL BE
REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLE
INTO OR OUT OF TRAFFIC.

6. CONTRACTOR TO HAVE FLAG PERSON SIGNS AT ALL
SIDE STREET UPSTREAM INTERSECTIONS DURING
ASPHALT PAVING.

7. CONTRACTOR TO MAINTAIN LEFT TURNS ON INKSTER
BLVD TO THE MAXIMUM EXTENT POSSIBLE. WHERE NOT
POSSIBLE INSTALL APPLICABLE SIGNAGE.

8. CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE
STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY
DISRUPTION TO BE APPROVED BY THE CONTRACT
ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE
THE OWNER.

9. MAINTAIN BUS STOPS AT CURRENT LOCATIONS. DURING
STAGES 1 & 2, CONTRACTOR IS TO PROVIDE
TEMPORARY BUS PLATFORMS WITH A NON-SLIP
SURFACE AND SMOOTH TRANSITION TO SIDEWALK AS
PER FIGURE 19 OF THE MANUAL OF TEMPORARY
TRAFFIC CONTROL ON CITY STREETS AT NO ADDITIONAL
COST TO THE PROJECT.

10. MAINTAIN PEDESTRIAN CROSSINGS AT ALL TIMES.
TEMPORARY RAMPS TO BE PROVIDED IF CROSSING IS
UNDER CONSTRUCTION ON INKSTER BLVD AND ALL SIDE
STREET CROSSINGS.

11. POSTED SPEED ON INKSTER BLVD - 60 km/h IN
REHABILITATION SECTIONS AND 50 km/h IN
RECONSTRUCTION SECTIONS, CORRESPONDING
DISTANCES TO BE USED FROM THE MANUAL OF
TEMPORARY TRAFFIC CONTROL ON CITY STREETS.
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