
CITY OF WINNIPEG
INKSTER BOULEVARD RENEWAL PROGRAM

SHEPPARD STREET TO MAIN STREET
RECONSTRUCTION/REHABILITATION

TRAFFIC SIGNAGE
ISSUED FOR TENDER LEGEND AND NOTES

FIGURE ST-01
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CHANNELIZATION BARREL

TALL CONE (POLY POST)

LEGEND

ROADWORK

TEMPORARY LANE
CLOSED AHEAD
(RIGHT VERSION)

TEMPORARY LANE
CLOSED AHEAD
(LEFT VERSION)

KEEP LEFT

SIGNALIZED
INTERSECTIONROAD CLOSED SIDEWALK CLOSED

NO RIGHT TURN

NO LEFT TURN

ROAD
CLOSED

SIDEWALK
CLOSED

GENERAL NOTES

1. ALL TEMPORARY SIGNAGE AND SIGN PLACEMENT TO BE
IN ACCORDANCE WITH THE LATEST EDITION OF THE
MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY
STREETS.

2. CONTRACTOR TO MAINTAIN 1 LANE OF TRAFFIC ON
INKSTER BLVD AT ALL TIMES IN REHAB SECTIONS.

3. ALL ASPHALT PAVING TO BE COMPLETED DURING OFF
PEAK HOURS TO LIMIT TRAFFIC DISRUPTION. ANY
MODIFICATIONS TO PAVING SCHEDULE TO BE
APPROVED BY THE CONTRACT ADMINISTRATOR AND
PUBLIC WORKS PROJECT MANAGER.

4. THE CONTRACTOR IS ADVISED THAT MATERIAL
DELIVERIES AND CONCRETE POURS MUST OCCUR IN
OFF PEAK HOURS IN BOTH DIRECTIONS.

5. PROPERLY EQUIPPED FLAG PERSONS WILL BE
REQUIRED WHEN MOVING ANY CONSTRUCTION VEHICLE
INTO OR OUT OF TRAFFIC.

6. CONTRACTOR TO HAVE FLAG PERSON SIGNS AT ALL
SIDE STREET UPSTREAM INTERSECTIONS DURING
ASPHALT PAVING.

7. CONTRACTOR TO MAINTAIN LEFT TURNS ON INKSTER
BLVD TO THE MAXIMUM EXTENT POSSIBLE. WHERE NOT
POSSIBLE INSTALL APPLICABLE SIGNAGE.

8. CONTRACTOR TO MAINTAIN ACCESS TO ALL SIDE
STREETS, PRIVATE APPROACHES AT ALL TIMES. ANY
DISRUPTION TO BE APPROVED BY THE CONTRACT
ADMINISTRATOR AND THE CONTRACTOR IS TO ADVISE
THE OWNER.

9. MAINTAIN BUS STOPS AT CURRENT LOCATIONS. DURING
STAGES 1 & 2, CONTRACTOR IS TO PROVIDE
TEMPORARY BUS PLATFORMS WITH A NON-SLIP
SURFACE AND SMOOTH TRANSITION TO SIDEWALK AS
PER FIGURE 19 OF THE MANUAL OF TEMPORARY
TRAFFIC CONTROL ON CITY STREETS AT NO ADDITIONAL
COST TO THE PROJECT.

10. MAINTAIN PEDESTRIAN CROSSINGS AT ALL TIMES.
TEMPORARY RAMPS TO BE PROVIDED IF CROSSING IS
UNDER CONSTRUCTION ON INKSTER BLVD AND ALL SIDE
STREET CROSSINGS.

11. POSTED SPEED ON INKSTER BLVD - 60 km/h IN
REHABILITATION SECTIONS AND 50 km/h IN
RECONSTRUCTION SECTIONS, CORRESPONDING
DISTANCES TO BE USED FROM THE MANUAL OF
TEMPORARY TRAFFIC CONTROL ON CITY STREETS.

WD-A17L
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DRAWING LIST

No. DESCRIPTION

ST-01 DRAWING LIST, LEGEND AND GENERAL NOTES

REHABILITATION - SHEPPARD ST TO MILNER ST
ST-02 STAGE 1 INKSTER BOULEVARD
ST-03 STAGE 2 INKSTER BOULEVARD

MILL AND FILL - FIFE ST TO MCPHILLIPS ST
ST-04 STAGE 1 INKSTER BOULEVARD
ST-05 STAGE 2 INKSTER BOULEVARD

RECONSTRUCTION - SINCLAIR ST TO MAIN ST
ST-06 STAGE 1 INKSTER BOULEVARD
ST-07 STAGE 1 INKSTER BOULEVARD
ST-08 STAGE 1 INKSTER BOULEVARD
ST-09 STAGE 1A INKSTER BOULEVARD
ST-10 STAGE 1A ARLINGTON STREET
ST-11 STAGE 1A McGREGOR STREET
ST-12 STAGE 1A SALTER STREET
ST-13 STAGE 1B INKSTER BOULEVARD
ST-14 STAGE 1B ARLINGTON STREET
ST-15 STAGE 1B McGREGOR STREET
ST-16 STAGE 1B SALTER STREET
ST-17 STAGE 1C INKSTER BLVD / McGREGOR ST
ST-18 STAGE 1C INKSTER BLVD / SALTER ST
ST-19 STAGE 1D INKSTER BLVD / McGREGOR ST
ST-20 STAGE 1D INKSTER BLVD / SALTER ST
ST-21 STAGE 1E INKSTER BLVD / SALTER ST
ST-22 STAGE 1F INKSTER BLVD / SALTER ST

CPKC RAIL CROSSING - FULL CLOSURE
ST-23 STAGE 2 INKSTER BOULEVARD
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TWO WAY TRAFFIC AHEAD

NO EXIT TABNO EXIT

RB-24

REDUCED SPEED - 30 km/h TWO WAY TRAFFIC30
km / h
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