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2025 CONSTRUCTION
NORTHBOUND BRIDGE CONSTRUCTION STAGE 1

2025 CONSTRUCTION
NORTHBOUND BRIDGE CONSTRUCTION STAGE 2
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NORTHBOUND PEMBINA HWY
STAGING AND TRAFFIC CONTROL

B224-24-12
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NOTES:
1. SIDEWALK CLOSURE FOR UP TO 2 WEEKS DURING INTERSECTION WORK.

ONE PEDESTRIAN CROSSING CLOSED AT A TIME PEDESTRIAN SIGNALS
WILL BE COVERED AS NEEDED.

2. CONTRACTOR TO ERECT DESIGNATED CONSTRUCTION ZONE SIGNAGE AT WORK AREA LIMITS. ALL
SIGNAGE TO BE IN ACCORDANCE WITH THE LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC
CONTROL ON CITY STREETS.

3. NUMBER AND SPACING OF POLYPOSTS AND TC-63 BARREL TO BE AS PER THE MANUAL OF
TEMPORARY TRAFFIC CONTROL ON CITY STREET FOR ALL CLOSED LANES AND TAPERS.

4. CONTRACTOR TO DETERMINE EQUIPMENT STAGING AREA SUBJECT TO APPROVAL BY THE CONTRACT
ADMINISTRATOR.

5. CONTRACTOR SHALL CONTACT AND COORDINATE LANE CLOSURES WITH THE CITY OF WINNIPEG.
6. CONTRACTOR SHALL MAINTAIN ALL SIDEWALK AND PROVIDE TEMPORARY ROUTES WHERE REQUIRED,

SUBJECT TO APPROVAL BY THE CONTRACTOR ADMINISTRATOR.
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