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NOTES:

1.

ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC
CONTROL TO CONFORM WITH THE LATEST REVISION OF
THE CITY OF WINNIPEG MANUAL OF TEMPORARY
TRAFFIC CONTROL (MTTC) ON CITY STREETS.

CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN
ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE
LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR
MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT
ALL TIMES.

WHERE APPLICABLE, CONSTRUCTION IS TO BE
COMPLETED LANE AT A TIME. WHEN CONSTRUCTION IS
COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED
TO THE COMPLETED LANE AND TRAFFIC CONTROL
MIRRORED.

PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.

RESIDENTIAL APPROACH ACCESS MUST BE MAINTAINED
AT ALL TIMES.

BARRICADES SHALL BE PLACED AT EACH PRIVATE
APPROACH WHEN NECESSARY.

BARRICADES AND POLY POSTS SHALL BE PLACED AT
REQUIRED SPACING AS PER MTTC.

ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AS
PER MTTC.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
RE-OPENING THE ALLEY BETWEEN 17:30 TO 07:30
EVERYDAY FOR TENANTS TO ACCESS 180 ROSLYN RD
SURFACE PARKING LOT, COVERED PARKING, AND
PARKADE. THE CONTRACTOR SHALL PROVIDE A SAFE
AND ACCESSIBLE ROUTE FOR RESIDENTS TO THE
SATISFACTION OF THE CONTRACT ADMINISTRATOR. THE
ALLEY MAY BE CLOSED FROM 07:30 TO 17:30 FOR
CONSTRUCTION ACTIVITIES.

10. CONSTRUCTION WORK SHALL NOT BE PERMITTED ON
THE WEEKENDS.
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