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Important Notice & Disclaimer

Proponents are encouraged to review this Appendix G to Schedule 3 to the RFP and advise the City of any inconsistencies, inaccuracies,
or coding errors.



North End Sewage Treatment Plant (NEWPCC) Upgrade Biosolids Facilities
Schedule 3 - Appendix G to Request for Proposals

Proponent Input Cells
City Input Cells. All such inputs are fixed and not to be amended, and are provided for evaluation purposes only.

Instructions to Proponents

The Corporate Overhead and Profit rates for Primary Team Subcontracted Design Work shall not be greater than the Corporate Overhead and Profit rates for Primary Team Self-Performed Design Work.
The Corporate Overhead and Profit rates for Primary Team Subcontracted Construction Work shall not be greater than the Corporate Overhead and Profit rates for Primary Team Self-Performed Construction Work.
All Corporate Overhead and Profit rates shall be greater than zero and all Checks should display as "OK".

Weightage Weight Corporate
Overhead Profit Team Blended Fee

(Evaluation) (%) (%) Corporate Overheads Profit
30.0% Primary Team Self-Performed Design Work 80.0% 0.00% 0.00%

Primary Team Subcontracted Design Work 20.0% 0.00% 0.00% OK OK
Blended Design Work 0.00% 0.00% 0.00%

70.0% Primary Team Self-Performed Construction Work 50.0% 0.00% 0.00%
Primary Team Subcontracted Construction Work 50.0% 0.00% 0.00% OK OK
Blended Construction Work 0.00% 0.00% 0.00%

Proponent Blended Fee 0.00%

Table 1 Table 2A Table 3
Primary Team Member(s) Primary Design Team

Table 2B
Primary Construction Team

Proponents shall only enter inputs in cells which are shaded yellow.

Section 1: Proponent Blended Fee

Checks

DPA Construction Works and Construction
Works

DPA Design Works and Design Works

In Section 2, Proponents are required to assign all Proponent Team Members as Primary Team Members (Table 1) and assign all Primary Team Members identified in Table 1 to either the Primary Design Team (Table 2A) or Primary Construction Team (Table
2B), or both the Primary Design Team and Primary Construction Team.

Section 2: Proponent Team Members

DPA Subcontractors


