CP-H11A	Generator Communication Panel					
Rev.	Comments	Jumper or Internal Cable	Conductor #	Cable	Cable Information	
			itch 1			
0		RJ-45 To Switch 3: 01	01		_	
0	Primary Generator PLC	1	02 RJ-45 ———	C-CP-H11-C01	4-Pair #24 AWG - Cat 5E TO CP-H11	
0	Standby Generator PLC		03 RJ-45 —	C-CP-H11-C02	4-Pair #24 AWG - Cat 5E TO CP-H11	
0	Spare		04			
٥	Spare		05			
0	Spare		06			
0	Plant Control Network Receive		7-Rx			
)	Plant Control Network Transmit		7-Tx			
)	Plant Control Network Receive		3-Rx			
0	Plant Control Network Transmit	PP1: 13 08	3-Tx			
		Sw	itch 2		_	
)		1	01 RJ-45 ———	C-WTPWSH11 01-C01	4-Pair #24 AWG - Cat 5E TO WTPWSH11 01	
0	Spare		02			
)	Spare		03			
)	Spare		04			
)	Spare		05			
)	Spare		06			
)	Plant Monitoring Network Receive		7-Rx			
)	Plant Monitoring Network Transmit		7-Tx			
)	Plant Monitoring Network Receive		3-Rx			
0	Plant Monitoring Network Transmit	PP1: 17 08	3-Tx			

NOTES: 1. Panel and Cabling are not in Contract 742-2005. Drawing Issued for Information Only.		B.M. ELEV.			CH2MHILL Frederickson Cooper ARCHITECTS		Earth A Tyco Internation	Tech Lid Ltd. Company	ENGINEER'S SEAL ORIGINAL SIGNED BY	THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT ENGINEERING DIVISION	
	, 				DESIGNED BY	SWT	CHECKED BY	SWT	2006/03/29 PI	WATER TREATMENT PLANT PLANT UTILITIES	CITY FILE NUMBER
Certificate of Authorization					DRAWN B	SWT	APPROVED BY	AHL		MECHANICAL AND ELECTRICAL SHEET OF	8 88
Earth Tech Canada Inc.	1	742-2005 ADDENDUM 6 ISSUED FOR TENDER	06/05/25		SCALE:	NTS	RELEASED FOR CONSTRUCTION BY:		CONSULTANT DRAWING NO.	AUTOMATION / I AND C PLANT COMMUNICATION CABLE	CITY DRAWING NUMBER
No. 730 Expiry: April 30, 2006.		. REVISIONS	DATE		DATE	2006/03/29	R. SOROK DATE 20	OWSKI 006/03/29	WH-A0508		1-0601H-J-A0508-001-01B