LCP-S11A	Bulk Chemical Communication Panel					
Rev.	Comments	Jumper or Internal Cable		Conductor #	Cable	Cable Information
			PP1			
0	Plant Control Network Receive	Switch 1: 07-Rx	01	01	C-LCP-S11A-C01	12-Strand 62.5/125 um Multi-mode TO CP-J11A
0	Plant Control Network Transmit	Switch 1: 07-Tx	02	02		
0	Remote I/O Network Receive	RIO Repeater: 01-Rx	03	03		
0	Remote I/O Network Transmit	RIO Repeater: 01-Tx	04	04		
0	Plant Monitoring Network Receive	Switch 2: 07-Rx	05	05		
0	Plant Monitoring Network Transmit	Switch 2: 07-Tx	06	06		
0	Spare		07	07		
0	Spare		08	08		
0	Spare		09	09		
0	Spare		10	10		
0	Spare		11	11		
0	Spare		12	12		
0	Plant Control Network Transmit	Switch 1: 08-Tx	13	01	C-CP-H30A-C02	12-Strand 62.5/125 um Multi-mode TO CP-H30A
0	Plant Control Network Receive	Switch 1: 08-Rx	14	02		
0	Remote I/O Network Transmit	RIO Repeater: 02-Tx	15	03		
0	Remote I/O Network Receive	RIO Repeater: 02-Rx	16	04		
0	Plant Monitoring Network Transmit	Switch 2: 08-Tx	17	05		
0	Plant Monitoring Network Receive	Switch 2: 08-Rx	18	06		
0	Spare		19	07		
0	Spare		20	08		
0	Spare		21	09		
0	Spare		22	10		
0	Spare		23	11		
0	Spare		24	12		

NOTES: 1. Panel and Cabling are not in Contract 742-2005. Drawing Issued for Information Only.	B.M. ELEV.			CH2MHILL Frederickson Cooper ARCHITECTS		Earth A Tyco Internations		ENGINEER'S SEAL ORIGINAL SIGNED BY	THE CITY OF WINNIPEG WATER AND WASTE DEPARTMENT ENGINEERING DIVISION		
APEGIN				DESIGNED SWT DRAWN BY SWT	CHECKED BY APPROVED	SWT	S.W. TORMEY 2006/03/29	WATER TREATMENT PLANT PLANT UTILITIES MECHANICAL AND ELECTRICAL	CITY FILE NUMBER SHEET OF 60 88		
Certificate of Authorization Earth Tech Canada Inc. No. 730 Expiry: April 30, 2006.	1 742-2005 ADDENDUM (0 ISSUED FOR TENDER		5 SWT 9 SWT	SCALE:		RELEASED FOI CONSTRUCTIO R. SOROK	R N BY:	CONSULTANT DRAWING NO.	AUTOMATION / I AND C PLANT COMMUNICATION CABLE	CITY DRAWING NUMBER	
2.6. 755 Едриј. Тариг 50, 2000.	NO. REVISIONS	DATE	BY	DATE	2006/03/29	DATE 20	006/03/29	WH-A0560	TERMINATION DIAGRAMS	1-0601H-J-A0560-001-01B	