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PART D – SUPPLEMENTAL CONDITIONS

Revise:    D2.2(c)(i) to read Unloading and providing care and custody from delivery until Total Performance (in
accordance with the Supply Contractor’s instructions) of the City Supplied Equipment
specified in D2.2(a)(ii), D2.2(a)(iii), D2.2(a)(iv), D2.2(a)(v) and D2.2(a)(vi). The City will
unload the City Supplied Equipment specified in D2.2(a)(i) upon delivery to the City
Warehouse and the Contractor shall provide care and custody (in accordance with the
Supply Contractor’s instructions) from award until Total Performance.

Delete:   D3.1(cc)

Revise:   D19.1 to read The Contractor shall achieve Substantial Performance by September 30, 2008.

Revise:   D19.4 to read Substantial Performance cannot be achieved without the completion of Form 103
Certificate of Equipment Satisfactory Performance for all equipment installed under this
Contract.

Clarification:  With reference to D2.6 and Supply Contractor product information provided for the filter underdrains:
For each filter, the Supply Contractor will supply a straight section of prefabricated 300mm diameter
Schedule 10 316 stainless steel  air scour piping with a flanged end; not the Ushaped header
configuration shown on the information included in Addendum 5. Unless otherwise specified, the Supply
Contractor will  also supply all accessories shown on the Supply Contractor shop drawings,  including
floor support stands, anchors, stainless steel perimeter angle, underdrain forms, concrete inserts,
underdrain nozzles, insert end protector caps, pier forms, bar chairs.  The Contractor shall install the
prefabricated header to the 300mm pipe embed and supply and install any required bolts and gaskets.

PART E – SPECIFICATIONS

Add: E2.2(f) Temporary heating for construction purposes, as required, will be provided by the City
from September 30, 2007 to Total Performance. This temporary heating shall only be
provided in enclosed areas that have been completed by the concrete placement
contractor.
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Section 11950

Revise: 1.4.1 to read: The Contractor shall disinfect all items for the following commodities which will be used
for  the  conveyance  or  storage  of  potable  water  and  residuals:  BWS,  FTR,  FW,  FIN
BWW, CWS and SUP.  Additional structures that required disinfection shall include the
clearwell structure outside of the WTP and the clearwell conduit conneting the WTP to
the clearwell.

Section 15060

Clarification:  With reference to 3.3.1: “Process areas  high humidity” areas shall include areas where there is an
open water surface including the Filter Gallery on the third level, Floc/DAF area on the third level and
supports inside of tanks and wetwells.

Clarification:  With reference to 1.3: The piping support system design shall include consideration for thrust forces
from pressure, dead weight, minimum support spacing and thermal expansion, etc. Test pressures are
given in schedule 1520000S and can be used for pressure calculations. Piping supports need to take
into consideration thermal expansion where temperature swings can be expected. For example, PSW
temperature will vary from close to 1 deg C in the winter to 25 deg C in the summer.  The CS piping
shall be heat traced and temperature will vary from room temperature up to 40 deg C.  Building
mechanical piping and other process piping will also see some variation in temperature

Add: 1.3.2 Pipe supports detailed on the Drawings do not require redesign by the Contractor’s
Professional Engineer.

Add: 1.3.3 Where  pipe  temperatures  are  critical  to  the  design  of  pipe  support  systems,  the
Contractor  shall  submit  the  temperature  design  assumption  to  the  Contract
Administrator prior to the preparation of the Shop Drawings.

Section 15200000

Add: 3.19.4 All piping that is supplied prepassivated by the Contractor or by the City and that is
welded during the performance of the Work shall be repassivated (internally) in
accordance with 3.19.1.

Revise: 3.18.9.1 to read Disinfect process piping intended to carry the following commodities in accordance with
AWWA C651 (unless otherwise specified) before placing into service: BWS, FTR, FW,
FIN, BWW, CWS, CWR, PSW, PW and SUP.

Section 16123

Clarification: The supply and installation of the voice and data systems for the WTP are not part of
the Work.

Section 1690301(R1)

Replace Section 1690301(R1) with Section 1690301(R2).

Section 17010

Delete: 3.10.3

Section 17110

Add: 2.7 Network Cabling Termination Cabinets

Add: 2.7.1 Double hinged wall mounted cabinet for 19 inch rack mounted equipment.
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Add: 2.7.2 NEMA 12 cabinet with glass door and locking wing knobs.

Add: 2.7.3 Cabinet to house fibre patch panel, Cat 5E patch panel and Ethernet switches.

Add: 2.7.4 Provide 120 VAC duplex receptacle and power bar with minimum six outlets.

Add: 2.7.5 Provide horizontal wire management under each patch panel and Ethernet switch.

Add: 2.7.6 Provide vertical wire management on one side.

Add: 2.7.7 Provide blank panels for all empty rack units.

Add: 2.7.8 Provide shelf 3U for mounting equipment.

Add: 2.7.9 Cabinet sized for 26 rack units.

Add: 2.7.10 Hoffman ProTek DH Type 12, or approved equal.

Delete:   3.2

Section 17124

Replace Section 17124 with Section 17124(R1)

Section 17275

Revise:   2.4.1 to read: Install rack mounted Ethernet Switches in separate network cabling termination cabinet
mounted next to all control panels housing PLCs that interface to the WTP control and
operator  interface  network  as  shown  on  the  drawings.  Connect  to  the  PLCs,  local
HMIs,  VFDs,  power  meters  and  motor  protection  relays  as  shown  on  the  drawings
using  cable  rated  for  100  BaseTX,  10  BaseFL,  or  100  BaseFX  communication,  as
required by the device.

Revise: 2.4.2 to read: Switches shall comply with IEEE 802.3, 802.3u, 802.3x, 802.1D, IEC 619503

Revise: 2.4.3 to read: Switches shall be connected in a ring topology utilizing a 1000SX Multimode backbone

Revise: 2.4.5 to read: Input power shall be 120 VAC.

Revise: 2.4.7 to read: Provide  as  a  minimum  two  (2)  switches  in  each  cabinet  for  the  PLC  and  HMI  fibre
networks.

Add: 2.4.8 Provide  switches  as  required  to  connect  to  the  equipment  indicated  in  the  Drawings
and the following minimum spare ports:

Add: 2.4.8.1 4  10/100 Base T(x) RJ45 ports

Add: 2.4.8.2 2  10 BaseFL multimode ports

Add: 2.4.8.3 2  100 BaseFX multimode ports

Add: 2.4.9 Switches shall be Ruggedcom RSG2100 or approved equal.
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Revise:   2.5.1 to read: Fibre termination panel suitable for the termination of two (2) 24strand multimode fibre
optic cables.. Multiple 2strand multimode fibre cables for connection to power meters
and protection relays shall be terminated to same panel.

Add: 2.5.2 Termination panel shall be rack mounted, hinged front and rear doors, complete with
grounding kit and cable strain relief.

Add: 2.5.3 Install in network cabling termination cabinet.

Add: 2.5.4 Leviton DP525 or approved equal.

Add: 2.6 Cat 5E Termination Panel

Add: 2.6.1 Rack mounted termination panel suitable for the termination of 24 Cat 5E cables.

Add: 2.6.2 Install in network cabling termination cabinet.

DRAWINGS

Clarification:  With reference to drawing WBE0517:  In order to accommodate the VFD control required to meet the
control sequence specified in Division 15 exhaust fans EFH075 and EFH076 shall be 600V, as
scheduled in 1583001(R3).  These exhaust fans shall be fed from MCC3A and MCC3B and the VFDs
shall be supplied and installed by the Electrical Contractor in accordance with D2.3(b)(vi).

The following Drawings have been revised and form part of this Addendum:

Consultant
Drawing No. City Drawing No. Drawing Title
WHA0100 10601HEA010000101D  AUTOMATION / I&C  PLANT COMMUNICATION NETWORK  OVERALL BLOCK

CABLE DIAGRAM
WHA0102 10601HEA010200102D  AUTOMATION / I&C  PLANT COMMUNICATION NETWORK  BLOCK

DIAGRAM
WHA0103 10601HEA010300101D  AUTOMATION / I&C  PLANT COMMUNICATION NETWORK  BLOCK

DIAGRAM
WHA0104 10601HEA010400101D  AUTOMATION / I&C  PLANT COMMUNICATION NETWORK  BLOCK

DIAGRAM
WHA0105 10601HEA010000102D  AUTOMATION / I&C  PLANT COMMUNICATION NETWORK  BLOCK

DIAGRAM
WHA0106 10601HEA010000101D  AUTOMATION / I&C  PLANT COMMUNICATION NETWORK  BLOCK

DIAGRAM


