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Corporate Finance Department

~ Materials Management Branch 455-2006 ADDENDUM 1

Winnipeg
PLAYGROUND REDEVELOPMENT AT MACHRAY PARK
ISSUED:  August 22, 2006
BY: Coleen Groening
U RGENT TELEPHONE NO. (204) 986-2491
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
\C/)VFl;IPOCI)EF\{.:_ELTI\IIﬁ.IYN POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
___in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART E — SPECIFICATIONS

Revise: E4.3 (a) to read: Excavation will be paid for at the contract unit price measured by the cubic meter for the
“Excavation for extension of play area (0.10 M depth)”.

Revise: E6.1 (a) to read: This specification shall cover the supply and installation of new Play Stone to achieve
300 mm depth of safety surface in Play area-A and extended play area.

Revise: E6.3 (a) to read: New Play Stone shall be installed in addition to the existing Play Stone in Play area-A to
achieve a minimum depth of 300 mm and depths over 300mm will not be paid.

Revise E7.6 (b) to read: Foundations and Removal and re-installation of existing safety surface material needed
to complete the work shall be  considered incidental to and payment to be included with
the prices for supply and installation of play structure, swings, and other play equipment
components.
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