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Rev. TAG # ORIGIN DESTINATION TYPE DESCRIPTION REMARKS
0 FT-J001A FT-J001A CP-J11 2 pair/AWG 18 Control
0 FT-J001A FT-J001A CP-J11 2C/AWG 18 Inst. Power
0 FT-J001A FT-J001A CP-J11 2C/AWG 18 Control
0 AE-J001B AE-J001B CP-J11 1 pair/AWG 18 Control
0 AT-J001B AT-J001B CP-J11 1 pair/AWG 18 Control
0 TT-J003A TT-J003A CP-J11 1 pair/AWG 18 Control
0 LT-J100A LT-J100A CP-J11 1 pair/AWG 18 Control
0 LT-J100A LT-J100A CP-J11 2C/AWG 18 Inst. Power
0 LT-J100A LT-J100A CP-J11 2C/AWG 18 Control
0 SOL-J100A CP-J11 SOL-J100A 2C/AWG 14 Control
0 TT-J100A TT-J100A CP-J11 1 pair/AWG 18 Control
0 LT-J100B CP-J11 LT-J100B 2C/AWG 18 Control
0 LT-J100B CP-J11 LT-J100B 2C/AWG 18 Inst. Power
0 LT-J100B LT-J100B CP-J11 1 pair/AWG 18 Control
0 LT-J200A LT-J200A CP-J11 1 pair/AWG 18 Control
0 LT-J200A LT-J200A CP-J11 2C/AWG 18 Inst. Power
0 LT-J200A LT-J200A CP-J11 2C/AWG 18 Control
0 SOL-J200A CP-J11 SOL-J200A 2C/AWG 14 Control
0 TT-J200A TT-J200A CP-J11 1 pair/AWG 18 Control
0 LT-J200B CP-J11 LT-J200B 2C/AWG 18 Control
0 LT-J200B CP-J11 LT-J200B 2C/AWG 18 Inst. Power
0 LT-J200B LT-J200B CP-J11 1 pair/AWG 18 Control
0 RT-J400 RT-J400 CP-J11 3 pair/AWG 18 Control
0 RT-J400 RT-J400 CP-J11 6C/AWG 18 Control
0 JB-J400B JB-J400B CP-J11 3 pair/AWG 18 Control
0 JB-J400B JB-J400B CP-J11 6C/AWG 18 Control
0 RT-J420 RT-J420 CP-J11 3 pair/AWG 18 Control
0 RT-J420 RT-J420 CP-J11 6C/AWG 18 Control
0 JB-J420A JB-J420A CP-J11 10C/AWG 18 Control
0 JB-J420B JB-J420B CP-J11 3 pair/AWG 18 Control
0 JB-J420B JB-J420B CP-J11 6C/AWG 18 Control
0 RT-J440 RT-J440 CP-J11 3 pair/AWG 18 Control
0 RT-J440 RT-J440 CP-J11 6C/AWG 18 Control
0 JB-J400A JB-J400A CP-J11 10C/AWG 18 Control
0 JB-J440A JB-J440A CP-J11 10C/AWG 18 Control
0 JB-J440B JB-J440B CP-J11 3 pair/AWG 18 Control
0 JB-J440B JB-J440B CP-J11 6C/AWG 18 Control
0 FS-J450A FS-J450A JB-J450A 2C/AWG 18 Control
0 GI-J450A GI-J450A CP-J11 1 pair/AWG 18 Control
0 JB-J450A JB-J450A CP-J11 5C/AWG 18 Control
0 PS-J450A PS-J450A JB-J450A 1 pair/AWG 18 Control
0 AI-J450B AI-J450B CP-J11 1 pair/AWG 18 Control
0 FS-J500A FS-J500A JB-J500A 2C/AWG 18 Control
0 FV-J500A LCP-J500A FV-J500A 9C/AWG 14 Control
0 JB-J500A JB-J500A CP-J11 5C/AWG 18 Control
0 LCP-J500A LCP-J500A CP-J11 6C/AWG 14 Control
0 LT-J500A LT-J500A CP-J11 1 pair/AWG 18 Control
0 LT-J500A LT-J500A CP-J11 2C/AWG 18 Inst. Power
0 LT-J500A LT-J500A CP-J11 3C/AWG 18 Control
0 PS-J500A PS-J500A JB-J500A 1 pair/AWG 18 Control

NOTE:  This cable schedule is for guidance only, and should be used by the contractor in conjunction with the
drawing, I/O List, Instrument Schedule to confirm cable requirements.
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0 FV-J500B LCP-J500B FV-J500B 9C/AWG 14 Control
0 LCP-J500B FV-J500A CP-J11 9C/AWG 14 Control
0 FS-J520A FS-J520A JB-J500A 2C/AWG 18 Control
0 FV-J520A FV-J520A JB-J520A 6C/AWG 14 Control
0 JB-J520A JB-J520A CP-J11 5C/AWG 18 Control
0 LCP-J520A LCP-J520A CP-J11 9C/AWG 14 Control
0 LT-J520A LT-J520A CP-J11 1 pair/AWG 18 Control
0 LT-J520A LT-J520A CP-J11 2C/AWG 18 Inst. Power
0 LT-J520A LT-J520A CP-J11 2C/AWG 18 Control
0 PS-J520A PS-J520A JB-J520A 1 pair/AWG 18 Control
0 FV-J520B LCP-J520B FV-J520B 9C/AWG 14 Control
0 LCP-J520B LCP-J520B CP-J11 9C/AWG 14 Control
0 FS-J540A FS-J540A JB-J540A 2C/AWG 18 Control
0 FV-J540A FV-J540A JB-J540A 6C/AWG 14 Control
0 JB-J540A JB-J540A CP-J11 5C/AWG 18 Control
0 LCP-J540A LCP-J540A CP-J11 9C/AWG 14 Control
0 LT-J540A LT-J540A CP-J11 1 pair/AWG 18 Control
0 LT-J540A LT-J540A CP-J11 2C/AWG 18 Inst. Power
0 LT-J540A LT-J540A CP-J11 2C/AWG 18 Control
0 PS-J540A PS-J540A JB-J540B 1 pair/AWG 18 Control
0 FV-J540B LCP-J540B FV-J540B 9C/AWG 14 Control
0 LCP-J540B LCP-J540B CP-J11 9C/AWG 14 Control
0 AI-J550A AI-J550A CP-J11 1 pair/AWG 18 Control
0 LS-J550A LS-J550A CP-J11 2C/AWG 14 Control
0 AI-J550B AI-J550B CP-J11 1 pair/AWG 18 Control
0 FS-J560A FS-J560A CP-J11 2C/AWG 18 Control
0 FV-J560A FV-J560A JB-J560A 6C/AWG 14 Control
0 JB-J560A JB-J560A CP-J11 5C/AWG 18 Control
0 LCP-J560A LCP-J560A CP-J11 9C/AWG 14 Control
0 LT-J560A LT-J560A CP-J11 1 pair/AWG 18 Control
0 LT-J560A LT-J560A CP-J11 2C/AWG 18 Inst. Power
0 LT-J560A LT-J560A CP-J11 2C/AWG 18 Control
0 PS-J560A PS-J560A LCP-J560A 1 pair/AWG 18 Control
0 FV-J560B LCP-J560B FV-J560B 9C/AWG 14 Control
0 LCP-J560B LCP-J560B CP-J11 9C/AWG 14 Control
0 FT-J610A FT-J610A CP-J11 1 pair/AWG 18 Control
0 FT-J610A FT-J610A CP-J11 2C/AWG 18 Inst. Power
0 FT-J610A FT-J610A CP-J11 2C/AWG 18 Control
0 FV-J610A CP-J11 FV-J610A 7C/AWG 14 Control
0 LCP-J610A LCP-J610A P-J610A 1 pair/AWG 18 Control
0 LCP-J610A LCP-J610A P-J610A 6C/AWG 14 Control
0 LS-J610A P-J610A CP-J11 2 pair/AWG 18 Control
0 LS-J610A P-J610A CP-J11 6C/AWG 14 Control
0 P-J610A P-J610A LS-J610A 2 pair/AWG 18 Control
0 P-J610A P-J610A LS-J610A 6C/AWG 18 Control
0 ZS-J610A ZS-J610A CP-J11 2C/AWG 18 Control
0 FV-J620A CP-J11 FV-J620A 7C/AWG 14 Control
0 LCP-J620A LCP-J620A P-J620A 1 pair/AWG 18 Control
0 LCP-J620A LCP-J620A P-J620A 6C/AWG 14 Control
0 LS-J620A P-J620A CP-J11 2 pair/AWG 18 Control

NOTE:  This cable schedule is for guidance only, and should be used by the contractor in conjunction with the
drawing, I/O List, Instrument Schedule to confirm cable requirements.
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0 LS-J620A P-J620A CP-J11 6C/AWG 14 Control
0 P-J620A P-J620A LS-J610A 2 pair/AWG 18 Control
0 P-J620A P-J620A LS-J610A 6C/AWG 18 Control
0 ZS-J620A ZS-J620A CP-J11 2C/AWG 18 Control
0 FT-J640A FT-J640A CP-J11 1 pair/AWG 18 Control
0 FT-J640A FT-J640A CP-J11 2C/AWG 18 Inst. Power
0 FT-J640A FT-J640A CP-J11 2C/AWG 18 Control
0 FV-J640A CP-J11 FV-J640A 7C/AWG 14 Control
0 LCP-J640A LCP-J640A P-J640A 1 pair/AWG 18 Control
0 LCP-J640A LCP-J640A P-J640A 6C/AWG 14 Control
0 LS-J640A P-J640A CP-J11 2 pair/AWG 18 Control
0 LS-J640A P-J640A CP-J11 6C/AWG 14 Control
0 P-J640A P-J640A LS-J610A 2 pair/AWG 18 Control
0 P-J640A P-J640A LS-J610A 6C/AWG 18 Control
0 ZS-J640A ZS-J640A CP-J11 2C/AWG 18 Control
0 FV-J660A CP-J11 FV-J660A 7C/AWG 14 Control
0 LCP-J660A LCP-J660A P-J660A 1 pair/AWG 18 Control
0 LCP-J660A LCP-J660A P-J660A 6C/AWG 14 Control
0 LS-J660A P-J660A CP-J11 2 pair/AWG 18 Control
0 LS-J660A P-J660A CP-J11 6C/AWG 14 Control
0 P-J660A P-J660A LS-J610A 2 pair/AWG 18 Control
0 P-J660A P-J660A LS-J610A 6C/AWG 18 Control
0 ZS-J660A ZS-J660A CP-J11 2C/AWG 18 Control
0 FV-J665A CP-J11 FV-J665A 7C/AWG 14 Control
0 LA-S100A LCP-S11 LA-S100A 2C/AWG 14 Control
0 LCP-S100A LCP-S11 LCP-S100A 20C/AWG 14 Control
0 SOL-S100A LCP-S11 SOL-S100A 2C/AWG 14 Control
0 LA-S105A LCP-S11 LA-S105A 2C/AWG 14 Control
0 LCP-S105A LCP-S11 LCP-S105A 20C/AWG 14 Control
0 SOL-S105A LCP-S11 SOL-S105A 2C/AWG 14 Control
0 FV-S107A LCP-S11 FV-S107A 10C/AWG 14 Control
0 FV-S110A LCP-S11 FV-S110A 7C/AWG 14 Control
0 LT-S110A LT-S110A LCP-S11 1 pair/AWG 18 Control
0 LT-S110A LT-S110A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S110A LT-S110A LCP-S11 2C/AWG 18 Control
0 PT-S110A PT-S110A LCP-S11 1 pair/AWG 18 Control
0 FV-S110B LCP-S11 FV-S110B 7C/AWG 14 Control
0 LI-S110B LT-S110A LCP-S100A 1 pair/AWG 18 Control
0 FV-S110C LCP-S11 FV-S110C 5C/AWG 14 Control
0 LCP-S110C LCP-S110C LCP-S11 9C/AWG 14 Control
0 LI-S110C LT-S110A LCP-S105A 1 pair/AWG 18 Control
0 LT-S120A LT-S120A LCP-S11 1 pair/AWG 18 Control
0 LT-S120A LT-S120A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S120A LT-S120A LCP-S11 2C/AWG 18 Control
0 PT-S120A PT-S120A LCP-S11 1 pair/AWG 18 Control
0 FV-S120A LCP-S11 FV-S120A 7C/AWG 14 Control
0 FV-S120B LCP-S11 FV-S120B 7C/AWG 14 Control
0 LI-S120B LT-S120A LCP-S100A 1 pair/AWG 18 Control
0 FV-S120C LCP-S120C FV-S120C 9C/AWG 14 Control
0 LCP-S120C LCP-S120C LCP-S11 9C/AWG 14 Control

NOTE:  This cable schedule is for guidance only, and should be used by the contractor in conjunction with the
drawing, I/O List, Instrument Schedule to confirm cable requirements.
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0 LI-S120C LT-S120A LCP-S105A 1 pair/AWG 18 Control
0 FV-S130A LCP-S11 FV-S130A 7C/AWG 14 Control
0 LT-S130A LT-S130A LCP-S11 1 pair/AWG 18 Control
0 LT-S130A LT-S130A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S130A LT-S130A LCP-S11 2C/AWG 18 Control
0 PT-S130A PT-S130A LCP-S11 1 pair/AWG 18 Control
0 FV-S130B LCP-S11 FV-S130B 7C/AWG 14 Control
0 LI-S130B LT-S130A LCP-S100A 1 pair/AWG 18 Control
0 FV-S130C LCP-S130C FV-S130C 9C/AWG 14 Control
0 LCP-S130C LCP-S130C LCP-S11 9C/AWG 14 Control
0 LI-S130C LT-S130A LCP-S105A 1 pair/AWG 18 Control
0 FV-S140A LCP-S11 FV-S140A 7C/AWG 14 Control
0 LT-S140A LT-S140A LCP-S11 1 pair/AWG 18 Control
0 LT-S140A LT-S140A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S140A LT-S140A LCP-S11 2C/AWG 18 Control
0 PT-S140A PT-S140A LCP-S11 1 pair/AWG 18 Control
0 FV-S140B LCP-S11 FV-S140B 7C/AWG 14 Control
0 LI-S140B LT-S140A LCP-S100A 1 pair/AWG 18 Control
0 FV-S140C LCP-S140C FV-S140C 9C/AWG 14 Control
0 LCP-S140C LCP-S140C LCP-S11 9C/AWG 14 Control
0 LI-S140C LT-S140A LCP-S105A 1 pair/AWG 18 Control
0 FT-S165A FT-S165A LCP-S11 1 pair/AWG 18 Control
0 FT-S165A FT-S165A LCP-S11 2C/AWG 18 Inst. Power
0 FT-S165A FT-S165A LCP-S11 2C/AWG 18 Control
0 FV-S170A LCP-S170C FV-S170A 9C/AWG 14 Control
0 FV-S170B LCP-S170B FV-S170B 9C/AWG 14 Control
0 LCP-S170B LCP-S170B LCP-S11 9C/AWG 14 Control
0 LCP-S170C LCP-S170C LCP-S11 9C/AWG 14 Control
0 FT-S185A FT-S185A LCP-S11 1 pair/AWG 18 Control
0 FT-S185A FT-S185A LCP-S11 2C/AWG 18 Inst. Power
0 FT-S185A FT-S185A LCP-S11 2C/AWG 18 Control
0 LS-S190A LS-S190A LCP-S11 2C/AWG 14 Control
0 LA-S190B LCP-S11 LA-S190B 2C/AWG 14 Control
0 LS-S190B LS-S190B LCP-S11 2C/AWG 14 Control
0 LA-S200A LCP-S11 LA-S200A 2C/AWG 14 Control
0 LCP-S200A LCP-S11 LCP-S200A 14C/AWG 14 Control
0 SOL-S200A LCP-S11 SOL-S200A 2C/AWG 14 Control
0 LA-S204A LCP-S11 LA-S204A 2C/AWG 14 Control
0 LCP-S204A LCP-S11 LCP-S204A 14C/AWG 14 Control
0 SOL-S204A LCP-S11 SOL-S204A 2C/AWG 14 Control
0 FV-S206A LCP-S11 FV-S206A 7C/AWG 14 Control
0 LS-S206A LS-S206A LCP-S11 2C/AWG 14 Control
0 FV-S207A LCP-S11 FV-S207A 10C/AWG 14 Control
0 FV-S210A LCP-S11 FV-S210A 7C/AWG 14 Control
0 LT-S210A LT-S210A LCP-S11 1 pair/AWG 18 Control
0 LT-S210A LT-S210A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S210A LT-S210A LCP-S11 2C/AWG 18 Control
0 PT-S210A PT-S210A LCP-S11 1 pair/AWG 18 Control
0 FV-S210B LCP-S11 FV-S210B 7C/AWG 14 Control
0 LI-S210B LT-S210A LCP-S200A 1 pair/AWG 18 Control

NOTE:  This cable schedule is for guidance only, and should be used by the contractor in conjunction with the
drawing, I/O List, Instrument Schedule to confirm cable requirements.
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0 FV-S210C LCP-S210C FV-S210C 9C/AWG 14 Control
0 LCP-S210C LCP-S210C LCP-S11 9C/AWG 14 Control
0 LI-S210C LT-S210A LCP-S204A 1 pair/AWG 18 Control
0 FV-S220A LCP-S11 FV-S220A 7C/AWG 14 Control
0 LT-S220A LT-S220A LCP-S11 1 pair/AWG 18 Control
0 LT-S220A LT-S220A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S220A LT-S220A LCP-S11 2C/AWG 18 Control
0 PT-S220A PT-S220A LCP-S11 1 pair/AWG 18 Control
0 FV-S220B LCP-S11 FV-S220B 7C/AWG 14 Control
0 LI-S220B LT-S220A LCP-S200A 1 pair/AWG 18 Control
0 FV-S220C LCP-S220C FV-S220C 9C/AWG 14 Control
0 LCP-S220C LCP-S220C LCP-S11 9C/AWG 14 Control
0 LI-S220C LT-S220A LCP-S204A 1 pair/AWG 18 Control
0 FT-S235A FT-S235A LCP-S11 1 pair/AWG 18 Control
0 FT-S235A FT-S235A LCP-S11 2C/AWG 18 Inst. Power
0 FT-S235A FT-S235A LCP-S11 2C/AWG 18 Control
0 FV-S240A LCP-S240A FV-S240A 9C/AWG 14 Control
0 LCP-S240A LCP-S240A LCP-S11 9C/AWG 14 Control
0 FV-S240B LCP-S240B FV-S240B 9C/AWG 14 Control
0 LCP-S240B LCP-S240B LCP-S11 9C/AWG 14 Control
0 FT-S250A FT-S250A LCP-S11 1 pair/AWG 18 Control
0 FT-S250A FT-S250A LCP-S11 2C/AWG 18 Inst. Power
0 FT-S250A FT-S250A LCP-S11 2C/AWG 18 Control
0 LS-S260A LS-S260A LCP-S11 2C/AWG 14 Control
0 LA-S260B LCP-S11 LA-S260B 2C/AWG 14 Control
0 LS-S260B LS-S260B LCP-S11 2C/AWG 14 Control
0 LA-S300A LCP-S11 LA-S300A 2C/AWG 14 Control
0 SOL-S300A LCP-S11 SOL-S300A 2C/AWG 14 Control
0 LCP-S301A LCP-S11 LCP-S301A 20C/AWG 14 Control
0 LA-S307A LCP-S11 LA-S307A 2C/AWG 14 Control
0 LA-S307A LCP-S11 LA-S307A 2C/AWG 14 Control
0 LCP-S307A LCP-S11 LCP-S307A 20C/AWG 14 Control
0 SOL-S307A LCP-S11 SOL-S307A 2C/AWG 14 Control
0 FV-S309A LCP-S11 FV-S309A 7C/AWG 14 Control
0 LS-S309A LS-S309A LCP-S11 2C/AWG 14 Control
0 FV-S310A LCP-S11 FV-S310A 7C/AWG 14 Control
0 LT-S310A LT-S310A LCP-S11 1 pair/AWG 18 Control
0 LT-S310A LT-S310A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S310A LT-S310A LCP-S11 2C/AWG 18 Control
0 PT-S310A PT-S310A LCP-S11 1 pair/AWG 18 Control
0 TT-S310A TT-S310A LCP-S11 1 pair/AWG 18 Control
0 FV-S310B LCP-S11 FV-S310B 7C/AWG 14 Control
0 LI-S310B LT-S310A LCP-S301A 1 pair/AWG 18 Control
0 FV-S310C LCP-S310C FV-S310C 9C/AWG 14 Control
0 LCP-S310C LCP-S310C LCP-S11 9C/AWG 14 Control
0 LI-S310C LT-S310A LCP-S307A 1 pair/AWG 18 Control
0 FV-S320A LCP-S11 FV-S320A 7C/AWG 14 Control
0 LT-S320A LT-S320A LCP-S11 1 pair/AWG 18 Control
0 LT-S320A LT-S320A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S320A LT-S320A LCP-S11 2C/AWG 18 Control

NOTE:  This cable schedule is for guidance only, and should be used by the contractor in conjunction with the
drawing, I/O List, Instrument Schedule to confirm cable requirements.
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0 PT-S320A PT-S320A LCP-S11 1 pair/AWG 18 Control
0 TT-S320A TT-S320A LCP-S11 1 pair/AWG 18 Control
0 FV-S320B LCP-S11 FV-S320B 7C/AWG 14 Control
0 LI-S320B LT-S320A LCP-S301A 1 pair/AWG 18 Control
0 FV-S320C LCP-S320C FV-S320C 9C/AWG 14 Control
0 LCP-S320C LCP-S320C LCP-S11 9C/AWG 14 Control
0 LI-S320C LT-S320A LCP-S307A 1 pair/AWG 18 Control
0 FV-S330A LCP-S11 FV-S330A 7C/AWG 14 Control
0 LT-S330A LT-S330A LCP-S11 1 pair/AWG 18 Control
0 LT-S330A LT-S330A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S330A LT-S330A LCP-S11 2C/AWG 18 Control
0 PT-S330A PT-S330A LCP-S11 1 pair/AWG 18 Control
0 TT-S330A TT-S330A LCP-S11 1 pair/AWG 18 Control
0 FV-S330B LCP-S11 FV-S330B 7C/AWG 14 Control
0 LI-S330B LT-S330A LCP-S301A 1 pair/AWG 18 Control
0 FV-S330C LCP-S330C FV-S330C 9C/AWG 14 Control
0 LCP-S330C LCP-S330C LCP-S11 9C/AWG 14 Control
0 LI-S330C LT-S330A LCP-S307A 1 pair/AWG 18 Control
0 FV-S340A LCP-S11 FV-S340A 7C/AWG 14 Control
0 LT-S340A LT-S340A LCP-S11 1 pair/AWG 18 Control
0 LT-S340A LT-S340A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S340A LT-S340A LCP-S11 2C/AWG 18 Control
0 PT-S340A PT-S340A LCP-S11 1 pair/AWG 18 Control
0 TT-S340A TT-S340A LCP-S11 1 pair/AWG 18 Control
0 FV-S340B LCP-S11 FV-S340B 7C/AWG 14 Control
0 LI-S340B LT-S340A LCP-S301A 1 pair/AWG 18 Control
0 FV-S340C LCP-S340C FV-S340C 9C/AWG 14 Control
0 LCP-S340C LCP-S340C LCP-S11 9C/AWG 14 Control
0 LI-S340C LT-S340A LCP-S307A 1 pair/AWG 18 Control
0 FT-S350A FT-S350A LCP-S11 1 pair/AWG 18 Control
0 FT-S350A FT-S350A LCP-S11 2C/AWG 18 Inst. Power
0 FT-S350A FT-S350A LCP-S11 2C/AWG 18 Control
0 LCP-S350C LCP-S350C LCP-S11 9C/AWG 14 Control
0 LCP-S360B LCP-S360B LCP-S11 9C/AWG 14 Control
0 FT-S370A FT-S370A LCP-S11 1 pair/AWG 18 Control
0 FT-S370A FT-S370A LCP-S11 2C/AWG 18 Inst. Power
0 FT-S370A FT-S370A LCP-S11 2C/AWG 18 Control
0 LCP-S370B LCP-S370B LCP-S11 9C/AWG 14 Control
0 LS-S371A LS-S371A LCP-S11 2C/AWG 14 Control
0 LA-S371B LCP-S11 LA-S371B 2C/AWG 14 Control
0 LS-S371B LS-S371B LCP-S11 2C/AWG 14 Control
0 SOL-S400A LCP-S11 SOL-S400A 2C/AWG 14 Control
0 LA-S401A LCP-S11 LA-S401A 2C/AWG 14 Control
0 LCP-S401A LCP-S11 LCP-S401A 14C/AWG 14 Control
0 LS-S405A LS-S405A LCP-S11 2C/AWG 14 Control
0 SOL-S405A LCP-S11 SOL-S405A 2C/AWG 14 Control
0 LS-S405B LS-S405B LCP-S11 2C/AWG 14 Control
0 SOL-S405B LCP-S11 SOL-S405B 2C/AWG 14 Control
0 FV-S410A LCP-S11 FV-S410A 7C/AWG 14 Control
0 LT-S410A LT-S410A LCP-S11 1 pair/AWG 18 Control

NOTE:  This cable schedule is for guidance only, and should be used by the contractor in conjunction with the
drawing, I/O List, Instrument Schedule to confirm cable requirements.



City of Winnipeg Water Treatment Program
Construction of Sodium Hypochlorite and Chemical Storage Buildings
Bid Opportunity No. 792-2006-Addendum 4

Cable Schedule
Page 8 of 8

April 2007

Rev. TAG # ORIGIN DESTINATION TYPE DESCRIPTION REMARKS
0 LT-S410A LT-S410A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S410A LT-S410A LCP-S11 2C/AWG 18 Control
0 PS-S410A PS-S410A LCP-S11 2C/AWG 18 Control
0 FV-S410B FV-S410B LCP-S11 6C/AWG 14 Control
0 LI-S410B LT-S410A LCP-S410A 1 pair/AWG 18 Control
0 LT-S410B LT-S410B LCP-S11 1 pair/AWG 18 Control
0 LT-S410B LT-S410B LCP-S11 2C/AWG 18 Inst. Power
0 LT-S410B LT-S410B LCP-S11 2C/AWG 18 Control
0 FV-S410C LCP-S410C FV-S410C 9C/AWG 14 Control
0 LCP-S410C LCP-S410C LCP-S11 9C/AWG 14 Control
0 FV-S420A LCP-S11 FV-S420A 7C/AWG 14 Control
0 LT-S420A LT-S420A LCP-S11 1 pair/AWG 18 Control
0 LT-S420A LT-S420A LCP-S11 2C/AWG 18 Inst. Power
0 LT-S420A LT-S420A LCP-S11 2C/AWG 18 Control
0 PS-S420A PS-S420A LCP-S11 2C/AWG 18 Control
0 FV-S420B FV-S420B LCP-S11 6C/AWG 14 Control
0 LI-S420B LT-S420A LCP-S420A 1 pair/AWG 18 Control
0 LT-S420B LT-S420B LCP-S11 1 pair/AWG 18 Control
0 LT-S420B LT-S420B LCP-S11 2C/AWG 18 Inst. Power
0 LT-S420B LT-S420B LCP-S11 2C/AWG 18 Control
0 FV-S420C LCP-S420C FV-S420C 9C/AWG 14 Control
0 LCP-S420C LCP-S420C LCP-S11 9C/AWG 14 Control
0 FT-S430A FT-S430A LCP-S11 1 pair/AWG 18 Control
0 FT-S430A FT-S430A LCP-S11 2C/AWG 18 Inst. Power
0 FT-S430A FT-S430A LCP-S11 2C/AWG 18 Control
0 FT-S440A FT-S430A LCP-S11 1 pair/AWG 18 Control
0 FT-S440A FT-S430A LCP-S11 2C/AWG 18 Inst. Power
0 FT-S440A FT-S440A LCP-S11 2C/AWG 18 Control
0 LCP-S440B LCP-S440B LCP-S11 9C/AWG 14 Control
0 GT-S450A GT-S450A CP-J11 2C/AWG 18 Control
0 LS-S450A LS-S450A LCP-S11 2C/AWG 14 Control
0 FS-S750A FS-S750A LCP-S11 2C/AWG 18 Control
0 FS-S751A FS-S751A LCP-S11 2C/AWG 18 Control
0 FS-S752A FS-S752A LCP-S11 2C/AWG 18 Control
0 FS-S754A FS-S754A LCP-S11 2C/AWG 18 Control
0 FS-S755A FS-S755A LCP-S11 2C/AWG 18 Control
0 FS-S758A FS-S758A LCP-S11 2C/AWG 18 Control
0 FS-S759A FS-S759A LCP-S11 2C/AWG 18 Control

NOTE:  This cable schedule is for guidance only, and should be used by the contractor in conjunction with the
drawing, I/O List, Instrument Schedule to confirm cable requirements.


