

TABLE OF CONTENTS

PART A - BID SUBMISSION

Form A: Bid	1
Form B: Prices	4
Form G1: Bid Bond and Agreement to Bond	28
Form G2: Irrevocable Standby Letter of Credit and Undertaking	30

PART B - BIDDING PROCEDURES

B1. Contract Title	1
B2. Submission Deadline	1
B3. Enquiries	1
B4. Addenda	1
B5. Substitutes	2
B6. Bid Components	3
B7. Bid	4
B8. Prices	4
B9. Qualification	5
B10. Bid Security	6
B11. Opening of Bids and Release of Information	6
B12. Irrevocable Bid	7
B13. Withdrawal of Bids	7
B14. Evaluation of Bids	8
B15. Award of Contract	8

PART C - GENERAL CONDITIONS

C0. General Conditions	1
------------------------	---

PART D - SUPPLEMENTAL CONDITIONS

General

D1. General Conditions	1
D2. Scope of Work	1
D3. Contract Administrator	3
D4. Contractor's Supervisor	3
D5. Notices	3
D6. Furnishing of Documents	4

Submissions

D7. Authority to Carry on Business	4
D8. Safe Work Plan	4
D9. Insurance	4
D10. Performance Security	5
D11. Subcontractor List	6
D12. Equipment List	6
D13. Detailed Work Schedule	6

Schedule of Work

D14. Commencement	7
D15. Working Days	7
D16. Restricted Work Hours	8
D17. Work By Others	8
D18. Sequence of Work	9
D19. Substantial Performance	10
D20. Total Performance	10
D21. Liquidated Damages	10
D22. Scheduled Maintenance AND Traffic Signal Installation Restorations	11

Control of Work

D23. Job Meetings	11
-------------------	----

D24. Prime Contractor – The Workplace Safety and Health Act (Manitoba)	11
Warranty	
D25. Warranty	13
Form H1: Performance Bond	14
Form H2: Irrevocable Standby Letter of Credit	16
Form J(R1): Subcontractor List	18
Form K: Equipment	19
Form L: Detailed Work Schedule	21

PART E - SPECIFICATIONS

General

E1. Applicable Specifications and Drawings	1
E2. Protection Of Existing Trees	2
E3. Traffic Control	2
E4. Traffic Management	3
E5. Pedestrian Safety	4
E6. Water Used By Contractor	4
E7. Surface Restorations	4
E8. Operating Constraints For Work In Close Proximity To The Fort Garry-St.Vital Feedermain	4
E9. Removal Of Interlocking Paving Stones And Lean Concrete Base	6
E10. Unit Paver Insert and Bus Stop Flag Foundation	7
E11. Construction of Tinted Concrete	8
E12. Asphalt Tie-Ins and Patching Adjacent to At Grade Tinted Concrete	10
E13. Relocate Planters	11
E14. Renewal of Lean Concrete Base	11

Appendix 'A' – IMPACT OF TYPICAL CONSTRUCTION EQUIPMENT SURFACE LOADS ON THE FORT GARRY – ST. VITAL FEEDERMAIN

Appendix 'B' – BUS STOP FLAG FOUNDATION DETAIL