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PART A – BID SUBMISSION 

Replace: 577-2009 Bid Submission with 577-2009 Addendum 4 - Bid Submission.  The following is a summary of 
changes incorporated in the replacement Bid Submission: 

 Form B(R1): Replace Form B with Form B(R1).  A summary of the changes are: 
• Add Item No. A.2(a)(ii) 
• Delete Item No. A.2.(b)(i) 
• Delete Item No. B9 
• Add Item No. B.14 
• Some of the Specification References have changed. 
• Some of the quantities have changed. 

Form G2(R2): Revise expiry date on Page 2 of 2. 

Page numbering on some forms may be changed as a result. 

PART E – SPECIFICATIONS 

Revise: E3.2(b)(iii) to read: Chain Link Fencing 

Add: E3.4(a)(i) If the Contractor submits shop drawings showing a design materially different from that 
shown in the contract documents, CN review of these shop drawings may be required.  If 
this is the case, allow at least 6 weeks for their review.   
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.  
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Add: E9.1.2(a) Further to Appendix C section 10.3, CN will entertain longer hours of work than indicated 
dependant on the following conditions being met:  

(i) The Contractor provides advance notice of work, etc. in order to make proper 
flagging arrangements.  

(ii) A review of Site conditions by CN ensures that there are no adverse affects 
on train operations, ie. unobstructed viewing of signals and req'd 
infrastructure by CN train, trainman walking, noise permits, etc. 

Add: E9.1.2(b) Further to Appendix C section 12.2.1, there is not a predetermined long block available. 
Periods of train inactivity may be coordinated through the flagman.  Do not expect CN to 
move train schedules around for work on this project. 

Add: E9.1.2(c) Further to Appendix C section 18.3.11, CN requirements will not be waived with respect 
to proximity of cranes.  CN must provide authorization and protection.  If the Contractor 
is within the 10m encroachment specified, flagman notification and approval is required. 

Revise: E9.2.1 to read: It is the City's intention to provide flagging, through CN, if required by the contractor, 
subject to reasonable notice being given by the contractor for that service. 

Delete: E9.2.2 

Revise:  E10.2 to read: The Contractor’s construction activities shall be confined to the minimum area necessary 
for undertaking the Work and he shall be responsible for all damage to private property 
resulting from his Work.  Particular care shall be taken to assure no damage is done to 
buildings, fencing, trees and plants, and provision shall be made to maintain full drainage 
for private properties during construction. 

Revise: E13.1.1 to read: The Work required under this section shall include, but not be limited to the following: 
(a) Demolition and removal of existing buildings as shown on the Contract Drawings. 
(b) Demolition and removal of partial existing MTS Call Centre Parking Lot. 

(i) This Specification covers the demolition and removal of an existing asphalt 
pavement parking lot to the limits shown on the Contract Drawings and shall 
include but not limited to: 

♦ Removal and disposal of chain link security fence. 
♦ Removal and disposal of concrete garbage pad. 
♦ Removal and disposal of wood parking fence complete with block 

heater receptacles including the temporary termination of the power 
supply. 

♦ Removal, salvage, and storage of parking fence. 
♦ Removal, salvage and storage of light standard and demolition of 

concrete base including the temporary termination of power supply. 
♦ Saw cutting, removal and disposal of existing base and sub-grade 

materials. 
(c) Demolition and removal of partial existing Pembina Dodge Parking Lot. 

(i) This Specification covers the demolition and removal of an existing asphalt 
pavement parking lot to the limits shown on the Contract Drawings and shall 
include but not limited to: 

♦ Removal and disposal of chain link security fence. 
♦ Removal, salvage and storage of two light standards and demolition 

of concrete bases including temporary termination of the power 
supply. 

♦ Abandonment of an existing catch basin and lead. 
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♦ Saw cutting, removal and disposal of existing base and sub-grade 
materials. 

(d) Demolition and removal of partial existing Quintex Parking Lot. 
(i) This Specification covers the demolition and removal of an existing asphalt 

pavement parking lot to the limits shown on the Contract Drawings and shall 
include but not limited to: 

♦ Removal and disposal of chain link security fence. 
♦ Saw cutting, removal and disposal of asphalt pavement parking lot. 
♦ Excavation removal and disposal of existing base and sub-grade 

materials. 

Delete:  E13.1.1(e) 

Revise: E13.1.3 to read: Utilities 
(a) The Contractor shall arrange to pay for the appropriate utility to disconnect and seal 

off from the Site, all service lines, pipes or conduits other than gas and hydro, that 
 service the building(s) to be demolished. 

(b) The Contractor shall disconnect and seal off all sewer and water service 
connections.  If the Contractor is unable, or not licensed to complete this work, the 
 Contractor shall subcontract the work to a subcontractor licensed by the City to 
do such Work on behalf of the Contractor. 

(c) The Contractor shall provide each utility and the City’s Water and Waste 
Department with adequate prior notification as to when they will require these 
disconnection and  sealing off services.  

Revise: E13.1.4 to read: The area south of the railway tracks, formerly known as CN Fort Rouge Rail Yards once 
housed their maintenance shops and other utility buildings. The buildings have since 
been removed although some of the foundations still exist below grade. The pump station 
Contractor removed a substantial amount of these foundations however it is anticipated 
the Contractor may encounter further foundations within the contract limits. These 
foundations will be required to be removed to a minimum of 1.0m below excavation grade 
within the contract limits. 

Add: E13.1.5 The Work to be done by the Contractor under this Section shall include the furnishing of 
all superintendence, overhead, labour, materials, equipment, tools, supplies, and all 
things necessary for and incidental to the satisfactory performance and completion of all 
Works as described hereinafter. 

Revise:  E13.2.2 to read: Further to C6.12, the Contractor shall carry out all demolition work in strict compliance 
with all applicable regulations, acts, codes, and by-laws including but not restricted to the 
following: 
(a) CSA Code S350-M1980 Code of Practice for Safety in Demolition of Structures;  
(b) Provincial Building Code;  
(c) Winnipeg Building By-Law; 
(d) Workplace Safety and Health Act; 
(e) City of Winnipeg Streets By-law; 
(f) City of Winnipeg Traffic By-law; 
(g) Manitoba Highway Traffic Act; 
(h) City of Winnipeg Manual of Temporary Traffic Control in Work Areas on City Streets.  

Delete:  E13.2.3 
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Revise:  E14.1.1 to read:  The Work required under this section shall include, but not limited to the following: 
(a) Reconstruction of partial MTS Call Centre Parking Lot. 

(i) This Specification covers the reconstruction of an existing asphalt pavement 
parking lot to the limits shown on the Contract Drawings and shall include but 
not limited to: 

♦ Sub-grade compaction. 
♦ Supply and placement of Limestone Base and Sub-Base materials. 
♦ Adjustment of existing manhole frame and cover including supply and 

placement of concrete risers. 
♦ Supply and placement of Asphalt Concrete Pavement. 
♦ Construction of pinned concrete. 
♦ Reinstallation of salvaged parking fence. 
♦ Install new security fence. 
♦ Installation of light poles as on tunnel structure as indicated on 

contract drawings. 
♦ Supply and application of painted parking lines. 
♦ Installation of wood parking fence complete with block heater 

receptacles and connection of power supply. 
(b) Reconstruction of partial Pembina Dodge Parking Lot. 

(i) This Specification covers the reconstruction of an existing asphalt pavement 
parking lot to the limits shown on the Contract Drawings and shall include but 
not limited to: 

♦ Sub-grade compaction. 
♦ Supply and placement of Limestone Base and Sub-Base materials. 
♦ Installation of salvaged light standards and reconnection of the power 

supply. 
♦ Supply and placement of Asphalt Concrete Pavement. 
♦ Supply new security fencing. 

(c) Reconstruction of partial Quintex Parking Lot. 
(i) This Specification covers the reconstruction of an existing asphalt pavement 

parking lot to the limits shown on the Contract Drawings and shall include but 
not limited to: 

♦ Sub-grade compaction. 
♦ Supply and placement of Limestone Base and Sub-Base materials. 
♦ Supply and placement of Asphalt Concrete Pavement. 
♦ Supply new security fencing. 

(d) Finished grading for areas at existing building. 

Revise: E14.2.1(j) to read: E32 - Replacement of Existing Wood Fence 

Add: E14.2.1(k) E35 - Painted Traffic Lines and Markings 

Revise:  E20.1.1 to read: This Specification supplements Specification E22- Shoring, Excavation and Dewatering 
and covers all excavation, preparation of sub-grade, placement of suitable site fill 
material, compaction and grading of all the areas not included in Specification E22 and 
as shown on the Contract Drawings.  The Contractor shall coordinate his excavation with 
the Contract 6 Contractor. 
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Revise:  E20.3.1(b) to read: Further excavation will be required of current low areas which are to be filled higher than 
existing grade. This excavation will include the removal of existing insitu materials to a 
depth of 150 mm prior to placement of suitable site materials. 

Revise: E20.3.2(b) to read: Some excavated materials will be required on site to build up low areas, construct berms 
and backfill designated areas behind retaining walls.  Excavated materials being used on 
site (suitable site fill material) shall be approved by the Contract Administrator prior to 
placement.  Suitable site fill materials shall be placed in accordance with CW 3170.  No 
separate measurement and payment will be made for material so placed. 

Revise:  E20.3.2(c) to read: Sub-grade Compaction will be performed on the sub-grade of all excavated areas outside 
of the braced shoring areas with the exception of the tunnel approach side slopes. 

Revise: E20.3.2(d) to read: Areas of the roadway sub-grade outside of the braced shoring areas determined to be 
unsuitable by the Contract Administrator shall be excavated beyond the design grade, 
hauled and disposed off site.  The excavated material shall be replaced with suitable site 
material or crushed limestone sub-base material and compacted in accordance with CW 
3110 and CW 3170 as directed by the Contract Administrator. 

Revise: E20.4.1(c) to read: Placement of suitable site material to fill volumes excavated beyond design grades will be 
measured on a volume basis and paid at the Contract Unit Price per cubic meter for 
“Placing Suitable Site Sub-Base Material”, in accordance with CW 3110.  Suitable site 
sub-base material placed in other areas will have no separate measurement and 
payment. 

Add: E22.3.2(b) Working base concrete in the cantilever soldier pile work sections shall be a 75 mm lean 
mix (10MPa) or 150 mm of well compacted crushed limestone base. 

Revise: E22.3.3(a) to read: All structural steel shapes shall be minimum CSA G40.21 Grade 300W, HSS sections 
shall be minimum CSA G40.21 Grade 350W, and sheet piling shall be minimum Grade 
45 ASTM A572 material. All sheet piling shall be equipped with driving shoes as 
manufactured by the particular sheet pile manufacturer being used. 

Add:  E22.3.3(b)  Sheet piling shall be Hoesch 175 or Chaparral Section PZ35 or approved equal.  The 
design shown on the drawings is based on the Hoesch section.  If the contractor uses 
another approved section, he is responsible to pay the costs of any adjustments to the 
structure dimensions that may result. 

Add:  E22.3.3(c) All but ends of structural steel to remain in the structural concrete of the tunnel shall be 
coated with cold applied galvanizing.   

(i) Cold applied galvanizing coating shall be brush applied Zinga, as supplied by 
Pacific Evergreen Industries Ltd., West Vancouver, BC, Canada, (802) 563-
9280, or equal as accepted by the Contract Administrator. 

(ii) All cold applied galvanized coatings shall be applied in accordance with the 
manufacturer’s recommendations and as directed by the Contract 
Administrator. 

Revise: E22.3.4(a) to read: Timber lagging shall be species S-P-F, beams and stringers, grade no. 2 or better with an 
allowable bending stress of 6.6 MPa including all modification factors. The lagging 
thickness (horizontal dimension) shall be 150 mm minimum for the upper 2000 mm and 
200 mm minimum for below 2000 mm depth. The vertical dimension of lagging shall be 
not less than 50 mm greater than the horizontal dimension. 

Revise: E22.3.5 to read: Concrete Filler 
(a) The concrete to be used to fill the structure holes left after the steel shoring is 

removed shall be Tamms Form and Pour Shrinkage Compensated Concrete or 
approved equal in accordance with B6.  The minimum compressive strength of the 
grout at 28 days shall be 40 MPa. 
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Revise: E22.4.8(a) to read: Notify the Contract Administrator immediately if it appears that unsuitable material is 
present at the final base of excavation. Unsuitable materials include soft spots, wet 
areas, frozen soil, organic material, fill soil,  silt pockets, debris, etc,.  The Contract 
Administrator will review the suitability of the foundation material and may specify 
replacement of the material. If so, this will be considered as extra work between the limits 
of the braced shoring. Beyond the braced shoring the approved over-excavation will be 
paid for in accordance with the contract unit prices appearing in Specification E20. 

Delete: E22.4.8(b and c) 

Revise: E22.4.9 to read Removals 
(a) If the foundation is made unsuitable due to improper construction activities including 

Contractor initiated over-excavation, the Contractor shall replace the affected area 
with working base concrete to the satisfaction of the Contract Administrator at the 
Contractor’s own cost. 

(b) All shoring components shall be removed after they are no longer required except 
those identified for abandonment in the ground or within the concrete tunnel 
structure.  It is anticipated that salvaged shoring components will be employed in 
subsequent construction stages.  Upon completion of the works, salvaged shoring 
components shall be the property of the Contractor. 

Add: E22.4.10 Protection of the Works 
(a) Be responsible for protection of the works during the duration of the Contract. This 

shall include but may not be limited to maintaining dewatering systems on 
completed works, providing fencing and security. 

Delete: E22.5.1(b) 

Revise: E24.2.3(a)(i) to read The galvanizing shall be shop applied and strictly in accordance with CSA Standard 
G164 and ASTM A767 to a minimum net retention of 600g/m2. 

Revise: E25.2.7(a) to read: Non-shrink cementitious grout shall be CPD Cipadite E-500, Sika 212, Meadows CG-86, 
Tamms Form and Pour Shrinkage Compensated Concrete or approved equal in 
accordance with B6.  The minimum compressive strength of the grout at 28 days shall be 
40 MPa. 

Revise: E25.2.9(a)(i) to read: Class of Exposure C-1 and S-1. 

Add: E25.2.19(a)(vi) For tunnel waterproofing not including the floor slab: Voltex DS Swelltite by Engineered 
Site Products Ltd. 

Add: E25.2.19(a)(vii) For tunnel waterproofing floor slab only: Strataseal HR by Engineered Site Products Ltd. 

Add: E25.2.19(b)(i) Besides as specified in the Contract Drawings, an approved product is Volclay Waterstop 
RX 101T by Engineered Site Products Ltd. 

Add: E25.2.21 Void Form 
(a) Void form for use in the piled section of the North Retaining wall shall be GeoVoid 

as supplied by Plasti-Fab Manitoba or approved equal. 
(b) Contractor shall design the void system to allow for a soil swell amount of 150. It 

shall also be resistant to moisture and maintain its dimensions during and until the 
concrete placement has reached adequate strength so as not to deform. 

Revise: E25.4.3(a) to read: In addition to tolerances defined in CSA A23.1 and CSA S6, concrete wall surfaces shall 
be constructed within tolerances required for application of the selected tiling system.   
Coordinate tolerance requirements with the tiling Contractor and be responsible for 
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preparing a substrate that is suitable for tiling installation.  Refer to E34 for Tiling plane 
tolerances. 

Revise:  E26.2.4(a) to read: Wall Drain shall be Miradrain 6000 by Mirafi, Nilex DN50, Aquadrain 15X or equal as 
accepted by the Contract Administrator.  Mastic adhesive shall be as recommended by 
the wall drain manufacturer. 

Delete: E26.2.5 

Revise: E27.3.1 to read:  Lean Mix Concrete 
(a) Concrete for lean mix concrete shall be high early strength, with a minimum 28 day 

compressive strength of 20MPa and normal 38 mm coarse aggregate.  Air 
entrainment is not required. 

Delete: E27.3.1(b to d) 

Revise:  E32.4.2(a) to read: The Wood Fence will not be measured.  This Item of Work will be paid for in the Contract 
Lump Sum Price for “Miscellaneous Site Works”, performed in accordance with this 
Specification and accepted by the Contract Administrator. 

Revise: E34.4.2(n) to read: Protect Tile Work with Schluter-SCHIENE Edger in Stainless Steel along both edges of 
wall expansion joints. 

Revise: E35.7.1(a) to read: The Painted Traffic Lines and Markings will not be measured.  This Item of Work will be 
paid for in the Contract Lump Sum Price for “Miscellaneous Site Works”, performed in 
accordance with this Specification and accepted by the Contract Administrator. 

Page numbering on some forms may be changed as a result. 

  

Division 26 - Electrical 

Add: 26 05 01 4.2.5 Panelboard schedules to O&M manuals. 
 
Delete: 26 05 01 10.2 
 
Revise:  26 05 01 12.7 to read: Identify circuit and luminaire number on all luminaires with lamacoid nameplates. 
 
Revise: 26 05 01 26.2 to read: Replace forthwith at no additional material, or labour cost any part which may fail or 

prove defective within a period of twelve (12) calendar months after the final acceptance 
of the complete project, provided that such failure is not due to improper usage. 

 
Revise: 26 05 01 29.3 to read: At completion of project, provide a complete print of revisions, changes and conduit 

location as-built drawings to the satisfaction of the responsible Contract Administrator.  
As-built drawings are also to include all wire sizes and conduit sizes complete with 
conduit fills.  Provide accurate locations and construction details of all direct buried wiring 
runs.  Provide AutoCAD .dwg files of all changes, revisions, and conduit layouts suitable 
for printing drawing size reproductions of electrical drawings.  Contract Administrator will 
provide .dwg copies of original electrical drawings. 

 
Revise:  26 05 01 30.1 to read: Lighting: 10% of all lamps. 5% of all lenses. 5% of all ballasts, which shall be complete 

with ballast trays.Four (4) type A luminaires and (1) type B luminaire. 
 
Add: 26 05 34 3.1.8 Ensure conformity with Tables 5 & 6 and section 12-1012 of the CEC. 
 
Revise:  26 09 24 2.2.1 to read: Lighting control system to be manufactured by Lighting Control & Design, Los Angeles, 

CA with local representation required. 
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Add: 26 09 24 2.1.10 to read: Panel ‘100' is to be complete with surge suppression mounted in an extension 

enclosure and pre-wired to the panel from the factory.  Discreet all mode protection with 
component level/phase level fusing and 60kA per circuit peak to be provided.  Each 
circuit to be protected and be complete with individual protection element status LED 
indicator light.  Entire surge suppression system is to be backed by a manufacturer’s 25 
year warranty. 

DRAWINGS 

Replace:  
577-2009_Drawing_U237-09-04-R0 with 577-2009_Addendum_4_Drawing_U237-09-04-R1 

577-2009_Drawing_U237-09-04A-R0 with 577-2009_Addendum_4_Drawing_U237-09-04A-R1 
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