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	PART 1 - GENERAL


	

	1.1  RELATED ITEMS
  



	.1
Divisions 1 through 49 may contain LEED® requirements specific to the work of each of those Divisions. These requirements may or may not include reference to LEED®.
.2 
Section 01 47 13 – LEED Requirements. 



	1.2  DEFINITIONS
  



	.1
Waste Reduction Workplan (WRW): Written report which addresses opportunities for reduction, reuse, or recycling of materials. WRW is based on information acquired from the DWA (Schedule A).

.2
Materials Source Separation Program (MSSP): Consists of a series of ongoing activities to separate reusable and recyclable waste material into material categories from other types of waste at the point of generation.

.3 
Leadership in Energy and Environmental Design: (LEED®) A Green building rating system administered by the Canadian Green Building Council. 

.4
Waste Management Coordinator (WMC): Designated individual whose primary responsibility is to be in attendance on-site to monitor waste activities. Designate, or have designated, individuals from each Subcontractor to be responsible for waste management related to their trade and for coordinating activities with WMC.

.5
Waste Reduction Agreement (WRA): Written agreement signed by all contractors/sub contractors outlining and confirming commitment to reduction of waste onsite.

.6
Daily Waste Management Inventory (DWMI): Mechanism for detailing and tracking all waste material leaving site.

.7
Proof Of Disposal (POD): Written documentation detailing the correct disposal of all materials leaving site.

.8
Hazardous Waste (HW): Regulated waste materials and substances that are listed by Manitoba Environment and require separate collection streams and special disposal procedures.  These include all containers in which there is a residue  of a hazardous material or Dangerous Good.



	1.3  DOCUMENTS
  



	.1 
 Maintain at job site, one copy of following documents:


.1 
Waste Reduction Workplan.

.2 
Daily Waste Management Inventory.

.3 
Waste Reduction Agreement.

.4 
Proof of Disposal.



	1.4  USE OF SITE AND

FACILITIES
  



	.1 
Execute work with least possible interference or disturbance to area surrounding premises.

.2 
Conform to temporary security measures approved by WMC.



	1.5  SUBMITTALS
  



	.1
Submit requested submittals in accordance with Section 01 33 00 - Submittal Procedures.

.2
Prepare and submit draft copies of the following submittals prior to contract finalization and project start-up for review:

.1 
Waste Reduction Workplan 
(WRW)

.2 
Waste Reduction Agreement.

.3 
Prepare and submit the following submittals on a weekly basis:


.1 
Completed Daily Waste Management Inventory (DWMI): 

Schedule B.


.2 
Completed Proof of Disposal (POD): Schedule D.



	1.6  WASTE REDUCTION

WORKPLAN (WRW)



	.1
The WRW is intended as a commitment by the waste management contractor to estimate targets for the diversion of waste. The contractor will be asked to review the site conditions and the available markets to provide confirmation of the overall diversion of waste materials.

.2
The bidders LEED® Approved Professional shall prepare and have 
ready for use prior to project start-up the WRW.

.3
The WRW will identify opportunities for reduction, reuse, and/or recycling of materials.  It is required that the Contractor will update the WRW on a monthly basis as part of the progress billing.

.4
Review the workplan with all workers on the site and post workplan or summary where workers at site are able to review its content.



	1.7  DAILY WASTE 
MANAGEMENT INVENTORY (DWMI)


	.1 
The intent of this form is to provide a tracking mechanism for all material leaving the site. Every item leaving the site is to have its destination described, be identified, described, weighed or quantified by volume as per the categories identified on the schedule in order that the WMC has a quantitative inventory of all wastes.

.2
The bidders LEED® Approved Professional shall prepare and have 
ready for use prior to project start-up the DWMI.

.3
Contractor to review DWMI and become familiar with the requirements of compliance with this schedule.

.4
The Contractor is to educate all workers on the site to ensure they are aware of the reasons for compliance and to ensure that the directives for compliance are followed.

.5
The form is to be completed by the WMC with the cooperation of the CM.

.6
Time and effort to sort, distribute, schedule, weigh and track all material is to be included in the base bid amount.

.7
Hazardous materials and land clearing debris including excavated soil are to be separately tracked and inventoried for record purposes. DO NOT include their volume or weight in overall waste stream inventories.



	1.8  WASTE REDUCTION 
AGREEMENT (WRA)
  



	.1
The bidders LEED® Approved Professional shall prepare and have 
ready for use prior to project start-up the WRA.

.2
The form to be completed prior to start up to confirm compliance with project objectives from all of the Contractors.



	1.9  PROOF OF DISPOSAL (POD)


	.1
The bidders LEED® Approved Professional shall prepare and have ready for use prior to project start-up the POD.

.2 
The POD is to be completed on a monthly interval and provided to the Waste Management Co-ordinator to validate disposal/recycling/reuse of material in a manner that is consistent with the stated objectives of the Deconstruction Waste Management Plan.



	1.10  MATERIAL SOURCE

SEPARATION PROGRAM

	.1 
Prepare MSSP and have ready for use prior to project start-up.

.2
Implement MSSP for waste generated on project in compliance with approved methods and as approved by WMC.

.3
Provide on-site facilities for collection, handling, and storage of anticipated quantities of reusable and/or recyclable materials.


.1
Maintain separate collection, handling and storage facilities for hazardous waste as required by Manitoba Environment and the Manitoba Fire Code.

.4 
Provide containers to deposit reusable and/or recyclable materials.

.5
Locate containers in locations, to facilitate deposit of materials without hindering daily operations.

.6
Locate separated material in area as designated by WMC.

.7 
Collect, handle, store on-site, and transport off-site, salvaged materials in separate condition. Transport to approved and authorized recycling facility.

.8
Collect, handle, store on-site, and transport off-site, salvaged materials in combined condition. Ship material to site operating under Certificate of Approval. Materials must be immediately separated into required categories for reuse of recycling.


.1
WASTE PROCESSING SITES

.1 
Provide details of waste processing sites to be utilized.


.2
DISPOSAL OF WASTES

.1 
Burying of rubbish and waste materials is prohibited unless approved by WMC.

.2 
Disposal of waste, volatile materials, mineral spirits, oil, paint thinner into waterways, storm, or sanitary sewers is prohibited.

.3 
Disposal of waste to be to approved recycling, crushing, and landfill sites as confirmed by the WMC.


.3
STORAGE, HANDLING AND PROTECTION

.1 
Store, materials to be reused, recycled and salvaged in locations as directed by WMC.

.2 
Unless specified otherwise, materials for removal become Contractor's property.

.3 
Separate non-salvageable materials from salvaged items. Transport and deliver non-salvageable items to licensed disposal facility. Confirm location with CM.

.4 
Protect structural components not removed for demolition from movement or damage.

.5 
Support affected structures. If safety of building is endangered, cease operations and immediately notify WMC.

.6 
Protect surface drainage, mechanical and electrical from damage and blockage.


.4
SCHEDULING

.1
Coordinate work with other activities at site to ensure timely and orderly progress of the work.

.2
Remove deconstruction material in efficient fashion to expedite overall site work. Ensure removal as requested by CM.



	1.11  HAZARDOS WASTES

	.1
Maintain documentation of the quantities, types and classifications of Hazardous waste, and custody transfer to authorized/Licensed carriers and disposal facilities.



	PART 2 - PRODUCTS


	NOT USED.

	PART 3 - EXECUTION


	

	3.1  APPLICATION
  



	.1 
The Contractor is to implement the waste management procedures described in this Section in order to ensure that compliance with the LEED Materials and Resources credits MR 2.1 and 2.2.

.2
Do work in compliance with the requirements of this Section.

.3
Handle waste materials not reused, salvaged, or recycled in accordance with appropriate regulations and codes.



	3.2  CLEANING
  



	.1
Remove tools and waste materials on completion of work, and leave work area in clean and orderly condition.

.2
Clean-up work area as work progresses.

.3
Source separate materials to be reused/recycled into specified sort areas.



	3.3  DIVERSION OF 
MATERIALS
  



	.1
Separate materials, including concrete, masonry, metals and asphalt from general waste stream, as approved by the WMC, and consistent with applicable fire regulations. Label containers. Provide instruction on disposal practices.

.2
On-site sale of salvaged, recovered, reusable, and recyclable material is NOT permitted.



	3.4  CANADIAN GOVERNMENTAL

DEPARTMENTS CHIEF 

RESPONSIBILITY FOR THE

ENVIRONMENT


	.1
Province Address: 

Manitoba Environment

Building 2, 139 Tuxedo

Avenue Winnipeg, MB

R3N 0H6

(204) 945-7100

General Inquiries:

The Clean Environment

Commission 284

Reimer Avenue Box

2142O Steinbach, MB

R0A 2T3

Phone/Fax:

(204) 326-2395 (204) 326-2472





