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PART A – BID SUBMISSION 

Replace: 96-2009 Bid Submission with 96-2009 Addendum 1 - Bid Submission.  The following is a summary of changes 
incorporated in the replacement Bid Submission: 

Form B(R1): Replace Form B with Form B(R1). 

Page numbering on some forms may be changed as a result. 

PART D – SUPPLEMENTAL CONDITIONS 

Replace: Section D9 with the following: 

D9 INSURANCE 

D9.1 The City shall provide and maintain the following Project Insurance Coverages: 
(a) Builder’s Risk Insurance in the amount of one hundred percent (100%) of the total project cost. 
(b) Wrap-Up Liability Insurance in an amount of no less than 10 million dollars ($10,000,000.00). 

(i) The Contractor shall be responsible for deductibles up to $50,000.00 maximum of any one loss. 
(ii) The City of Winnipeg will carry such insurance to cover all parties engaged in the Work in this 

Contract.  Provision of this insurance by the City of Winnipeg is not intended in any way to relieve the 
Contractor from his obligations under the terms of the Contract.  Specifically, losses relating to 
deductibles for insurance, as well as losses in excess of limits of coverage and any risk of loss that is 
not covered under the terms of the insurance provided by the City of Winnipeg remains with the 
Contractor. 

D9.2 Responsibilities of the Contractor: 
(a) The Contractor shall provide and maintain automobile liability insurance for owned and non-owned 

automobiles used for or in connection with the work in the amount of at least two million dollars 
($2,000,000.00). 

(b) The Contractor is responsible for insuring equipment and tools used on the Project that may be owned, 
rented, leased or borrowed. 
(i) Premiums and deductibles shall be borne by the Contractor; 
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(ii) Policies shall be taken out with insurers licensed to and carrying on business in the Province of 
Manitoba; 

(iii) The Contractor shall not cancel, or cause any such policy or policies to lapse without a minimum 
thirty (30) days prior written notice to the City; 

(iv) The Contractor shall provide written notice to the City of Winnipeg of any material changes to their 
policies within thirty (30) days of the change taking effect; 

(v) The Contractor shall provide the Contract Administrator with evidence of insurance at least two (2) 
Business Days prior to the commencement of any Work on the Site but in no event later than seven 
(7) Calendar Days from notification of the award of Contract and said insurance shall be in the form 
of a Certificate of Insurance and shall be in a form satisfactory to the City Solicitor. 

D9.3 Responsibilities of Others, including payment of premiums and deductibles: 
(a) All sub-contractors, consultants and sub-consultants engaged for the Project are responsible to provide 

and maintain Automobile liability insurance for owned and non-owned automobiles used for or in 
connection with the work in the amount of at least two million dollars ($2,000,000.00); 

(b) All sub-contractors, consultants and sub-consultants engaged for the Project are responsible for insuring 
equipment and tools used on the Project that may be owned, rented, leased or borrowed. 

Add: D15.4  The City intends to award this contract by May 11, 2009. 

Page numbering on some forms may be changed as a result. 

PART E – SPECIFICATIONS 
 
DIVISION 26 - ELECTRICAL 

Add: 262921, 2.1.4  The across the line control circuit shall work independent of the RVS control logic board. 

Add: 262921, 2.1.5 Provide a full voltage across the line contactor circuit controlled independent of the RVS control 
  logic board. 

Add: 262921, 2.1.6 Time Delay for FP-1 and FP-2 shall be set to 120sec and 180sec respectively. 

Add: 262921, 2.7.4 Provide a bypass auxiliary contact switch in each RVS for across the line status.  Extend control 
  wiring to the SCADA pack via the pump control panel.  Wiring details to be finalized at shop 
  drawing stage. 

Page numbering on some forms may be changed as a result. 

DRAWINGS 

Replace: 96-2009 _Drawing_LD-5307-R0 with 96-2009 _Addendum_1 Drawing_LD-5307-R1 

Replace: 96-2009 _Drawing_LD-5309-R0 with 96-2009 _Addendum_1 Drawing_LD-5309-R1 

Replace: 96-2009 _Drawing_LD-5316-R0 with 96-2009 _Addendum_1 Drawing_LD-5316-R1 

Replace: 96-2009 _Drawing_LD-5322-R0 with 96-2009 _Addendum_1 Drawing_LD-5322-R1 

 

 


