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PART B – BIDDING PROCEDURES 

Revise: B2.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, November 17, 2010. 

PART D – SUPPLEMENTAL CONDITIONS 

Revise: D5 to read:  

D5. SCOPE OF SERVICES 

D5.1 The Shoal Lake Aqueduct Asset Preservation Program includes eight work areas. It is required that these areas 
of work be described and priced separately. It should be noted that the work areas will not be awarded 
separately. The eight areas of work shall constitute one contract and shall be awarded as such. 

D5.1.1 Refer to Appendix C for relevant documents. 

D5.2 Detailed design and contract administration are required for the reconstruction of two drainage siphons located 
at Mile 35.38 and Mile 37.59 along the Shoal Lake Aqueduct. 

D5.2.1 Development of bid opportunity documents, pre-bid estimate, as-constructed drawings, safety operating 
protocol for working within or outside the Aqueduct, operating protocol for the Aqueduct are deliverables for 
this area of work. 

D5.3 Preliminary design, detailed design and contract administration are required for the restoration of the 
boathouse located at Mile 83.02 along the Shoal Lake Aqueduct. The works shall include: 
(a) detailed inspection of the existing boathouse; 
(b) implementation plan for restoration of the boathouse. This would include salvaging most, if not all, of 

the existing superstructure;  
(c) detailed plan for a temporary support (if required) and protection for the electrical and flow 

monitoring panels. The electrical flow monitoring panels shall be functional during the restoration 
of the boathouse; 

(d) assessment of the boathouse superstructure with respect to ventilation, insulation and safety of the 
floor hatches. Assessment shall be complete with conclusions and recommendations. 

(e) sealing and ventilation of the Aqueduct openings into the boathouse. The Aqueduct openings, if required, 
shall be properly ventilated through the roof of the boathouse; 
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(f) the restored boathouse shall be flood proof as the area is prone to flooding from the Boggy River; 
(g) changing of the boathouse door to an environmentally suitable option complete with door alternatives 

and recommendations. Security items located on the boathouse shall be re-established; 
(h) discussions with the security consultant of the Water System Security Upgradings Project currently 

ongoing. The discussions shall be with respect to the restoration of the Mile 83.02 boathouse; and 
(i) development of road access to the boathouse from an existing road at Mile 82.44 which includes; 

(i) consulting with Manitoba Hydro regarding the possible relocation of an Hydro line parallel to the 
Aqueduct within the City’s property; 

(ii) loading analysis of the Aqueduct pipe where the existing road crosses the Aqueduct; and 
(iii) insulation and bridging detail where the existing road crosses the Aqueduct. 

D5.3.1 A preliminary design report, pre-bid estimate, development of bid opportunity documents, safety operating 
protocol for working within or outside the Aqueduct and as-constructed drawings are deliverables for this 
area of work. 

D5.4 Preliminary design, detailed design and contract administration are required for the construction of a new 
boathouse superstructure at Mile 64.14 along the Shoal Lake Aqueduct. The works shall also include: 
(a) inspection of the adjacent energy dissipation chamber and outfall to the Whitemouth River for condition and 

required repair of the chamber and outfall ; and 
(b) possibility of establishing a low level drain pipe from the Aqueduct to the energy dissipation chamber or 

outfall. 

D5.4.1 Preliminary design report, pre-bid estimate, development of bid opportunity documents, safety operating 
protocol for working within or outside the Aqueduct, operating protocol for the Aqueduct and as-constructed 
drawings are deliverables for this area of work 

D5.5 Administration of the inspection of the Aqueduct Underdrain from west of the Floodway to the Tache 
Booster Pumping Station. The inspection includes cleaning of underdrains; and a closed circuit 
television inspection of the underdrain pipe in accordance with The City of Winnipeg Standard 
Construction Specifications. From the closed circuit television inspection, the proponent is expected to 
provide:  
(a) an evaluation of the condition and performance of the underdrain; and 
(b) recommendations of access upgrades, monitoring, maintenance program and specific repairs that 

is required. 

D5.5.1 Technical memorandum, pre-bid estimate, bid opportunity documents are deliverables for this area of 
work. 

D5.6 Preliminary design and contract administration are required for the repairs of Boathouses located at 
Mile 17.05, Mile 39.39, Mile 42.05, Mile 64.08, Mile 73.63, Mile 73.69, Mile 77.63, Mile 77.67, Mile 82.06, Mile 
96.69 and Mile 96.77. 
(a) detailed inspection of the existing boathouses; 
(b) implementation plan for restoration of the boathouses. This would include salvaging most if not all 

of the existing superstructures;  
(c) detailed plan for a temporary support (if required) and protection for the electrical and flow 

monitoring panels. The electrical and flow monitoring panels shall be functional during the 
restoration of the boathouses; 

(d) assessment of the boathouses superstructure with respect to ventilation, insulation and safety of 
the floor hatches. Assessment shall be complete with conclusions and recommendations. 

(e) sealing and ventilation of the Aqueduct openings into the boathouses. The Aqueduct openings, if 
required, shall be properly ventilated through the roof of the boathouses; 

(f) changing of the doors of the boathouses to an environmentally suitable option complete with door 
alternatives and recommendations. Security items located on the boathouses shall be re-
established; and 
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(g) discussions with the security consultant of the Water System Security Upgradings Project currently 
ongoing. The discussions shall be with respect to the restoration of the boathouses. 

D5.6.1 A preliminary design report, pre-bid estimate, development of bid opportunity documents, safety 
operating protocol for working within or outside the Aqueduct and as-constructed drawings are 
deliverables for this area of work. 

D5.7 Stop log design verification. 

D5.7.1 Structural detailed design of the stop log with the appropriate safety factor is required. 

D5.7.2 Detailed drawings stamped and sealed by a professional engineer registered in Manitoba are deliverables 
for this area of work. 

D5.8 Safety hoist design verification. 

D5.8.1 Structural detailed design of the safety hoist with the appropriate safety factor is required to ensure the 
fabricated hoist is structurally sound. 

D5.8.2 Detailed drawings stamped and sealed by a professional engineer registered in Manitoba are deliverables 
for this area of work. 

D5.9 Preliminary and detailed design for the manhole replacement at Mile 93.69 including; 
(a) structural assessment of the Aqueduct to support a larger manhole stack that is ether 900mm or 

1200mm internal diameter. It should be noted that the existing frame and cover will be reused; and 
(b) constructability of the replacement manhole shall be considered based on the conditions and 

location of the site. 

D5.9.1 A preliminary design report, pre-bid estimate, development of bid opportunity documents, safety 
operating protocol for working within or outside the Aqueduct and as-constructed drawings are 
deliverables for this area of work. 

Appendix C 

Add: the following drawings and figures 
 
Drawings relevant to Supplementary Conditions; D5.9 
 
Drawing No.  Drawing Title 
D-291   Aqueduct Plan and Profile Mile 35.04 to mile 37.22 
D-292   Aqueduct Plan and Profile Mile 37.12 to 39.39 
 
Drawings relevant to Supplementary Conditions; D5.9 
 
Drawing No.  Drawing Title 
 
B-221   GWWD Section through Typical Manhole 
D-7441   Aqueduct and Drainage repairs Miles 82.06 to Mile 96.77-Manhole and Vent Repairs at  
   Miles 93.69 and 94.72. 
D-7448   Aqueduct and Drainage repairs Miles 82.06 to Mile 96.77-Manhole and Vent Repairs -  
   Miscellaneous Manhole and vent Details. 
 
The Following Figures are relevant to Supplementary Conditions; D5.9 
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