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Appendix A

FLOW_TYPE SEWERMAIN_TYPE MATERIAL MAIN_SIZE LENGTH INSTALL_DATE START_INVERT_
ELEVATION

END_INVERT_
ELEVATION

ASSET_NUMBER TRUNK INTERCEPTOR PRESSURE_CLASS

WWS SEWERMAIN CONCRETE 375 11.56 1‐Jan‐1988 223.48 221.39 S‐MA50000937 C76‐5
WWS SEWERMAIN CONCRETE 450 115.82 31‐Oct‐1957 229.05 228.67 S‐MA60012166 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 119.91 31‐Oct‐1957 229.44 229.05 S‐MA60012170 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 128.02 31‐Oct‐1957 228.67 228.28 S‐MA60012254 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 121.92 31‐Oct‐1957 228.28 227.89 S‐MA60012292 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 121.92 31‐Oct‐1957 227.50 227.12 S‐MA60012368 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 130.00 31‐Oct‐1957 227.12 226.70 S‐MA60012409 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 93.88 1‐Jan‐1964 225.40 225.20 S‐MA60019523 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 40.84 1‐Jan‐1964 225.41 225.40 S‐MA60019544 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 83.24 31‐Oct‐1957 227.89 227.63 S‐MA70003883 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 450 38.68 31‐Oct‐1957 227.59 227.50 S‐MA70003884 Y *UNKNOWN
CS SEWERMAIN 450 6.68 31‐Jul‐1973 225.44 225.44 S‐MA70007710 *UNKNOWN
WWS SEWERMAIN CONCRETE 525 18.31 1‐Jan‐1969 228.80 228.75 S‐MA60017679 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 525 122.37 1‐Jan‐1969 228.75 224.48 S‐MA60017680 Y *UNKNOWN
WWS SEWERMAIN PE 525 188.69 1‐Jul‐1971 227.35 226.06 S‐MA70003330 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 525 128.00 1‐Jan‐1969 229.73 229.41 S‐MA70016318 Y C76‐2
WWS SEWERMAIN CONCRETE 525 121.88 1‐Jan‐1969 229.41 229.10 S‐MA70016320 Y C76‐2
WWS SEWERMAIN CONCRETE 525 122.43 1‐Jan‐1969 229.11 228.80 S‐MA70016322 Y C76‐2
CS SEWERMAIN *UNKNOWN 600 195.71 1‐Jan‐1935 223.56 222.38 S‐MA50018054 Y *UNKNOWN
WWS SEWERMAIN 600 1.84 9‐Sep‐9999 224.04 223.70 S‐MA70016179
WWS FORCE MAIN PE 700 250.10 1‐Jan‐1973 225.06 223.99 S‐MA70020023 N N *UNKNOWN
WWS SEWERMAIN CONCRETE 750 85.93 1‐Jan‐1968 225.34 225.33 S‐MA50001915 Y C76‐4
WWS SEWERMAIN CONCRETE 750 85.55 1‐Jan‐1968 225.53 225.35 S‐MA50001920 Y C76‐4
WWS SEWERMAIN CONCRETE 750 39.53 1‐Jan‐1970 228.72 228.37 S‐MA50001945 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 750 81.20 1‐Jan‐1989 225.50 225.05 S‐MA50001970 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 750 112.10 1‐Jan‐1989 0.00 0.00 S‐MA50001975 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 750 52.36 1‐Jan‐1968 225.58 225.55 S‐MA50008963 Y C76‐4
WWS SEWERMAIN CONCRETE 750 86.54 1‐Jan‐1968 225.58 225.55 S‐MA50008964 Y C76‐4
WWS SEWERMAIN CONCRETE 750 174.90 1‐Jan‐1967 0.00 224.81 S‐MA50009013 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 750 34.20 1‐Jan‐1965 226.69 226.62 S‐MA50009142 Y C76‐4
WWS SEWERMAIN CONCRETE 750 136.43 1‐Jan‐1965 226.62 226.45 S‐MA50009144 Y C76‐4
WWS SEWERMAIN CONCRETE 750 92.50 1‐Jan‐1965 226.45 226.44 S‐MA50009145 Y C76‐4
WWS SEWERMAIN CONCRETE 750 80.22 1‐Jan‐1965 226.44 226.23 S‐MA50009146 Y C76‐4
WWS SEWERMAIN CONCRETE 750 16.72 1‐Jan‐1965 226.23 225.99 S‐MA50009147 Y C76‐4
WWS SEWERMAIN CONCRETE 750 27.10 1‐Jan‐1965 225.99 225.91 S‐MA50009148 Y C76‐4
WWS SEWERMAIN CONCRETE 750 33.00 1‐Jan‐1965 225.91 225.81 S‐MA50009149 Y C76‐4
WWS SEWERMAIN CONCRETE 750 79.98 1‐Jan‐1965 225.81 225.81 S‐MA50009150 Y C76‐4
WWS SEWERMAIN CONCRETE 750 81.60 1‐Jan‐1965 225.81 225.72 S‐MA50009151 Y C76‐4
WWS SEWERMAIN CONCRETE 750 113.24 1‐Jan‐1965 225.72 225.69 S‐MA50009152 Y C76‐4
WWS SEWERMAIN *UNKNOWN 750 141.69 1‐Jan‐1978 225.10 224.91 S‐MA50013043 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 750 143.23 1‐Jan‐1978 224.91 224.67 S‐MA50013048 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 750 138.29 9‐Sep‐9999 224.67 224.43 S‐MA50013050 Y C76‐4
WWS SEWERMAIN CONCRETE 750 105.10 9‐Sep‐9999 224.43 224.22 S‐MA50013051 Y C76‐4
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WWS SEWERMAIN CONCRETE 750 57.30 9‐Sep‐9999 224.22 224.10 S‐MA50013052 Y C76‐4
CS SEWERMAIN CONCRETE 750 126.00 31‐Jul‐1973 227.03 226.63 S‐MA50017467 Y *UNKNOWN
CS SEWERMAIN CONCRETE 750 139.63 31‐Jul‐1973 226.62 225.69 S‐MA50017468 Y *UNKNOWN
CS SEWERMAIN CONCRETE 750 145.86 31‐Jul‐1973 227.89 227.43 S‐MA50017484 Y *UNKNOWN
CS SEWERMAIN CONCRETE 750 129.36 31‐Jul‐1973 228.31 227.90 S‐MA50017485 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 750 94.10 9‐Sep‐9999 225.48 225.33 S‐MA50017897 Y C76‐3
WWS SEWERMAIN CONCRETE 750 111.75 9‐Sep‐9999 225.33 225.02 S‐MA50017898 Y C76‐4
WWS SEWERMAIN CONCRETE 750 138.05 9‐Sep‐9999 225.72 225.48 S‐MA50017899 Y C76‐3
WWS SEWERMAIN CONCRETE 750 137.33 9‐Sep‐9999 225.94 225.72 S‐MA50017900 Y C76‐3
WWS SEWERMAIN *UNKNOWN 750 74.30 9‐Sep‐9999 226.07 225.94 S‐MA50017903 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 750 124.36 1‐Jan‐1964 227.93 227.82 S‐MA60017536 Y C76‐3
WWS SEWERMAIN CONCRETE 750 94.33 1‐Jan‐1964 228.08 227.93 S‐MA60017667 Y C76‐3
WWS SEWERMAIN CONCRETE 750 161.03 1‐Jan‐1964 228.26 228.08 S‐MA60017668 Y C76‐3
WWS SEWERMAIN CONCRETE 750 153.62 9‐Sep‐9999 227.70 227.35 S‐MA60018348 Y C76‐2
WWS SEWERMAIN CONCRETE 750 125.15 9‐Sep‐9999 227.82 227.70 S‐MA60018376 Y C76‐2
CS SEWERMAIN *UNKNOWN 750 201.36 1‐Jan‐1935 0.00 222.77 S‐MA70028467 Y *UNKNOWN
CS SEWERMAIN CONCRETE 750 109.61 31‐Jul‐1973 227.42 227.03 S‐MA70032311 Y *UNKNOWN
CS SEWERMAIN CONCRETE 750 10.10 31‐Jul‐1973 227.42 227.03 S‐MA70032311 Y *UNKNOWN
WWS FORCE MAIN PE 800 250.09 1‐Jan‐1973 225.06 223.99 S‐MA70053063 *UNKNOWN
CS SEWERMAIN CONCRETE 900 205.46 1‐Dec‐1935 226.88 226.59 S‐MA00015839 Y *UNKNOWN
CS SEWERMAIN CONCRETE 900 175.64 1‐Jul‐1965 226.88 226.62 S‐MA00018244 Y C76‐2
WWS SEWERMAIN CONCRETE 900 18.71 1‐Oct‐1981 221.43 221.35 S‐MA50001084 CLASS‐5
CS SEWERMAIN CONCRETE 900 193.73 31‐Jul‐1973 224.20 224.08 S‐MA50018745 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 103.79 30‐Jan‐1965 224.69 224.61 S‐MA60015676 Y C76‐4
WWS SEWERMAIN CONCRETE 900 39.08 30‐Jan‐1965 224.87 224.81 S‐MA60019521 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 118.73 1‐Jan‐1970 225.55 225.42 S‐MA60019592 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 17.56 1‐Jan‐1970 225.47 225.30 S‐MA60019599 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 77.34 1‐Jan‐1970 225.36 225.38 S‐MA60019600 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 97.32 1‐Jan‐1970 225.39 225.54 S‐MA60019672 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 86.72 1‐Jan‐1970 225.56 225.19 S‐MA60019674 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 87.12 1‐Jan‐1970 225.21 225.31 S‐MA60019679 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 84.50 1‐Jan‐1970 225.34 225.34 S‐MA60019746 Y C76‐4
WWS SEWERMAIN CONCRETE 900 99.85 30‐Jan‐1965 225.29 225.27 S‐MA60019815 Y C76‐4
WWS SEWERMAIN CONCRETE 900 106.79 30‐Jan‐1965 225.01 224.93 S‐MA60019852 Y C76‐4
WWS SEWERMAIN CONCRETE 900 131.06 30‐Jan‐1965 225.12 225.03 S‐MA60019873 Y C76‐4
WWS SEWERMAIN CONCRETE 900 82.48 30‐Jan‐1965 224.81 224.75 S‐MA60019905 Y C76‐4
WWS SEWERMAIN CONCRETE 900 107.72 30‐Jan‐1965 224.93 224.86 S‐MA60019908 Y C76‐4
WWS SEWERMAIN CONCRETE 900 86.77 30‐Jan‐1965 224.75 224.69 S‐MA60019918 Y C76‐4
WWS SEWERMAIN CONCRETE 900 117.04 1‐Jan‐1970 225.55 225.56 S‐MA60019972 Y *UNKNOWN
WWS OVERFLOW CONCRETE 900 6.48 30‐Dec‐1972 224.20 224.07 S‐MA60020604 C76‐4
WWS SEWERMAIN CONCRETE 900 72.24 1‐Jan‐1968 225.83 225.82 S‐MA60020831 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 120.51 1‐Jan‐1968 225.85 225.61 S‐MA60020832 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 108.72 1‐Jan‐1968 225.62 225.61 S‐MA60020833 Y *UNKNOWN
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WWS SEWERMAIN CONCRETE 900 149.75 30‐Jan‐1965 225.27 225.14 S‐MA60020840 Y C76‐4
WWS SEWERMAIN CONCRETE 900 122.23 30‐Jan‐1965 224.48 224.44 S‐MA60021443 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 85.72 30‐Jan‐1965 224.43 224.38 S‐MA60021444 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 900 117.42 30‐Jan‐1965 224.61 224.53 S‐MA60023345 Y *UNKNOWN
CS SEWERMAIN CONCRETE 900 125.78 1‐Dec‐1935 227.02 226.88 S‐MA70001100 Y *UNKNOWN
CS SEWERMAIN CONCRETE 900 176.26 1‐Jul‐1965 227.02 226.88 S‐MA70001102 Y C76‐2
CS SEWERMAIN *UNKNOWN 900 11.11 16‐Sep‐1950 226.77 221.87 S‐MA70016970 Y *UNKNOWN
WWS OVERFLOW CONCRETE 900 14.28 30‐Dec‐1973 222.87 0.00 S‐MA70028518 C76‐4
WWS OVERFLOW CONCRETE 900 5.82 30‐Dec‐1973 0.00 224.20 S‐MA70028519 C76‐4
WWS SEWERMAIN CONCRETE 900 18.29 1‐Jan‐1966 225.31 225.33 S‐MA70032573 Y C76‐4
WWS SEWERMAIN CONCRETE 900 82.59 1‐Jan‐1966 225.31 225.33 S‐MA70032573 Y C76‐4
WWS SEWERMAIN CONCRETE 900 75.48 1‐Jan‐1966 225.28 225.24 S‐MA70032577 Y C76‐4
WWS SEWERMAIN CONCRETE 900 12.19 1‐Jan‐1966 225.28 225.24 S‐MA70032577 Y C76‐4
WWS SEWERMAIN *UNKNOWN 1050 84.74 1‐Jan‐1960 224.39 224.21 S‐MA60016749 *UNKNOWN
WWS SEWERMAIN *UNKNOWN 1050 65.05 1‐Jan‐1960 224.66 224.61 S‐MA60016752 *UNKNOWN
WWS SEWERMAIN *UNKNOWN 1050 61.87 1‐Jan‐1960 224.74 224.66 S‐MA60016753 *UNKNOWN
WWS SEWERMAIN *UNKNOWN 1050 87.17 1‐Jan‐1960 224.44 224.39 S‐MA60016768 *UNKNOWN
WWS SEWERMAIN *UNKNOWN 1050 87.47 9‐Sep‐9999 0.00 0.00 S‐MA70072259
WWS SEWERMAIN CONCRETE 1200 29.57 2‐Dec‐1968 224.03 223.91 S‐MA70009297 Y IV
WWS SEWERMAIN CONCRETE 1200 102.29 30‐May‐1972 221.94 221.89 S‐MA70019996 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1250 395.51 2‐May‐1967 223.19 222.99 S‐MA60016090 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1250 169.17 7‐May‐1967 223.57 223.48 S‐MA60016129 Y *N/A
WWS SEWERMAIN CONCRETE 1250 196.57 2‐May‐1967 223.48 223.18 S‐MA60016130 Y *N/A
WWS SEWERMAIN CONCRETE 1250 367.89 1‐Jan‐1966 223.42 223.18 S‐MA60016131 Y *N/A
WWS SEWERMAIN CONCRETE 1250 361.86 2‐May‐1967 223.02 222.20 S‐MA60016801 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1250 82.51 2‐May‐1967 222.01 221.99 S‐MA70016179 Y *N/A
WWS SEWERMAIN CONCRETE 1250 40.23 2‐May‐1967 222.20 222.01 S‐MA70016179 Y *N/A
WWS SEWERMAIN CONCRETE 1250 7.44 2‐May‐1967 221.99 0.00 S‐MA70016179 Y
WWS SEWERMAIN CONCRETE 1250 358.95 8‐May‐1967 223.88 223.57 S‐MA70016193 Y *N/A
WWS SEWERMAIN CONCRETE 1250 57.46 8‐May‐1967 0.00 223.72 S‐MA70016195 Y *N/A
WWS SEWERMAIN CONCRETE 1250 266.63 9‐May‐1967 0.00 0.00 S‐MA70016195 Y *N/A
WWS SEWERMAIN CONCRETE 1250 23.49 8‐May‐1967 0.00 0.00 S‐MA70016195 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1250 166.98 9‐May‐1967 224.12 224.03 S‐MA70016263 Y *N/A
WWS SEWERMAIN CONCRETE 1250 12.88 2‐May‐1967 0.00 221.95 S‐MA70020003 Y
WWS SEWERMAIN CONCRETE 1270 28.79 2‐May‐1967 221.95 221.94 S‐MA70019996 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1350 127.70 30‐Apr‐1968 224.18 223.88 S‐MA50001789 Y *N/A
WWS SEWERMAIN CONCRETE 1350 98.49 1‐Jan‐1967 224.90 224.84 S‐MA50008064 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 250.00 1‐Jan‐1967 225.24 225.13 S‐MA50008069 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 212.33 1‐Jan‐1967 224.98 224.97 S‐MA50008078 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 250.10 1‐Jan‐1967 224.97 224.90 S‐MA50008080 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 302.18 1‐Jan‐1967 224.67 224.58 S‐MA50009009 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 48.22 1‐Jan‐1967 224.58 224.44 S‐MA50009010 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 60.81 1‐Jan‐1967 224.44 224.55 S‐MA50009011 Y C76‐4
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WWS SEWERMAIN CONCRETE 1350 213.69 1‐Jan‐1967 224.54 224.43 S‐MA50009012 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 49.12 1‐Jan‐1967 224.43 224.40 S‐MA50009012 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 343.24 21‐Nov‐1967 224.25 224.07 S‐MA50009027 Y CLASS‐4
WWS SEWERMAIN CONCRETE 1350 305.68 1‐Jan‐1967 224.84 224.67 S‐MA50009028 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 110.16 1‐Jan‐1967 225.59 224.83 S‐MA50009029 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 69.59 1‐Jan‐1972 224.98 224.97 S‐MA50009029 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 42.52 1‐Jan‐1968 223.87 223.71 S‐MA50018761 Y *N/A
WWS SEWERMAIN CONCRETE 1350 240.66 1‐Jan‐1968 223.75 223.71 S‐MA50018765 Y *N/A
WWS SEWERMAIN CONCRETE 1350 238.75 1‐Jan‐1978 223.79 226.68 S‐MA50019098 Y *N/A
WWS SEWERMAIN CONCRETE 1350 182.72 1‐Jan‐1970 225.56 225.52 S‐MA60019589 Y *N/A
WWS SEWERMAIN CONCRETE 1350 297.67 1‐Jan‐1970 225.52 225.37 S‐MA60019675 Y *N/A
WWS SEWERMAIN CONCRETE 1350 161.63 1‐Jan‐1966 225.37 225.28 S‐MA60019761 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1350 17.37 2‐Dec‐1968 224.06 224.05 S‐MA70009297 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1350 55.12 2‐Dec‐1968 224.05 224.03 S‐MA70009297 Y IV
WWS SEWERMAIN CONCRETE 1350 87.13 2‐Dec‐1968 223.91 223.87 S‐MA70009297 Y IV
WWS OVERFLOW CSP 1350 3.60 30‐Apr‐1968 222.83 222.75 S‐MA70011118 12‐GA
WWS OVERFLOW CONCRETE 1350 11.51 30‐Apr‐1968 223.42 223.17 S‐MA70011118 *UNKNOWN
WWS OVERFLOW CONCRETE 1350 14.88 30‐Apr‐1968 223.17 222.84 S‐MA70011118 *UNKNOWN
WWS OVERFLOW CONCRETE 1350 0.60 30‐Apr‐1968 222.84 222.83 S‐MA70011118 *UNKNOWN
WWS SEWERMAIN CONCRETE 1350 45.77 1‐May‐1976 225.49 225.44 S‐MA70013896 Y
WWS SEWERMAIN CONCRETE 1350 249.94 1‐Jan‐1967 225.13 224.98 S‐MA70013946 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 36.63 1‐Jan‐1967 224.98 224.98 S‐MA70013947 Y C76‐4
WWS SEWERMAIN CONCRETE 1350 66.25 30‐Dec‐1973 225.23 225.19 S‐MA70020023 Y C76‐3
WWS SEWERMAIN CONCRETE 1350 39.27 9‐Jan‐1985 224.41 224.25 S‐MA70036544 Y *N/A
WWS SEWERMAIN CONCRETE 1350 270.40 9‐Jan‐1985 224.41 224.25 S‐MA70036545 Y *N/A
CS SEWERMAIN CONCRETE 1375 285.02 31‐Jul‐1973 224.96 224.82 S‐MA50017470 Y *UNKNOWN
CS SEWERMAIN CONCRETE 1375 321.39 31‐Jul‐1973 224.65 224.50 S‐MA50017969 Y *UNKNOWN
CS SEWERMAIN CONCRETE 1375 284.04 31‐Jul‐1973 224.50 224.36 S‐MA50018680 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1375 53.95 1‐Jan‐1968 225.77 225.82 S‐MA60020830 Y *UNKNOWN
CS SEWERMAIN CONCRETE 1375 202.80 31‐Jul‐1973 224.36 224.26 S‐MA70007701 Y *UNKNOWN
CS SEWERMAIN CONCRETE 1375 108.81 31‐Jul‐1973 224.26 224.20 S‐MA70007702 Y *UNKNOWN
CS SEWERMAIN CONCRETE 1375 122.17 31‐Jul‐1973 224.82 224.75 S‐MA70007711 Y *UNKNOWN
CS SEWERMAIN CONCRETE 1375 193.13 31‐Jul‐1973 224.75 224.65 S‐MA70007712 Y *UNKNOWN
CS SEWERMAIN CONCRETE 1375 164.61 31‐Jul‐1973 225.08 224.96 S‐MA70007726 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1500 523.01 1‐Jan‐1969 223.29 223.00 S‐MA50011833 Y *N/A
WWS SEWERMAIN CONCRETE 1500 264.60 11‐Feb‐1977 222.68 222.55 S‐MA50011921 Y *N/A
WWS SEWERMAIN CONCRETE 1500 19.94 11‐Feb‐1977 222.55 222.26 S‐MA50011921 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1500 518.64 1‐Jan‐1978 223.55 223.29 S‐MA50013062 Y *N/A
WWS SEWERMAIN CONCRETE 1500 81.32 1‐Jan‐1968 223.36 223.10 S‐MA50015707 Y *N/A
WWS SEWERMAIN CONCRETE 1500 344.46 1‐Jan‐1967 223.10 222.90 S‐MA50015711 Y *N/A
WWS SEWERMAIN CONCRETE 1500 274.25 1‐Jan‐1967 232.50 223.10 S‐MA50018773 Y *N/A
WWS SEWERMAIN CONCRETE 1500 40.65 1‐Jan‐1968 222.90 222.87 S‐MA50018782 Y *N/A
WWS SEWERMAIN CONCRETE 1500 310.00 1‐Jan‐1968 222.87 222.63 S‐MA50018783 Y *N/A
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WWS SEWERMAIN CONCRETE 1500 160.19 30‐Jun‐1990 225.90 225.82 S‐MA60019292 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1500 262.66 1‐Jan‐1970 225.80 225.68 S‐MA60019296 Y *N/A
WWS SEWERMAIN CONCRETE 1500 121.99 1‐Jan‐1970 225.68 225.57 S‐MA60019591 Y *N/A
WWS SEWERMAIN CONCRETE 1500 66.81 1‐Jan‐1968 222.68 222.63 S‐MA70009246 Y *N/A
WWS SEWERMAIN CONCRETE 1500 473.51 1‐Jan‐1968 223.00 222.68 S‐MA70009292 Y *N/A
WWS SEWERMAIN CONCRETE 1500 174.50 1‐Jan‐1968 222.63 222.55 S‐MA70009295 Y *N/A
WWS SEWERMAIN CONCRETE 1500 16.03 30‐Apr‐1968 222.55 222.53 S‐MA70009295 Y *N/A
WWS SEWERMAIN CONCRETE 1500 197.11 1‐Jan‐1968 223.59 223.36 S‐MA70036542 Y *N/A
WWS SEWERMAIN CONCRETE 1500 143.32 1‐Jan‐1968 223.59 223.36 S‐MA70036543 Y *N/A
CS SEWERMAIN CONCRETE 1650 3.49 1‐Jan‐1968 223.75 223.75 S‐MA50018764 Y *N/A
WWS SEWERMAIN CONCRETE 1800 356.59 30‐Apr‐1968 222.02 221.94 S‐MA50011909 Y *N/A
WWS SEWERMAIN CONCRETE 1800 77.48 1‐Jan‐1968 222.26 222.20 S‐MA50015390 Y *N/A
WWS SEWERMAIN CONCRETE 1800 27.81 30‐Apr‐1968 221.95 221.94 S‐MA70016057 Y *N/A
WWS SEWERMAIN CONCRETE 1800 79.26 30‐Apr‐1968 221.71 221.64 S‐MA70016065 Y *N/A
WWS SEWERMAIN CONCRETE 1800 50.20 30‐Apr‐1968 221.94 221.89 S‐MA70026113 Y *N/A
WWS SEWERMAIN CONCRETE 1800 170.14 30‐Apr‐1968 221.88 221.71 S‐MA70026114 Y *N/A
WWS SEWERMAIN CONCRETE 1950 48.99 30‐Apr‐1968 221.21 221.19 S‐MA50001787 Y *N/A
WWS SEWERMAIN CONCRETE 1950 130.65 30‐Apr‐1968 221.27 221.22 S‐MA50001825 Y *N/A
WWS SEWERMAIN CONCRETE 1950 8.58 30‐Apr‐1968 221.22 221.21 S‐MA50001826 Y *N/A
WWS SEWERMAIN CONCRETE 1950 126.82 30‐Apr‐1968 221.36 221.31 S‐MA50001878 Y *N/A
WWS SEWERMAIN CONCRETE 1950 40.12 30‐Apr‐1968 221.31 221.30 S‐MA50001879 Y *N/A
WWS SEWERMAIN CONCRETE 1950 15.66 30‐Apr‐1968 221.30 221.29 S‐MA50001880 Y *N/A
WWS SEWERMAIN CONCRETE 1950 48.19 30‐Apr‐1968 221.50 221.48 S‐MA50004640 Y *N/A
WWS SEWERMAIN CONCRETE 1950 198.28 30‐Apr‐1968 221.58 221.50 S‐MA50004700 Y *N/A
WWS SEWERMAIN CONCRETE 1950 17.33 30‐Apr‐1968 221.62 221.60 S‐MA50004718 Y *N/A
WWS SEWERMAIN CONCRETE 1950 44.88 30‐Apr‐1968 221.60 221.58 S‐MA50004719 Y *N/A
WWS SEWERMAIN CONCRETE 1950 164.17 30‐Apr‐1968 221.43 221.36 S‐MA70001680 Y *N/A
WWS SEWERMAIN CONCRETE 1950 19.47 30‐Apr‐1968 221.44 221.43 S‐MA70001680 Y *N/A
WWS SEWERMAIN CONCRETE 1950 76.09 30‐Apr‐1968 221.48 221.44 S‐MA70001688 Y *N/A
WWS SEWERMAIN CONCRETE 1950 7.75 30‐Apr‐1968 221.44 221.44 S‐MA70016059 Y *N/A
WWS SEWERMAIN CONCRETE 1950 23.40 30‐Apr‐1968 221.64 221.62 S‐MA70016065 Y *N/A
WWS SEWERMAIN CONCRETE 1950 22.56 1‐Jan‐1972 221.03 220.98 S‐MA70016127 Y *N/A
WWS SEWERMAIN CONCRETE 1980 417.19 1‐Jun‐1974 220.32 219.99 S‐MA50000937 Y *N/A
WWS SEWERMAIN CONCRETE 1980 30.06 1‐Jun‐1974 219.99 219.97 S‐MA50000937 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1980 95.75 1‐Jun‐1974 220.01 219.97 S‐MA50000937 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1980 176.71 1‐Jun‐1974 220.69 220.58 S‐MA50001084 Y *N/A
WWS SEWERMAIN CONCRETE 1980 199.76 1‐Jun‐1974 220.58 220.45 S‐MA50001084 Y *N/A
WWS SEWERMAIN CONCRETE 1980 20.20 1‐Jun‐1974 220.45 220.32 S‐MA50001084 Y *N/A
WWS SEWERMAIN CONCRETE 1980 187.14 1‐Jun‐1974 220.45 220.32 S‐MA50001084 Y *N/A
WWS SEWERMAIN CONCRETE 1980 516.70 1‐Jan‐1972 220.98 220.69 S‐MA50001984 Y *UNKNOWN
WWS SEWERMAIN CONCRETE 1980 18.16 1‐Jan‐1972 221.18 221.03 S‐MA70016127 Y *N/A
WWS SEWERMAIN CONCRETE 1980 164.07 1‐Jun‐1974 219.97 219.88 S‐MA70016380 Y
WWS SEWERMAIN CONCRETE 1980 225.55 1‐Jun‐1974 219.88 219.74 S‐MA70016380 Y
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Appendix A

FLOW_TYPE SEWERMAIN_TYPE MATERIAL MAIN_SIZE LENGTH INSTALL_DATE START_INVERT_
ELEVATION

END_INVERT_
ELEVATION

ASSET_NUMBER TRUNK INTERCEPTOR PRESSURE_CLASS

WWS SEWERMAIN CONCRETE 1980 192.60 1‐Jun‐1974 219.74 219.61 S‐MA70016382 Y
WWS SEWERMAIN CONCRETE 1980 230.13 1‐Jan‐1972 221.18 221.03 S‐MA70030711 Y *N/A
WWS SEWERMAIN *UNKNOWN *UNKNOWN 4.02 30‐May‐1972 225.23 225.23 S‐MA70020023 *UNKNOWN
WWS FORCE MAIN PE 3.14 1‐Jan‐1973 225.19 225.06 S‐MA70020023
WWS FORCE MAIN PE 1.55 1‐Jan‐1973 223.99 223.79 S‐MA70020023
CS SEWERMAIN *UNKNOWN 1.49 1‐Jan‐1935 222.50 222.50 S‐MA70028467 Y *UNKNOWN
WWS FORCE MAIN PE 3.11 1‐Jan‐1973 225.19 225.06 S‐MA70053063
WWS FORCE MAIN PE 1.43 1‐Jan‐1973 223.99 223.79 S‐MA70053063
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