



**REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING
SERVICES FOR 2012 REGIONAL AND LOCAL STREET PROGRAM**

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
REQUEST FOR PROPOSAL**

ISSUED: September 20, 2011
BY: Michelle Harms
TELEPHONE NO. (204) 986-5164

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE REQUEST FOR PROPOSAL AND
SHALL FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: Ar20070420

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART A – PROPOSAL SUBMISSION

Replace: 700-2011 Proposal Submission with 700-2011 Addendum 1 – Proposal Submission. The following is a summary of the changes incorporated in the replacement Proposal Submission:

Form B(R1): Amended to indicate removal of Fort Street project from RFP

PART D – SUPPLEMENTAL CONDITIONS

Replace: D11.2 Further to C1.1(tt), Total Performance for this Contract will be after the issuance of the Certificate of Acceptance for the construction contract which is typically:

- (a) two (2) years from Substantial Performance of reconstruction and new construction projects; and
- (b) one (1) year from the Substantial Performance date for all other construction projects.

PART E – SPECIFICATIONS

Revise: E3.2(c) to read: City of Winnipeg's *Accessibility Design Standards* (May 2010);

APPENDIX C – REFERENCES AND ATTACHMENTS

Replace: APPENDIX C – REFERENCES AND ATTACHMENTS. The following is a summary of changes incorporated in the replacement of Appendix C:

Revise: Accessibility Design Standards – City of Winnipeg (May 2010); also at: LINK, including a link to the City of Winnipeg's Universal Design Policy,

APPENDIX D – PROJECT LOCATIONS AND TECHNICAL SCOPING

Replace: APPENDIX D – PROJECT LOCATIONS AND TECHNICAL SCOPING. The following is a summary of changes incorporated in the replacement of Appendix D:

Delete: Fort St Package 12-C-01

MILL & FILL PACKAGE 12-C-04

Revise estimated scope of McPhillips St S/B – Notre Dame Av/Logan Av to include the following:

- Add: 20 m southbound left turn lane required at Pacific Av
- Add: Aqueduct under southbound pavement between Alexander Av and Pacific Av
- Add: Feedermain under southbound pavement between Logan Av and Notre Dame Av
- Add: Feedermain crossing at CN Rail crossing

LOCAL STREETS PACKAGE 12-R-02

Revise estimated scope of Tache Av – Boul Provencher/Rue La Verendrye to include the following:

- Add: Sewer Forcemain between Rue Dumoulin and Boul Provencher – Pipeline loading assessment required

Revise estimated scope of Betsworth Av – Civic St/Hunterspoint Rd to include the following:

- Add: Feedermain in north boulevard – Pipeline loading assessment required

Revise estimated scope of Beiko Av – Elmhurst Rd/Cathcart St to include the following:

- Add: Sewer Forcemain at Elmhurst Rd intersection – Pipeline loading assessment required

Revise estimated scope of Kane Av – Mount Royal Rd/Mount Royal Rd to include the following:

- Add: 2012 Sewer Lining – coordination with Water and Waste Department required

LOCAL STREETS PACKAGE 12-R-03

Revise estimated scope of Markham Rd – Gull Lake Rd/CNR Tracks to include the following:

- Add: Feedermain crossing – Pipeline loading assessment required
- Add: Coordination with CN Rail required