




# THE CITY OF WINNIPEG

## WATER AND WASTE DEPARTMENT ENGINEERING DIVISION


# 2013 Watermain Renewals

**CONTRACT NO: 4**


**BID OPPORTUNITY: 247-2013**




**AVE DU COUVENT – ST PIERRE ST TO THE RED RIVER**




**ST MARY'S ROAD – WORTHINGTON AVE TO MARALBO AVE**



**ST ANNES ROAD – FERMOR AVE TO HAVELOCK AVE**



**RUE DES MEURONS – HAMEL AVE TO BERTRAND ST**



**ST. MARY'S ROAD – HIGHFIELD ST TO METCALF AVE**

DRAWING NO.	TITLE	DRAWING NO.	TITLE
	COVER SHEET		
D-13157	AVE DU COUVENT RUE ST. PIERRE TO THE RED RIVER STA. 1+00 TO STA. 2+25	D-13166	ST MARY'S ROAD HIGHFIELD STREET TO METCALF AVENUE STA. 1+00 TO STA. 2+25
D-13158	ST. MARY'S ROAD WORTHINGTON AVE TO MARALBO AVE STA. 1+00 TO STA. 2+00	D-13167	ST MARY'S ROAD HIGHFIELD STREET TO METCALF AVENUE STA. 2+25 TO STA. 3+50
D-13159	ST. ANNE'S ROAD FERMOR AVE TO HAVELOCK AVE STA. 1+25 TO STA. 2+50	D-13168	ST MARY'S ROAD HIGHFIELD STREET TO METCALF AVENUE STA. 3+50 TO STA. 4+75
D-13160	ST. ANNE'S ROAD FERMOR AVE TO HAVELOCK AVE STA. 2+50 TO STA. 3+50	D-13169	ST MARY'S ROAD HIGHFIELD STREET TO METCALF AVENUE STA. 4+75 TO STA. 6+00
D-13161	ST. ANNE'S ROAD FERMOR AVE TO HAVELOCK AVE STA. 3+50 TO STA. 4+75	D-13170	ST MARY'S ROAD HIGHFIELD STREET TO METCALF STREET STA. 6+00 TO STA. 6+75
D-13162	ST. ANNE'S ROAD FERMOR AVE TO HAVELOCK AVE STA. 4+75 TO STA. 6+00	D-13171	RUE DES MEURONS HAMEL AVENUE TO BERTRAND STREET STA. 1+00 TO STA. 2+25
D-13163	ST. ANNE'S ROAD FERMOR AVE TO HAVELOCK AVE STA. 6+00 TO STA. 7+00	D-13172	RUE DES MEURONS HAMEL AVENUE TO BERTRAND STREET STA. 2+25 TO STA. 3+60
D-13164	ST. ANNE'S ROAD FERMOR AVE TO HAVELOCK AVE STA. 7+00 TO STA. 8+25	D-13173	RUE DES MEURONS HAMEL AVENUE TO BERTRAND STREET STA. 3+60 TO STA. 4+75
D-13165	ST. ANNE'S ROAD FERMOR AVE TO HAVELOCK AVE STA. 8+25 TO STA. 9+25	D-13174	RUE DES MEURONS HAMEL AVENUE TO BERTRAND STREET STA. 4+75 TO STA. 5+75

