
 

PART A – BID SUBMISSION 

Replace: 42-2013 Bid Submission with 42-2013_Addendum_1_
incorporated in the replacement Bid Submission:

Form B(R1): The unit price for Item No. 18, 19 and 20 have been revised to 
respectively. 

PART E – SPECIFICATIONS 

Revise: E3.1 In order to expedite Shop Drawings with critical timelines, the Lowest Responsive Bidder, as 
outlined in B14, 
arrange for the preparation of Shop Drawings for the following items with cri

(a) Exhaust Fans G686
after receiving approval from the Contract Administrator.

(b) Fire Dampers
from the Contract Administrator.

Revise:  E3.3 If no contract is awarded, then the City of Winnipeg will pay the requested Bidder up to a 
maximum of two thousand dollars ($2000.00)
submissions noted above, for the preparation and delivery of Shop Drawings.  Delivery of the 
Shop Drawings to the City and payment of the above amounts will constitute full and final 
consideration of each party to the other, and neither party will have any further 
other with respect to this Bid Opportunity.

Add:  E4.2(b) The total amount of 
the asbestos abatement Bid Opportunity 40
This does not include insulation requirements for new duct work.  If the amount of 
insulation actually used is less than 105% of this estimated value, no additional payment will 
be made.  If the amount of 
estimated value, then the amount over 105% will be eligible for payment as additional work.  
The Contractor must submit to the Contract Administrator a detailed account based on 
measurements of the actual 
the submitted measurements to determine final eligibility for additional payment.

Add:  E4.2(c) No additional payment will be made for difficulty of insulation installation.
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OPPORTUNITY 
 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 8 of Form A: Bid 

2013_Addendum_1_Bid_Submission.  The following is a summary of changes 
incorporated in the replacement Bid Submission: 

The unit price for Item No. 18, 19 and 20 have been revised to $32,136
 

rder to expedite Shop Drawings with critical timelines, the Lowest Responsive Bidder, as 
outlined in B14, shall, after receiving written approval from the Contract Administrator, 
arrange for the preparation of Shop Drawings for the following items with cri

xhaust Fans G686-EF and G687-EF.  Shop drawings to be submitted 
after receiving approval from the Contract Administrator. 
Fire Dampers.  Shop drawings to be submitted four weeks after receiving approval 
from the Contract Administrator. 

If no contract is awarded, then the City of Winnipeg will pay the requested Bidder up to a 
two thousand dollars ($2000.00) for the complete set of requested 

ns noted above, for the preparation and delivery of Shop Drawings.  Delivery of the 
Shop Drawings to the City and payment of the above amounts will constitute full and final 
consideration of each party to the other, and neither party will have any further 
other with respect to this Bid Opportunity. 

The total amount of installed insulation used to re-insulate the portions left uncovered from 
the asbestos abatement Bid Opportunity 40-2013 is estimated to be 979.3 m
This does not include insulation requirements for new duct work.  If the amount of 
insulation actually used is less than 105% of this estimated value, no additional payment will 
be made.  If the amount of installed insulation actually used is more than 105% of the 
estimated value, then the amount over 105% will be eligible for payment as additional work.  
The Contractor must submit to the Contract Administrator a detailed account based on 
measurements of the actual installed insulation used.  The Contract Administrator will review 
the submitted measurements to determine final eligibility for additional payment.

No additional payment will be made for difficulty of insulation installation.

42-2013 ADDENDUM 1  

SEWPCC VENTILATION AND MISCELLANEOUS UPGRADES

ISSUED: April 29, 2013 
BY: Tim Church  
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
, and be governed accordingly.  Failure to acknowledge receipt of this 

Bid may render your Bid non-responsive. 
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Submission.  The following is a summary of changes 

$32,136, $8,240, and $206 

rder to expedite Shop Drawings with critical timelines, the Lowest Responsive Bidder, as 
, after receiving written approval from the Contract Administrator, 

arrange for the preparation of Shop Drawings for the following items with critical timelines: 

Shop drawings to be submitted four weeks 
 

weeks after receiving approval 

If no contract is awarded, then the City of Winnipeg will pay the requested Bidder up to a 
for the complete set of requested 

ns noted above, for the preparation and delivery of Shop Drawings.  Delivery of the 
Shop Drawings to the City and payment of the above amounts will constitute full and final 
consideration of each party to the other, and neither party will have any further liability to the 

insulate the portions left uncovered from 
2013 is estimated to be 979.3 m

2
 (10,536 ft

2
).  

This does not include insulation requirements for new duct work.  If the amount of installed 
insulation actually used is less than 105% of this estimated value, no additional payment will 

more than 105% of the 
estimated value, then the amount over 105% will be eligible for payment as additional work.  
The Contractor must submit to the Contract Administrator a detailed account based on 

The Contract Administrator will review 
the submitted measurements to determine final eligibility for additional payment. 

No additional payment will be made for difficulty of insulation installation. 
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THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
, and be governed accordingly.  Failure to acknowledge receipt of this 

 

 



Bid Opportunity No. 42-2013  ADDENDUM 1  
Page 2 of 2 

Add:  E4.8(e) Remove old power and control wiring for G686-EF and G687-EF.  Remove old conduit to 
300mm outside of hazardous area.  Other conduit may remain abandoned in place. 

Revise: E4.8(a)(ii) Motor starters and breakers in existing MCC-1G and MCC-2G for Wet Well Ventilation 
Upgrades.  Provide a 15 A breaker for spare breakers shown on drawings. 

Add:  E7.8 The use of diesel powered excavation equipment will be permitted in the Boiler Room for the 
excavation of the new sump pit provided that dust and debris can be contained, exhaust is 
vented outside, the crane has the capacity to lower the equipment, and noise level issues 
can be coordinated with operations. 

Add:  E13.12 Power for temporary ventilation is the responsibility of the Contractor.  The City may provide 
power from the existing distribution for powering the temporary ventilation subject to  
connection point availability.  Connection points must be approved by the Contract 
Administrator.  Alternatively, a back-up generator may be used for powering of temporary 
ventilation. 

Add 1.2.4 to Section 01 52 00 

1.2.4 It is expected that the location of the Contractor’s office trailer will be to the south 
of the SEWPCC facility along the south access road.  The exact location will be determined 
after project award. 

Add 1.2.5 to Section 01 52 00 

 1.2.5 Power will be available from the SEWPCC facility for the Contractor’s office 
trailer.  No phone or internet connection will be provided.  It is expected that the Contractor 
will use the cell phone network for both phone and internet connections. 

Modify 2.2.1 in Section 23 33 16 

 2.2.1 Fire dampers: dynamic, “out-of-wall” arrangement, type B style or otherwise with 
the curtain out of the airstream except where shown on the drawings as “in-the-wall,” type A 
or multiblade,  listed and bear label of ULC, meet requirements of ANSI/NFPA 90A, and 
authorities having jurisdiction. Fire damper assemblies fire tested in accordance with 
CAN4-S112. 

DRAWINGS 

Replace: 42-2013_Drawing_1-0102B-M0001-001-02 with 42-2013_Addendum_1_Drawing_1-0102B-M0001-001-03 

Replace: 42-2013_Drawing_1-0102B-M0003-001-01 with 42-2013_Addendum_1_Drawing_1-0102B-M0003-001-02 

Replace: 42-2013_Drawing_1-0102G-M0007-001-01 with 42-2013_Addendum_1_Drawing_1-0102G-M0007-001-02 

Replace: 42-2013_Drawing_1-0102G-M0011-001-01 with 42-2013_Addendum_1_Drawing_1-0102G-M0011-001-02 

Replace: 42-2013_Drawing_1-0102S-M0001-001-01 with 42-2013_Addendum_1_Drawing_1-0102S-M0001-001-02 

 

 


