443-2013 ADDENDUM 1

CENTRAL CORYDON COMMUNITY CENTRE BASEMENT STRUCTURAL REPAIRS – 1 SIR JOHN FRANKLIN ROAD

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: 3 July, 2013 BY: Victorino Mendoza TELEPHONE NO. (204) 918-1480

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Add: D2.2

- (g) Construction hoarding is expected to be through the entrance furthest from the main floor office.
- (h) Electrical and mechanical were not detailed on the drawings and to be put back to original function.
- (i) The open shelving unit located in the storage room are to be maintained in the new floor plan. The open shelving units are to be demolished and nor rebuilt.
- (j) The wood board in the daycare space are treated with a fire protectant. This finish needs to be retained.

PART E - SPECIFICATIONS

Add: E2.2 The City of Winnipeg will remediate the hazardous materials before the Contractor starts demolition.

DRAWINGS

Replace: 443-2013_Drawing_Basement_Demolition_Floor_Plan_B101-R2 with 443-2013_Addendum_1_443-2013_Drawing_Basement_Demolition_Floor_Plan_B101-R3

443-2013_Drawing_Basement_New_Floor_Plan_B102-R2 with 443-2013_Addendum_1_443-2013_Drawing_Basement_New_Floor_Plan_B102-R3

443-2013_Drawing_Basement_Floor_Slab_&_Piling_S100-R2 with 443-2013_Addendum_1_443-2013_Drawing_Basement_Floor_Slab & Piling_S100-R3

Appendix B

Add: Photos of Existing Conditions