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PART A – PROPOSAL SUBMISSION 

Replace: 344-2014 Proposal Submission with 344-2014 Addendum 1 - Proposal Submission.  The following is a 
summary of changes incorporated in the replacement Proposal Submission: 

Form B(R1): Revise Item No. 11 description. 

PART B – BIDDING PROCEDURES 

Revise: B2.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, June 4, 2014.  

PART D – SUPPLEMENTAL CONDITIONS 

Revise: D17.1 to read: The Contractor shall achieve Substantial Performance by September 15, 2015. 

Revise: D18.1 to read: The Contractor shall achieve Total Performance by September 30, 2015. 

PART E – SPECIFICATIONS 

Revise: E1.3 The following Drawings are applicable to the Work: 
 

Drawing No. Drawing Name/Title 
CP-1 Conceptual Site Plan 
CP-2 Conceptual Pool Sections 
S.1A Record Drawing for Existing Pool and Building Structural 
S.2A Record Drawing for Existing Pool and Building Structural 
S.3A Record Drawing for Existing Pool and Building Structural 
S.4A Record Drawing for Existing Pool and Building Structural 
Appendix No. Contents 
A As built drawings for phase 1 splash pad - for reference only 
B Mechanical Engineering Report 
C Electrical Engineering Report 

Revise: E24.6 to read: Contractor to coordinate with Manitoba Hydro to provide new services and service points. 
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Revise: E24.18 (a) to read: To be incorporated in a new building mechanical room. If the building mechanical room is 
not completed prior to completion of mechanical works the Contractor is cap off all stubs 
and ensure all works are secure during remaining building construction. Following 
completion of the building mechanical room the Contractor is to install all equipment in 
the new mechanical room(s). 

Revise: E24.23 to read: The Contractor is to coordinate with Manitoba Hydro and the building contractor for the 
complete upgrade of the electrical service to the building. The Contractor will be 
responsible for all work associated with connections from the new service point / main 
panel to the panel for the outdoor aquatic park including any modifications to the service 
to the existing spray pad. 

Revise: E24.30 to read: Connection to Service point will be paid for at the contract unit price for “Connection to 
service point” as specified herein, which price shall be payment in full for performing all 
operations herein and all other items incidental to the Work included in this Specification. 

DRAWINGS 

Add: 344-2014_Drawing_1101WB_23-732-02_S.1A 

344-2014_Drawing_1101WB_23-732-02_S.2A 

344-2014_Drawing_1101WB_23-732-02_S.3A 

344-2014_Drawing_1101WB_23-732-02_S.4A 
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