



# 656-2014 ADDENDUM 1

## REPLACEMENT OF STRUCTURAL CONCRETE FLOOR FOR 598 ST. MARY'S ROAD

### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY**

ISSUED: July 30, 2014  
BY: ANH DUONG  
TELEPHONE NO. (204) 986-7588 – 204 3910872

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20131129

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.**

---

### **PART B – BIDDING PROCEDURES**

Revise B2.1 The Submission Deadline is 4:00 p.m. Winnipeg time, August 8, 2014

### **PART E – SPECIFICATIONS**

- Add: E3 Additional details:
- E3.1 All temporary adjustable steel teleposts and built-up wood 2x10 beams in the basement that are currently shoring the main floor slab & beams are not part of the demolition contract. Coordination of the removal of these posts & beams is to done with the contractor who installed them will be required
  - E3.2 Contractor is to allow for re-building of the museum shelving currently located in Room B04, to be re-built in Storage Room B05 (Drawing 656-2014\_A1-R0)
  - E3.3 The ceiling shown in Storage Room B05 is to be extended to the north up to the wall adjacent to Mechanical Room B06 (Drawing 656-2014\_A1-R0)

Add: Appendix A – Geotechnical Report