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Corporate Finance Department
Winnipe\g Materials Management Division 733-2014 ADDENDUM 1
WOOD WASTE GRINDING AT BRADY ROAD RESOURCE MANAGEMENT
FACILITY
ISSUED:  February 20 2015
BY: Ki B
URGENT TELEPHONEIlr\]lqg.)nQ(’ZOljl? 986-6136
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN POSSESSION OF THE BID INTO THE BID OPPORTUNITY AND SHALL

OPPORTUNITY

FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 8 of Form A: Bid may render your Bid non-responsive.

PART A — BID SUBMISSION

Replace: 733-2014 Bid Submission with 733-2014 Addendum 1 - Bid Submission. The following is a summary of
changes incorporated in the replacement Bid Submission:

Form B (R1): PRICES

Items 1 revised quantity to 6200.

Page numbering on some forms may be changed as a result.

PART B — BIDDING PROCEDURES

Revise: B2.1to read:

The Submission Deadline is 4:00 p.m. Winnipeg time. February 27, 2015.

PART D — SUPPLEMENTAL CONDITIONS

Add:

Add:

D2.2.1

D28.

D28.1

In accordance with D2.2(a); an existing contractor has the first right of refusal on all Tree
Wood Waste Material coming into The BRRMF. During the initial grind of existing Tree
Wood Waste Material the existing contractor will be on site to mark the logs that meet
their specifications. These marked logs must be set aside in a pile for the existing
contractor to pick up after grinding has been completed. This will be the only time the
contractor will sort through the existing pile for the specified logs. Future work won't
require the Contractor to set aside specified logs. As the material is dropped off the
existing contractor will sort through and have their specified logs clearly marked and set
aside in a location identified by the Contract Administrator before the required grinding.

PERFORMANCE SECURITY

The Contractor shall provide and maintain performance security until the expiration of the
warranty period in the form of:
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D28.1.1

D28.2

Revise: D15.1(a)(i) to read:
Revise: D15.1(b)(i) to read:

Revise: D15.1(c)(i) to read:

€) a performance bond of a company registered to conduct the business of a surety
in Manitoba, in the form attached to these Supplemental Conditions (Form Hs1:
Performance Bond), in the amount of fifty percent (10%) of the Contract Price; or

(b) an irrevocable standby letter of credit issued by a bank or other financial
institution registered to conduct business in Manitoba and drawn on a branch located in
Winnipeg, in the form attached to these Supplemental Conditions (Form H2: Irrevocable
Standby Letter of Credit), in the amount of fifty percent (10%) of the Contract Price; or

(c) a certified cheque or draft payable to “The City of Winnipeg”, drawn on a bank or
other financial institution registered to conduct business in Manitoba, in the amount of fifty
percent (10%) of the Contract Price.

Where the performance security is in the form of a certified cheque or draft, it will be
deposited by the City. The City will not pay any interest on certified cheques or drafts
furnished as performance security.

The Contractor shall provide the City Solicitor with the required performance security
within seven (7) Calendar Days of notification of the award of the Contract and prior to
the commencement of any Work on the Site.

Thumb attachment or equivalent in accordance with B7.
Minimum 4 yard bucket or equivalent in accordance with B7.

Can either be a horizontal grinder or tub grinder.

PART E — SPECIFICATIONS

Add: E10.
E10.1

Add: E11.
E11.1

Appendix

Add: Appendix_A

COMPLETION OF WORK

Work of the existing Tree Wood Waste Stock pile material as noted in Item 1 of Form B:
Prices will need to be completed before April 15, 2015.

STATIONING OF EQUIPMENT

Equipment utilized for this Contract will be allowed to remain onsite at the Wood
Processing area as shown on drawing 1-04008-D0003-001. The City is not responsible
for any damages or theft of the equipment that may occur when stationed at The
BRRMF.

Metric Tonnes of the Tree Wood Waste Material Received at the Brady Road Resource
Management Facility from 2011 to 2015.



