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QUESTIONS RECEIVED FORM PROPONENTS 
 
Questions and response below: 
 
 

1. Does the City have a current survey of the area showing existing grade elevations in digital format that could be 
provided to the successful proponent? 
 
City: No, No existing topographical survey plan is known to be available. Costs for topographical survey work can 
be identified within the project disbursement costs. 
 

2. Would we be required to pay and obtain the Geotechnical Investigation and report as part of our fees? 
Would we be able to assist the City in obtaining this information? 
 
City: Yes, A geotechnical investigation and Report is required for building permit application. 
Geotechnical Report can be addressed to the building Owner included in Additional Services fees D5.1 (d) 
Actual contractor drilling work can be identified separately as a disbursement. 
 

3. It was noted in the site walkthrough that all new facility services would be tied into City of Winnipeg systems, is 
there any information on location of nearest existing waste water system infrastructure.  We would like to have a 
rough idea on the relationship of the new facility with that tie-in. 

 
City: Yes See attached Appendix C, identifying an existing 250 PVC WWS installed in 2007 and 150 PVC 
watermain to Hydrant installed in 1986. 
 

4. Is there a preference to locate the new facility in the existing location to maintain and take advantage of current 
facility services? (Power, Water etc...). or as noted in the walkthrough that is at the discretion of the consultant 
group.  We understand and noted the existing electrical service line but could you confirm which direction the 
existing water supply comes in from? 
  
City: The new building location should be situated to provide good visibility from interior to view the existing 
playground area and during winter months the open skating area as well as the relocated toboggan run. It is not 
required to be in the identical location of the existing building. 
 

5. Is there any kind of overall definition of proposed site development area?  
We want to understand how much scope of work could be anticipated as it relates to the overall proposed site. 
 
City: The new building and immediate area surrounding the new facility as well as the landscape surface 
remediation of the existing building site (once removed) is the main focus areas. Sidewalk upgrades to provide 
barrier free access from the existing parking lot to the new structure should be included in the scope of work.  
Minimal site work should be required within the existing parking lot to meet City 2010 CWAD standards, i.e. extent 
to be barrier free signage, line painting. 
 

6. Is there a measurable energy efficiency standard the City of Winnipeg is referencing?  Does the facility have to 
meet Green Globes or LEED energy efficient standards? 
 
City: This facility will not attain Green Globes or LEED Silver Certification but must meet all local and National 
Building Codes including Manitoba Energy Code for Buildings. The National Energy Code for Buildings 2011 was 
adopted in Manitoba as the Manitoba Energy Code for Buildings in December 2013. 
 

7. The RFP reads for all firms to include in their fixed fee the costs to complete a geotechnical report.  If so more 
site definition of boundaries related to question in D.13 would be required. 
 
City: The Geotechnical Report is specifically to address the requirement by Authorities Having Jurisdiction to 
provide this analysis and report as part of the Building Design Summary building permit application. Area to 
encompass would be in relation to the construction area of the project. 
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8. Please confirm our understanding that if we carry a general contractor to complete the Cost Estimating for the 
project during design that they would then still be able to bid on the project during tender period?  
 
City:  Yes, acceptable, provided the contracting firm is identified in the Construction Bid Opportunity document 
at time of tender under B15 Eligibility.   
 

9. Critical Stages ‐ Is there any preference to a new facility both starting construction earlier and hence opening 
earlier? Or are the dates identified targeted for specific reasons?  Moreover, I assume in line item a) the date is 
intended to read December 19, 2014, not 2015? 

 
City: No preference, dates are only suggested. City would be pleased to open any project at earliest date 
reasonably possible.  Date is to be December 19, 2014. 
 

10. Would any hazardous materials encountered during project investigation or construction to be included in scope 
of work. 
 
City: No, as it is unknown of any hazardous materials on the existing site at this time it should not be included in 
the scope of work. The City of Winnipeg Municipal Accommodations would assess and address any hazardous 
materials issues at discovery. 


