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 A4 Unscheduled incidents do occur between 2200 hrs and 0800 hrs on a regular basis.  It is expected that 
the AME be available and onsite to commence repairs within 24 hours of receiving notice of the defect 
and be available for phone consultation 24 hours a day 7 days a week. 

Q5. Our insurance broker has stated that the type of insurance identified in D.10.1 is not what is normally used in 
the aviation industry.  They suggest that Aviation Premises (Including Hangar keepers), Products & Operations 
Insurance, would provide coverage for this type of service. Will this be adequate or do we need to provide the 
insurance indicated? 

 A5 See revised insurance information provided in Addendum 3 above. 

Q6. Is there a fee for the security screening? 

 A6 The security screening is conducted by the Winnipeg Police Service at no charge. 

Q7. Is there a limit on the number of personnel we can screen? 

 A7 There is no limit on the number of personnel that can be security screened.  The larger the number 
requested the more time consuming the process will be and could result in unforeseen delays in awarding 
the Contract. 


