



182-2015 ADDENDUM 3

PROFESSIONAL ENGINEERING CONSULTING SERVICES FOR THE NORTH END SEWAGE TREATMENT PLANT (NEWPCC) UPGRADE

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: June 9, 2015
BY: Remi Adedapo, M.A.Sc., PMP, P.Eng.
TELEPHONE NO. (204) 986-5496

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20150105

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART A – PROPOSAL SUBMISSION

Replace: 182-2015 Addendum 2 - Proposal Submission with 182-2015 Addendum 3 - Proposal Submission.

The following is a summary of changes incorporated in the replacement Proposal Submission:

- Form B (R2) - Summary of all Fees: Added Contract Administration – Struvite Recovery System to Summary of Fees
- Form B (R2) - Summary of all Fees - Excel: Added Contract Administration – Struvite Recovery System to Summary of Fees

PART B – BIDDING PROCEDURES

- Revise: B9.3.3 (b) (ii) to read: **Notwithstanding C10.3, the Proponent may apply administrative mark-up to third party testing occurring during contract administration services.** The Proponent shall identify the markup percentage that would be applied. The markup shall be limited to a maximum of 5%. Mark up shall be included in the Allowable Disbursement indicated in the Fees.
- Revise: B9.7 (a) to read: For City information purposes, Fees related to Category III Consultant Services shall be identified in Form B: Fees and **as**
- Add B23.4.4 MRST or GST will not be included in the Fee evaluation.
- Revise: D6.1.4(a) to read: Phase 1: D6.1.1(b) to D6.1.1(d) and D6.1.2(b) and D6.1.5(b) to **D6.1.5(c).**
- Add D6.1.5(c) Contract Administration – Struvite Recovery System

PART E – OWNERS ADVOCATE DESIGN BUILD SERVICES

- Revise: E2.3.2(h) to read: schedule – shall include the information in B14. **The Consultant may be required to make changes to their schedule based on the City's**

review of their CSMP. The approved schedule will be used as the Project baseline.

- Revise: E3.3.13(d)(iv) to read: Evaluate the flows and characteristics of the centrate from the new processes entering the existing Centrate Treatment Facility and determine any required modifications to be made to the facility by the design builder.
- Add E3.3.15(b) Based on the City's intent to standardize the HRC and IFAS equipment at NEWPCC and as indicated in RFP 873-2013 and RFP 871-2013;
- (i) Obtain price estimates for HRC and IFAS from Veolia Water Technologies Canada Inc. (VWT) based on the WSTP Levels 1 design.
 - (ii) The design provided to VWT for HRC and IFAS shall include processes for adjusting VWT's prices based on the final sizing of the systems by DB proponents.
 - (iii) The Consultant shall evaluate pricing from VWT to ensure it is competitive with recently delivered HRC and IFAS projects.
- Add E4.1.3 The WSTP Level 2 design shall incorporate all recommendations in the approved WSTP Level 1 design.
- Add E4.3.11(g) The Consultant shall include updated prices from VWT for HRC and IFAS based on the WSTP Level 2 design in the cost estimate.
- (i) The design provided to VWT for HRC and IFAS shall include processes for adjusting VWT prices based on the final sizing of the systems by DB proponents.
 - (ii) The Consultant shall evaluate pricing from VWT to ensure it is competitive with recently delivered HRC and IFAS projects.
- Add E7.1(b) Post Construction Services in Part E shall incorporate all services under the design builder's scope of work. This includes the Struvite Recovery System, HRC, IFAS and Thermal Hydrolysis Equipment.

PART G – SPECIAL SERVICES

- Add G4 Contract Administration Services – Struvite Recovery System
- G4.1 In the event that the City decides to carry out the "Option to Purchase" specified in RFP 506-2014:
- (a) The Consultant shall act as the contract administrator for the Supply and Delivery of the Struvite Recovery System as indicated in RFP 506-2014.
 - (b) The Consultant shall provide required and optional contract administration services for the Supply and Delivery of Struvite Recovery System in accordance with F5 and:
 - (i) Provide commissioning services in accordance with E6.8.
 - (ii) Obtain from the Struvite Recovery System vendor, review, comment and provide recommendation for approval of all the vendor's submittals.