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Add: Appendix C – Staff House Rules 

 

PART B – BIDDING PROCEDURES 
 

Revise: B9.5 to read: The Fee Proposal shall also include an allowance for Allowable Disbursements as 
defined in C1.1(b),  

 

PART D – SUPPLEMENTAL CONDITIONS 

Revise: D4.1(h) to read: Communicate with the Freedom Road design team to ensure road and bridge schedules 
and designs are aligned and to avoid unnecessary duplication of efforts.  Ensure 
resolutions are well-defined, in writing, and understood between all parties involved.   

Delete: D4.1(i) 

Revise: D4.1(o) to read: Proceed with Recommendations from the Preliminary Design Phase as follows: 

(i) The Consultant is provide and make arrangements for all regulatory 
requirements and submissions EXCEPT for environmental approvals which will 
be provided by the City through the Freedom Road project. 

(ii) Provide and make arrangements for a topographical survey of the approach 
roadways sufficient to complete the detailed design. 

(iii) Provide and make arrangements for determining soil stratigraphy, ground water 
elevations, slope stability, and bedrock depth on the north side of the aqueduct.  
Assume a drilling rig can be mobilized using the railway and an access route 
along the north side of the aqueduct. 

(iv) Determine refusal criteria and load capacity for specific piles once the driving 
methods are known. 

(v) Use the updated test results to evaluate the stresses and deformation on the 
aqueduct.  Follow the methodology used in the Preliminary Design geotechnical 
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report.  Confirm with the City that stresses and deformation is within acceptable 
limits. 

 D4.1(hh) to read: Provide full-time inspection/resident services when the contractor is on-site to ensure 
construction is carried out in conformance with the drawings and specifications. 

Clarification of D4.1 (ii): Inspection or visitation requirements for fabrication shops, staging areas, and 
manufacturing facilities are at the discretion of the Consultant and should be included in 
your methodology if deemed necessary. 

Revise: D4.1(nn) to read: Co-ordinate training/maintenance sessions for City personnel on new infrastructure.  

Add: D4.2 Rail Transportation 

(a) The City is able to provide year round access to the Site via Railway at no charge to 
the Consultant; 

(b) The Consultant is responsible for providing their own transportation to the Railway 
meeting location approximately 120kms east of Winnipeg;   

(c) During the Construction Phase, the City will provide daily Railway transportation on 
weekdays between the Intake and Site at no charge to the resident Consultant.  The 
City will also provide Railway transportation to the Railway meeting location for 
weekend leave at no charge to the Consultant;   

(d) Railway transportation is to be arranged a minimum of 2 days in advance; 

(e) Passengers on the GWWD Railway are required to sign a waiver of liability and 
assumption of risk agreement; 

(f) For the transportation of equipment, material, or supplies on the Railway, the 
Consultant is to provide the following; 

(i) Property in Transit Insurance for the full value of machinery, equipment, and 
supplies while being transported via Railway; and  

(ii) A signed waiver of liability and assumption of risk agreement prior to the 
transporting of any supplies, equipment, machinery, and material 

(g) Bidders are advised that emergency Railway services take precedence.  The City is 
not responsible for failing to provide Railway transportation in any event. 

Add: D4.3 Accommodations 

(a) During the Construction Phase, the City will provide accommodations for the 
resident Consultant at the Intake Staff House at no charge to the Consultant. 

(b) The Intake is located approximately 150 kilometers from Winnipeg and accessible 
by rail only.  The nearest highway is at the Railway meeting location, approximately 
24 kilometers (40 minutes) from the Intake.  There are no medical services 
available. Portions of the Staff House available to the Consultant are the sleeping 
quarters, dining room, recreation area, and washroom/shower facilities.  

(c) The Consultant shall not have unlimited or exclusive use of the Staff House.  

(d) The Consultant is responsible for providing all food, meal preparation and 
housekeeping associated with their use of the Staff House.  Housekeeping 
requirements for the Staff House are in Appendix C.  

(e) The City will provide toilet paper, paper towels and bedding.  

(f) The Consultant shall provide all cleaning supplies.  

(g) The Consultant is responsible for all other personal incidentals including towels, 
soap, shampoo, toothpaste, toothbrushes, etc.  

(h) A safety orientation will be provided by the Intake Foreman.  
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(i) Alcoholic beverages and other intoxicating substances are not to be consumed or 
carried outside the Staff House.  Drunkenness on City of Winnipeg property is 
prohibited at all times. 

 

APPENDICES 

Add: Appendix_C Staff House Rules 


