



62-2016 ADDENDUM 2

CONSTRUCTION OF TRUNK SEWER AND LDS SEPARATION COCKBURN AND CALROSSIE COMBINED SEWER RELIEF WORKS – CONTRACT 2

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: March 16, 2016
BY: Ray Offman, P.Eng.
TELEPHONE NO. 204 896-1209

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20150806

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART E – SPECIFICATIONS

Revise E30.1 (b) to read: The connection works include the installation of the bypass pumping discharge pipe as shown on Drawing LD-7823 including the supply and installation of the pipe, pipe bends, pipe supports, threaded end cap and backfill.

DRAWINGS

Replace: 62-2016_Drawing_LD-7822-R0 with 62-2016_Addendum_2 Drawing_LD7822-R1

62-2016_Drawing_LD-7823-R0 with 62-2016_Addendum_2 Drawing_LD7823-R1